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TENDER BREAKDOWN 
 

 Item 
(including all necessary preliminaries, insurances, set-up, 
mobilisation costs making good, etc.) 

€ 

   
   
1 Preliminaries (provision of insurance, set-up, health related, 

security, etc.) 
 

2 Undertaking the Role of PSCS  
   
3 Pre construction underground survey of necessary areas of site 

including GPR, test pits, etc. 
 

   
4 Complete removal and safe disposal of all woodworm infested 

timber flooring and supporting battens 
 

5 2 x Woodworm SPI fumigation of entire school building, at least 
four weeks apart with 6 hours 

 

6 Preparation of existing subfloor areas. Currently covered in debris 
from floor deterioration and previous bitumen finish. 

 

7 Supply and Installation of new batons to all floors across the school 
excluding GP Hall Area 

 

8 Supply and Installation of new sprung batons to floors of GP Hall 
Area 

 

9 Supply and Installation of new finished flooring and skirting on 
new batons in all areas except GP Hall 

 

10 Supply and Installation of new finished flooring and skirting on 
new batons in GP Hall Area 

 

11 Supply and installation of 20 new wall vents  

   

12 Excavation, groundworks, concrete and supply and installation of 
bicycle shelter and bike rack as per attached details 

 

   

   

13 Construction of building fabric of proposed new conversion works. 
All foundations, insulation, structural floors and screeds, 
blockwork, lintels, concrete, steel, window cills, roofs and roof 
structures and coverings, etc. 

 

14 All finishing works to new conversion including wall and ceiling 
rendering and painting, (not floor coverings), air-tightness, 
skirtings, architraves, finishes, completions, etc. 

 

15 All plumbing and mechanical installations including fittings and 
fixtures, sanitary ware, sink units, etc.  
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16 All wiring and electrical work including electrical cabling, fittings, 
lights, sockets, computer wiring, fire alarms, etc. 

 

17 Supply and installation of all new window and door units including 
external, internal, windows and doors and fire resistant items as 
shown. 

 

18 All other external works, new sewers, soakaways  etc.  

   

   

   

19 All works not included by contractor in Points 4 to 15 above. (List 
below) 
1. 

2. 

3. 

4. 

 

20 Cleaning, demobilising, etc.  

   

   

  
TOTAL  (excluding VAT) 
 

 

  
VAT 
 

 

  
TOTAL (including VAT) –  
Equal to the Amount Completed on Form of Tender 
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NOTES: 

 

The Contractor shall be deemed to have included in the Tender Sum for all works, materials, labour, 
plant, temporary works and ancillary items necessary to fully and properly complete the scope 
described in the Works Requirements and drawing package, and by submitting a Tender confirms 
that the Pricing Document fully reflects the cost of completing the specified Works. 

 

 

Tender Pricing Assumptions and Constraints 

The Contractor's Tender Sum shall be based on the following general assumptions and constraints: 

• The Works will be undertaken in accordance with the Contract Documents and the 
information made available at tender stage. 

• The Site and working areas will be made available in accordance with the Contract 
requirements and agreed programme. 

• Existing building fabric, structures and services are assumed to be generally as indicated in 
the tender documentation, subject to normal construction tolerances. 

• The Contractor shall allow for normal minor variations in existing conditions and for all 
incidental works reasonably necessary to complete the Works. 

• The Tender Sum shall include all temporary works, protection, access, temporary 
weatherproofing, making good, cleaning and other ancillary works necessary for completion. 

• The Contractor shall allow for normal coordination with the Employer, Design Team, school 
management and other parties identified in the Contract Documents. 

• Materials and products shall be based on the specifications and performance requirements 
stated in the Contract Documents along with all relevant Building Regulations and Codes of 
Practice. 

• No allowance is required for works, materials or services expressly identified as being outside 
the Contractor's scope. 

• Any matters requiring clarification at tender stage shall be notified in accordance with the 
tender procedures. In the absence of such notification, the Contractor shall be deemed to 
have allowed for compliance with the Contract Documents. 

 

These assumptions are provided solely to clarify the basis of pricing and shall not constitute 
qualifications, exclusions or amendments to the Contract Documents. 


