
 

 

Proposed road repairs,  

Site Investigation Works, 

Acres Road,  

Phoenix Park,  

Dublin 8. 
 

 

 

 

 



Acres Road Resurfacing  
Site Investigation Works 

—— 

 

 
2 

 

Document Verification 

Project Title: Acres Road Resurfacing
 Project No.: 

3262 

Specification 
Title: 

Site Investigation Works Property No.: 

XXXX 

Document 
No.: 

3262-SP-01 

Revision Date     

0 05/01/26 Filename  3264-SP-01.docx 

Description Specification 

 Prepared By: Checked By: 
 

Approved By: 

Name 
 

Alexander 
Fennell 

Ian Wolfe Kieran Walsh 

Signature 
 

   

                                                        
 
        

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Acres Road Resurfacing  
Site Investigation Works 

—— 

 

 
3 

 

 

Site investigation works – Acres Road, Phoenix Park, Dublin 8. 

 

Dear Sir/Madam,  

 

Please find attached drawings 3262-DR-001 Acres Road Site Investigation Works. 

It is proposed to repair stretches of Acres Road, Phoenix Park. It is proposed to replace the 

existing road build-up. 

We require you to quote for a site investigation including all the items specified on next pages. 

 

Is mise, le meas, 

Signed _  
 
Alexander Fennell CEng MIEI 
Civil and Structural Engineering 
 
On behalf of The Commissioners of Public Works in Ireland 
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Introduction. 

1.1  It is strongly advised that you visit the site prior to the submission of your tenders, and 

examine the works required. The tender review will assume that you have visited site. 

1.2  You will be required to submit: a Traffic Management Plan (TMP), and Method 

Statement (MS), and will be responsible for the safety of the general public during 

the course of the works. 

TMP to comply with Chapter 8 Traffic Signs Manual ‘Roadworks and Temporary 

Situations’ 

The Phoenix Park has a high level of both leisure and community activity. 

1.3  You are required to submit a detailed Programme for the Works. 

1.4  The contractor to verify existing site services on site. 

1.5  Due to very tight Construction Programme, it is desirable that the works shall start on 

February 2026 and be completed by promptly. The final report to be submitted by 17th 

March 2026. 

1.6  The tender should be submitted by 12.00 noon on Friday 30th January 2026. 

1.7  The overall cost of the works is a fixed cost. 
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1. Schedule of Works 

No  Item  QTY  Unit  

€ 

Rate  Total 

1 
Comprehensive Report including drawings, sketches and photographs. 

Pdf file to be submitted. 

3 No.     

2 Recommendations for proposed road build-up.  1  No.     

3 
Recommendation for existing tarmac to be recycled, quantities capable 

for reuse in road build-up.   

1  No.     

4 Slit Trenches. 76 m 

    

Trenches to investigate any existing services and  

classification of the existing strata. 

5 CBR test. 14 No.     

To be carried out 1 m from road crown. 

7 Traffic Management Plan (TMP). 1 No. 

    

TMP to be submitted to OPW White Fields min. 

seven days before any work commences. 

2no VMS information signs to be used for duration of works. 

TMP to comply with Chapter 8 Traffic Signs Manual 

‘Roadworks and Temporary Situations’ 

Heavy vehicular and pedestrian traffic is present in these 

areas. 

8 Method Statement (MS). 
 

Sum 

  

MS to be submitted to OPW White Fields and min. seven days before 

any work commences. 

9 Reinstatement. 
 

Sum 

    

All slit trenches, CBRs to be reinstated and all debris removed off site. 

Reinstatement as per TII specification. 

· Reinstatement of all opening up works in public areas 

(either pedestrian or vehicular) shall leave areas in a similar 

 or better condition than original. 

· During machine excavation care should be taken to 

avoid damage to tree roots, trunk and branches, existing services & 

existing kerb lines. Any damage or displacement of existing lines or 

kerbs to be replaced / made good by contractor at contractors own 

expense. 

· Backfilling shall be undertaken immediately after the 

specified operations. 

· Clause 804 material shall be deposited in 250 mm 

layers, compacted in accordance with NRA 

specification. Power rammers are not to be used within 

300 mm of any part of a pipe or joint. 

· Backfill shall be brought up to formation level. 
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· A tack coat shall be applied in accordance with 

manufacturer recommendation. The tack coat shall be 

applied evenly, with no pooling/dry areas. 

· All bound edges shall be essentially straight, smooth 

and vertical. 

· The reinstatement of any surface shall be completed so 

that it is as flat and flush as possible with the 

surrounding adjacent surfaces. There should be no 

noticeable depression or crowning in the surface. 

· An edge sealant shall be applied 

 

10 Mobilisation of all equipment and personnel. 
 

Sum     

11 Site Investigation Engineer to log slit trenches and trial 
 

Sum 

    pits. 

12 Backfill with imported material and remove spoil. 
 

Sum     

13 Set up and move between locations. 
 

Sum     

14 Archaeologist to be engaged by site investigation 
 

Sum 

    

contractor. 

Arch-Tech have monitored works on site for the OPW. 

15 Additional items to be included if the geotechnical    
    specialist deems necessary. 

      

      

  Total excl. VAT       

  VAT __% field work       

  VAT __% laboratory/report       

  Total incl. VAT         
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