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CABLE CONTAINMENT SYMBOLS

1o
ik

TYPICAL TRUNKING SECTION

TYPICAL REDUCER JUNCTION

TYPICAL TRUNKING BEND

TYPICAL 90° BEND TYPICAL EQUAL TEE

TYPICAL TRUNKING INSTALLATION

ALL ELECTRICAL TRUNKING SHALL BE
MANUFACTURED FROM MILD STEEL
PRE—GALVANISED.

TRUNKING SHALL MEET THE
REQUIREMENTS OF BS EN 50085-1:2005
AND BS EN 50085-2-1:2008.

Lenging ~ win 2 o 2 ¥ ecka

TYPICAL UNEQUAL TEE

TYPICAL TRAY INSTALLATION

ALL ELECTRICAL TRAY SHALL BE MANUFACTURED
FROM MILD STEEL PRE-GALVANISED.

TRAY SHALL MEET THE REQUIREMENTS OF
BS EN 61537:2007.

TYPICAL GALVANISED STEEL TRUNKING CONTAINMENT DETAILS

TYPICAL GALVANISED STEEL TRAY CONTAINMENT DETAILS

GALVINISED STEEL TRAY FOR LOW VOLTAGE CABLING L mmmm L mmmm LV s v m—
HIDDEN IN THE CEILING VOID (EXISTNG)
GALVINISED STEEL TRUNKING FOR GENERAL —— L — L v— L —
SERVICES CABLING HIDDEN IN' THE CEILING VOID

(SEE DRAWING FOR PROPOSED SIZE)

GALVINISED STEEL TRAY FOR SUB MAINS CABLING s .o 1o 1 v 1 s
HIDDEN IN THE CEILING VOID (SEE DRAWING FOR

PROPOSED SIZE)

GALVINISED STEEL TRAY FOR LV CABLING HIDDEN ey e e v e vemmm L v
IN THE CEILING VOID (EXISTING)

GALVINISED STEEL TRAY FOR NEW FIRE ALARM CABLING mm=F et s e
IN EXTENSKON BULDING HIDDEN IN THE CEILING VOID
(50mm TRAY TO BE INSTALLED)

GALVINISED STEEL TRAY FOR NEW PV CABLING IN
EXTENSION BUILDING HIDDEN IN THE CELING VOID
(75mm TRAY TO BE INSTALLED)

NEW PV PANEL INSTALLED ON THE ROOF

MAIN DISTRIBUTION BOARD

SUB-DISTRIBUTION BOARD

NEW INTERMEDIATE COMMS
CABINET

-~

GENERAL NOTES:

1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL
MECHANICAL, ELECTRICAL, ARCHITECTURAL AND STRUCTURAL DRAWINGS
& SPECIFICATIONS.

2. THE CONTRACTOR SHALL CO-( DRD\NATE FULLV WITH ALL OTHER
TRADES BEFORE COMMENCING WORK. Tt IECHANICAL CONTRACTOR
SHALL BE RESPONSIBLE FOR PR(MD\NG ML THE NECESSARY
INFORMATION TO ALLOW THE MAIN CONTRACTOR CO-ORDINATE ALL
SERVICES.

3. THE MECHANICAL CONTRACTOR SHALL ALLOW FOR CO-ORDINTATING
THE MECHANICAL INSTALLATION WITH THE ELECTRICAL CONTRACTOR ON
SITE. EXTRA COSTS INCURRED DUE TO THE CO-ORDINATION EXERCISE
NOT BEING COMPLETED WILL NOT BE ACCEPTED BY THE ENGINEER.

4. DO NOT SCALE THIS DRAWING. ALL DIMENSIONS TO BE TAKEN ON
SITE.

5. THE CONTRACTOR SHALL ALLOW FOR THE SUPPLY AND
INSTALLATION OF ALL ELECTRICAL SERVICES INDICATED ON THIS
DRAWING.

6. THE CONTRACTOR SHALL BE RESPONSIBLE TO IDENTIFY SUABLE
FINAL ROUTES FOR CABLE CONTAINMENT, ELECTRICAL SERVICES, ETC.
AS INDICATED ON THE DRAWINGS.

7. NEW MAINS RUN OF ELECTRICAL CONTAINMENT SHALL BE \NSTALLED

IN THE AREAS AS \NDK:ATED TMS IS INDICATIVE ONLY AND IF THE
CONTRACTOR VENIENT ROUTE FOR THE ELECTRICAL
SERVICES ON S\TE T»EN THAT MLL BE ACCEPTABLE.

8.  FINAL LOCATION OF ALL ITEMS OF SOCKETS/IT POINTS/LIGHTING,
ETC. SHALL BE AGREED ON SITE WITH THE EMPLOYERS
REPRESENTATIVE AND THE CLIENT.

9. AL SERVICES THROUGH FIRE BARRIERS SHALL BE SLEEVED EACHSHALL BE SURFACE MOUNTED. ALL CONDUITS TO ELECTRICAL ITEMS

SIDE_OF THE BARRIER. THE MAIN CONTRACTOR SHALL ALLOW FOR FIRE'
PROOFING THE OPES AFTER SERVICES IS INSTALLED.

10. THE CONTRACTOR SHALL ALLOW FOR ALL NECESSARY LABOUR,

WIRING AND ATTENDANCES IN COMPLETING ALL THE ELECTRICAL WORKS
AS INDICATED ON THE DRAWINGS AND SPECIFICATIONS.

CABLE CONTAINMENT NOTES:

11. CABLE CONTAINMENT SHALL BE INSTALLED THROUGHOUT THE
BUILDING AS INDICATED ON THE DRAWINGS.

12. THIS DRAWING INDICATES MAIN RUNS FOR CABLE CONTAINMENT
TRAYS & TRUNKING. THE ELECTRICAL CONTRACTOR SHALL INSTALL ALL
FINAL BRANCH RUNS, RISERS, OFFSETS, ETC. AS REQUIRED TO
PROVIDE A COMPLETE CONTAINMENT SYSTEM IN EACH CASE. THIS
INFORMATION IS INDICATIVE. ONLY. THE ELECTRICAL CONTRACTOR SHALL
PROVIDE ALL BENDS, TEE'S, AND CROSS—OVERS THAT REQUIRED TO
MEET CURRENT ETCI STANDARDS, THE ROUTES INDICATED ARE MAIN
ROUTES ONLY AND SECONDARY ROUTES INTD ROOMS ARE NOT

INDICATED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SuppLyEQUIPMENT INDICATED ON THE DRAWINGS.

AND INSTALLATION OF ALL TRUNKING AND TRAY T ENSURE THE
PROTECTION OF ALL THE CABLING. ALL TRUNKING AND TRAYS SHALL

Q MANUFACTURED FROM GALVINISED STEEL AS SUPPLIED BY

~

13. ALL EQUIPMENT POSITIONS ARE INDICATIVE ONLY FOR TENDERING
PURPOSES. FINAL LOCATIONS TO BE DETERMINED ON SITE.

UNTRUNK (OR EQUIVALENT).

14, THE CONTRACTOR SHALL NOTE THE PHYSICAL SIZE OF ALL
DISTRIBUTION EQUIPMENT. EQUIPMENT SHOWN IS INDICITAVE ONLY.
PHYSICAL DIMENSIONS MAY VARY IN ACCORDANCE WITH THE NOMINATED
QUIPMENT VENDOR. THE SUB CONTRACTOR SHALL CONFIRM ALL
EQUIPMENT CABLE TRAY/RACK DIMENSIONS BEFORE INSTALLATION.

15. THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL
TERMINATIONS AND CABLE ROUTEWAY DETAILS.

16. ALL CONDUIT/TRAYS AND LADDER ROUTES ARE DIAGRAMMATIC.

17. THE CONTRACTOR MUST ENSURE 40% SPARE CAPACITY IS
MAINTAINED WITHIN CONTAINMENT AT ALL TIMES.

18. THE CONTRACTOR TO INCLUDE FOR ALL NECESSARY FIXINGS &
SUPPORTS REQUIRED TO COMPLETE INSTALLATION.

19. ALL EXPOSED WALL MOUNTED TRAYS MUST BE CLIPPED/LIDDED.

20. CONTRACTOR TO ALLOW FOR A SEPARATE DEDICATED DISTRIBUTION
SYSTEM FOR THE FIRE ALARM, CABLES T0 BE SUPPORTED
THROUGHOUT ON TRAY OR IN CONDUIT USING FIRE RATED BRACKETS
AND CLIPS. FIRE ALARM DISTRIBUTION TO COMPLY WITH LS. 3218:2013.

ALL CABLE TRAY AND TRUNKING SHALL BE INSTALLED WITHIN THE
CE\UNG VOID AND SHALL BE HIDDEN.

22, THE LAYOUT IS INDICATVE ONLY. FINAL SIZES AND ROUTES OF
THE CABLE TRAY ARE TO BE CONFIRMED WITH THE ELECTRICAL
CONTRACTOR ON SITE.

23, ALL CONDUITS BELOW THE CEILING THROUGHOUT THE BUILDING
SHALL BE SURFACE MOUNTED,

24. THE CONTRACTOR SHALL ALLOW FOR ALL POWER SUPPLIES AND
FIRE ALARM ITEMS REQUIRED FOR THE LIFT INSTALLATION,

25. THE CONTRACTOR SHALL ALLOW FOR ALL DADO TRUNKING DROPS
AND LAYOUTS AS INDICATED ON THE DRAWINGS. THE CONTRACTOR
SHALL ALLOW FOR ALL ELECTRICAL ITEMS AS INDICATED ON THE
DRAWINGS ON THE DADO TRUNKING.

26. THE CDNTRACTOR SHALL ALLOW OF THE EFFECT\VE BONDING AND

THING LECTRICAL INSTALLATION AND THE ELECTRICAL
CABLE CONTA\NMENT SYSTEM. ALL EARTHING AND BONDING SHALL
COMPLY WITH CURRENT ETCI REGULATIONS.

27. THE ROUTES INDICATED ARE MAIN ROUTES ONLY AND SECONDARY
ROUTES INTO ROOMS ARE NOT INDICATED. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE SUPPLY AND INSTALLATION OF ALL TRUNKING
AND TRAY TO ENSURE THE PROTECTION OF ALL THE CABLING. THE
CONTRACTOR SHALL ALLOW FOR ALL NECESSARY CONDUIT, TRAY,
TRUNKING, ETC. FOR FINAL CONNECTIONS TO ALL ELECTRICAL

J
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GENERAL NOTES: 1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL MECHANICAL, ELECTRICAL, ARCHITECTURAL AND STRUCTURAL DRAWINGS & SPECIFICATIONS. 2. THE CONTRACTOR SHALL CO-ORDINATE FULLY WITH ALL OTHER THE CONTRACTOR SHALL CO-ORDINATE FULLY WITH ALL OTHER TRADES BEFORE COMMENCING WORK. THE MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL THE NECESSARY INFORMATION TO ALLOW THE MAIN CONTRACTOR CO-ORDINATE ALL SERVICES.  3. THE MECHANICAL CONTRACTOR SHALL ALLOW FOR CO-ORDINTATING THE MECHANICAL CONTRACTOR SHALL ALLOW FOR CO-ORDINTATING THE MECHANICAL INSTALLATION WITH THE ELECTRICAL CONTRACTOR ON SITE. EXTRA COSTS INCURRED DUE TO THE CO-ORDINATION EXERCISE NOT BEING COMPLETED WILL NOT BE ACCEPTED BY THE ENGINEER. 4. DO NOT SCALE THIS DRAWING. ALL DIMENSIONS TO BE TAKEN ON DO NOT SCALE THIS DRAWING. ALL DIMENSIONS TO BE TAKEN ON SITE. 5. THE CONTRACTOR SHALL ALLOW FOR THE SUPPLY AND THE CONTRACTOR SHALL ALLOW FOR THE SUPPLY AND INSTALLATION OF ALL ELECTRICAL SERVICES INDICATED ON THIS DRAWING.  6. THE CONTRACTOR SHALL BE RESPONSIBLE TO IDENTIFY SUITABLE THE CONTRACTOR SHALL BE RESPONSIBLE TO IDENTIFY SUITABLE FINAL ROUTES FOR CABLE CONTAINMENT, ELECTRICAL SERVICES, ETC. AS INDICATED ON THE DRAWINGS.  7. NEW MAINS RUN OF ELECTRICAL CONTAINMENT SHALL BE INSTALLED NEW MAINS RUN OF ELECTRICAL CONTAINMENT SHALL BE INSTALLED IN THE AREAS AS INDICATED. THIS IS INDICATIVE ONLY AND IF THE CONTRACTOR FINDS A MORE CONVENIENT ROUTE FOR THE ELECTRICAL SERVICES ON SITE THEN THAT WILL BE ACCEPTABLE.  8.  FINAL LOCATION OF ALL ITEMS OF SOCKETS/IT POINTS/LIGHTING,  FINAL LOCATION OF ALL ITEMS OF SOCKETS/IT POINTS/LIGHTING, ETC. SHALL BE AGREED ON SITE WITH THE EMPLOYERS REPRESENTATIVE AND THE CLIENT. 9.  ALL SERVICES THROUGH FIRE BARRIERS SHALL BE SLEEVED EACH  ALL SERVICES THROUGH FIRE BARRIERS SHALL BE SLEEVED EACH SIDE OF THE BARRIER. THE MAIN CONTRACTOR SHALL ALLOW FOR FIRE PROOFING THE OPES AFTER SERVICES IS INSTALLED.  10.  THE CONTRACTOR SHALL ALLOW FOR ALL NECESSARY LABOUR,  THE CONTRACTOR SHALL ALLOW FOR ALL NECESSARY LABOUR, WIRING AND ATTENDANCES IN COMPLETING ALL THE ELECTRICAL WORKS AS INDICATED ON THE DRAWINGS AND SPECIFICATIONS.  CABLE CONTAINMENT NOTES: 11.  CABLE CONTAINMENT SHALL BE INSTALLED THROUGHOUT THE  CABLE CONTAINMENT SHALL BE INSTALLED THROUGHOUT THE BUILDING AS INDICATED ON THE DRAWINGS.  12.  THIS DRAWING INDICATES MAIN RUNS FOR CABLE CONTAINMENT  THIS DRAWING INDICATES MAIN RUNS FOR CABLE CONTAINMENT TRAYS & TRUNKING. THE ELECTRICAL CONTRACTOR SHALL INSTALL ALL FINAL BRANCH RUNS, RISERS, OFFSETS, ETC. AS REQUIRED TO PROVIDE A COMPLETE CONTAINMENT SYSTEM IN EACH CASE. THIS INFORMATION IS INDICATIVE ONLY. THE ELECTRICAL CONTRACTOR SHALL PROVIDE ALL BENDS, TEE'S, AND CROSS-OVERS THAT REQUIRED TO MEET CURRENT ETCI STANDARDS, THE ROUTES INDICATED ARE MAIN ROUTES ONLY AND SECONDARY ROUTES INTO ROOMS ARE NOT INDICATED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY AND INSTALLATION OF ALL TRUNKING AND TRAY TO ENSURE THE PROTECTION OF ALL THE CABLING. ALL TRUNKING AND TRAYS SHALL BE MANUFACTURED FROM GALVINISED STEEL AS SUPPLIED BY UNITRUNK (OR EQUIVALENT). 13.  ALL EQUIPMENT POSITIONS ARE INDICATIVE ONLY FOR TENDERING  ALL EQUIPMENT POSITIONS ARE INDICATIVE ONLY FOR TENDERING PURPOSES. FINAL LOCATIONS TO BE DETERMINED ON SITE. 14.  THE CONTRACTOR SHALL NOTE THE PHYSICAL SIZE OF ALL  THE CONTRACTOR SHALL NOTE THE PHYSICAL SIZE OF ALL DISTRIBUTION EQUIPMENT. EQUIPMENT SHOWN IS INDICITAVE ONLY. PHYSICAL DIMENSIONS MAY VARY IN ACCORDANCE WITH THE NOMINATED EQUIPMENT VENDOR. THE SUB CONTRACTOR SHALL CONFIRM ALL EQUIPMENT CABLE TRAY/RACK DIMENSIONS BEFORE INSTALLATION. 15.  THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL  THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL TERMINATIONS AND CABLE ROUTEWAY DETAILS. 16.  ALL CONDUIT/TRAYS AND LADDER ROUTES ARE DIAGRAMMATIC.  ALL CONDUIT/TRAYS AND LADDER ROUTES ARE DIAGRAMMATIC. 17.  THE CONTRACTOR MUST ENSURE 40% SPARE CAPACITY IS  THE CONTRACTOR MUST ENSURE 40% SPARE CAPACITY IS MAINTAINED WITHIN CONTAINMENT AT ALL TIMES. 18.  THE CONTRACTOR TO INCLUDE FOR ALL NECESSARY FIXINGS &  THE CONTRACTOR TO INCLUDE FOR ALL NECESSARY FIXINGS & SUPPORTS REQUIRED TO COMPLETE INSTALLATION. 19.  ALL EXPOSED WALL MOUNTED TRAYS MUST BE CLIPPED/LIDDED.  ALL EXPOSED WALL MOUNTED TRAYS MUST BE CLIPPED/LIDDED. 20.  CONTRACTOR TO ALLOW FOR A SEPARATE DEDICATED DISTRIBUTION  CONTRACTOR TO ALLOW FOR A SEPARATE DEDICATED DISTRIBUTION SYSTEM FOR THE FIRE ALARM, CABLES TO BE SUPPORTED THROUGHOUT ON TRAY OR IN CONDUIT USING FIRE RATED BRACKETS AND CLIPS. FIRE ALARM DISTRIBUTION TO COMPLY WITH I.S. 3218:2013.  21.  ALL CABLE TRAY AND TRUNKING SHALL BE INSTALLED WITHIN THE  ALL CABLE TRAY AND TRUNKING SHALL BE INSTALLED WITHIN THE CEILING VOID AND SHALL BE HIDDEN. 22.  THE LAYOUT IS INDICATIVE ONLY. FINAL SIZES AND ROUTES OF  THE LAYOUT IS INDICATIVE ONLY. FINAL SIZES AND ROUTES OF THE CABLE TRAY ARE TO BE CONFIRMED WITH THE ELECTRICAL CONTRACTOR ON SITE. 23. ALL CONDUITS BELOW THE CEILING THROUGHOUT THE BUILDING ALL CONDUITS BELOW THE CEILING THROUGHOUT THE BUILDING SHALL BE SURFACE MOUNTED. ALL CONDUITS TO ELECTRICAL ITEMS SHALL BE SURFACE MOUNTED. 24. THE CONTRACTOR SHALL ALLOW FOR ALL POWER SUPPLIES AND THE CONTRACTOR SHALL ALLOW FOR ALL POWER SUPPLIES AND FIRE ALARM ITEMS REQUIRED FOR THE LIFT INSTALLATION.  25. THE CONTRACTOR SHALL ALLOW FOR ALL DADO TRUNKING DROPS THE CONTRACTOR SHALL ALLOW FOR ALL DADO TRUNKING DROPS AND LAYOUTS AS INDICATED ON THE DRAWINGS. THE CONTRACTOR SHALL ALLOW FOR ALL ELECTRICAL ITEMS AS INDICATED ON THE DRAWINGS ON THE DADO TRUNKING. 26. THE CONTRACTOR SHALL ALLOW OF THE EFFECTIVE BONDING AND THE CONTRACTOR SHALL ALLOW OF THE EFFECTIVE BONDING AND EARTHING OF THE ELECTRICAL INSTALLATION AND THE ELECTRICAL CABLE CONTAINMENT SYSTEM. ALL EARTHING AND BONDING SHALL COMPLY WITH CURRENT ETCI REGULATIONS. 27. THE ROUTES INDICATED ARE MAIN ROUTES ONLY AND SECONDARY THE ROUTES INDICATED ARE MAIN ROUTES ONLY AND SECONDARY ROUTES INTO ROOMS ARE NOT INDICATED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SUPPLY AND INSTALLATION OF ALL TRUNKING AND TRAY TO ENSURE THE PROTECTION OF ALL THE CABLING. THE CONTRACTOR SHALL ALLOW FOR ALL NECESSARY CONDUIT, TRAY, TRUNKING, ETC. FOR FINAL CONNECTIONS TO ALL ELECTRICAL EQUIPMENT INDICATED ON THE DRAWINGS. 
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GALVINISED STEEL TRUNKING FOR GENERAL SERVICES CABLING HIDDEN IN THE CEILING VOID (SEE DRAWING FOR PROPOSED SIZE)
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GALVINISED STEEL TRAY FOR SUB MAINS CABLING HIDDEN IN THE CEILING VOID (SEE DRAWING FOR PROPOSED SIZE)
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GALVINISED STEEL TRAY FOR NEW FIRE ALARM CABLING IN EXTENSION BUILDING HIDDEN IN THE CEILING VOID (50mm TRAY TO BE INSTALLED)
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ALL ELECTRICAL TRUNKING SHALL BE MANUFACTURED FROM MILD STEEL PRE-GALVANISED.  TRUNKING SHALL MEET THE REQUIREMENTS OF BS EN 50085-1:2005 BS EN 50085-1:2005 AND BS EN 50085-2-1:2006. 
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ALL ELECTRICAL TRAY SHALL BE MANUFACTURED  FROM MILD STEEL PRE-GALVANISED.  TRAY SHALL MEET THE REQUIREMENTS OF  BS EN 61537:2007. 
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