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Tender & Schedule for the Conditions of Engagement for Consultancy Services (Technical)

Tender

To The Contracting | The Commissioners of Public Works in Ireland
Authority

Address of Contracting = Jonathan Swift St, Trim, Co. Meath, C15 NX36
Authority

For the attention of | Peter Duffy

Date: 08/09/2026

Contract For the provision of = Provision of Mechanical and Electrical Resident Engineering
Services

In relation to Project title | Redevelopment of Crawford Art Gallery, Cork

A Dhaoine Uaisle

We have examined and understand the Conditions of Engagement for Consultancy Services
(Technical), the completed Schedules A and B (where appropriate), and any other tender information
supplied, all as amended by any supplemental information, for the above contract.

Terms used in this tender that are defined in those documents have the same meaning in this tender.
We submit with this tender a detailed breakdown of the tender price (if requested). We offer to provide
and complete the Services required on the terms of and in conformity with the documents referred to
in the preceding paragraph for:

the lump sum fee of:

euro excluding VAT for the Whole Stage IV to V,
as adjusted in accordance with the contract.
and/or

an overall percentage fee of:

Not Applicable % for the Whole Stage/Stage(s),

together with the rates for Time Charges to be determined in accordance with the provisions of the
Invitation to Tender.

The amounts set out in this Form of Tender include for expenses, for any intellectual property rights
required and, where the Services include acting as Project Supervisor for the Design Process,
Assigned Certifier, or signing of the Design Certificate, any fee for so acting.

Rates for Tendered Time Charges

Grade Hourly rate
Resident Engineer - Normal hours €
Resident Engineer - Out of hours €

€
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Tender & Schedule for the Conditions of Engagement for Consultancy Services (Technical)

an| ah| dh| an| | dh| adh| | dh

In consideration of your providing us with the contract documents, we agree not to withdraw this offer
until the later of:

180 days after the end of the last day for submission of this Tender

expiry of at least 21 days written notice to terminate this Tender given by us.
Your acceptance of this Tender within that time will result in the Contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.

We agree that if any contract formed by acceptance of this Tender is determined to be void, voidable,
unenforceable, or ineffective, any damages for which you may be liable will not exceed the amount
that would have been payable under Clause 14.29 of the Conditions of Engagement on termination
under clause 14.9 of the Conditions.

We agree that if, at the date of the Contract formed by the acceptance of this Tender, we have in
place Annual Aggregate Insurance:

(@)  we shall monitor the EU and UK market at no longer than yearly intervals to establish whether
(i) the Each and Every Insurance, or (ii) better cover than the cover in place at the later of the
date of the Contract formed by the acceptance of this Tender or the latest relevant annual
renewal, can be obtained at the Increased Premium Rates; and

(b) if the Each and Every Insurance:

(i) becomes available to us at the Increased Premium Rates; or

(ii) is not available (or not available to us at the Increased Premium Rates) but better cover
than the Annual Aggregate Insurance in place at the later of the date of the Contract
formed by the acceptance of this Tender or the latest relevant annual renewal becomes
available to us at the Increased Premium Rates,

we shall immediately effect such available cover (subject to having obtained your prior written
approval, such approval not to be unreasonably withheld or delayed) and notify you in writing within
seven days that we have so effected the cover.

For the purposes of this Tender,

the “Increased Premium Rates” means premium rates that do not exceed 125% of the premium
rates payable by us for cover on an annual aggregate basis at the time of the applicable annual
renewal PROVIDED THAT any difference between (i) premium rates for cover on an annual
aggregate basis and (ii) premium rates for the Required Insurance or better cover than the cover in
place at the later of the date of the Contract formed by the acceptance of this Tender or the latest
relevant annual renewal (whichever is applicable), is not due to any act, omission, default, claim,
notice of claim, negligence or otherwise of or against us;

“Each and Every Insurance“ means professional indemnity insurance on an each and every claim
basis at the level set out in the Schedule; and

“Annual Aggregate Insurance” means professional indemnity insurance on an annual aggregate
basis at the level set out in the Schedule.
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Is sinne, le meas,

Signed on behalf of

Name of Tenderer
Signature of authorised
person

In the presence of

Signature of witness
Name of witness
Witness’s occupation

Witness’s address

OR (If the Tenderer is an individual)

Signed by

Signature of Tenderer
Name of Tenderer

In the presence of

Signature of witness
Name of witness
Witness’s occupation

Witness’s address
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STANDARD CONDITIONS OF ENGAGEMENT
FOR CONSULTANCY SERVICES (TECHNICAL)
SCHEDULES



SCHEDULE A: CONTRACT PARTICULARS:

INTERPRETATION

The Agreement is organised in elements, by individual numbers and line breaks, and titled groups, within
each clause. One purpose is to identify clearly which contents go together as part of the same element,
especially which qualifications, modifications and exceptions apply to what, and the relationships between
elements.

Element numbers provide precise references, They are preceded by clause numbers in larger font except
where the reference is in and to the same clause [e.g."1, 5,6,7 in clause 2.4, but ‘7* alone in 2.10].

Instead of including ‘and’ or ‘or’ where either would cause ambiguity, commas are used between contents
of an element, and semi-colons between elements in a sentence (with indenting where convenient for
listing them), to show that they apply individually and together as relevant to the subject.

Square brackets are included where useful to identify as such clarifications, explanations, reminders of
purposeful implications or of general law, and cross-references, to show that significance is not to be
given to their absence elsewhere, or in the case of general law that it is not being changed.

In the Agreement, Schedules, except where the context indicates, words in the singular include the plural
and the reverse.

1. APPOINTMENT

1 Client, Consultant, Contact Details
Client

Name The Commissioners of Public Works in Ireland, Jonathan Swift St , Trim, Co. Meath,
C15 NX36

Telephone 046 9422000
Mobile

Email info@opw.ie

Client’s Representative
Name Kevin Baker

Telephone
Mobile

Email kevin.baker@opw.ie

Consultant
Name

Telephone
Mobile

Email

" Completed by the Client
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Consultant’s Representative

Name

Telephone

Mobile

2 Project

Email

Redevelopment of Crawford Art Gallery,1 Emmet Place, Cork.

7 Whole, parts, of other documents included in the Contract
1. Letter of Acceptance

2. Pricing Schedule

3. Service Requirements

2. PERFORMANCE

12 Consultant has no authority —

to make any Change Order with an extra value above: € N/A exclusive of VAT

to make Change Orders in any three month period with a )
cumulative extra value above: € N/A exclusive of VAT

any Change Order causing or contributing to a reduction in safety, quality, usefulness, of the Project.

to waive any of the Client’s rights or the Contractor’s obligations under a Project construction contract
without limitation to notice periods such as those set out in sub-clause 10.3 of the Public Works Contracts
(PW-CF1 to PW-CF5).

(Insert amounts and any other restrictions)

17 Limit of Liability

The Liability Cap is: € / ( euro)?

The Liability Cap shall not apply to any claim, loss, damage, cost, expense or liability relating to

a)
b)
c)
d)
e)
f)
)]

death, personal injury or illness;

fraud or fraudulent misrepresentation;

wilful default;

gross negligence;

third party property;

sub-clause 13.26 of this Agreement; or

any liability which the Consultant cannot lawfully exclude or limit.

2f no sum is stated, the applicable amount is €1,500,000 (one million, five hundred thousand euro)
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19 Insurance types, terms

Permitted
Minimum deductible _
COVER each and Period
cover
every
occurrence
Annually renewable Each and 2.0% of gross From start to completion of the
Professional Indemnity policy, every claim or fee turnover, Services; and six years from certified
against liability for losses due  series of or €5,000 substantial completion of the Project
to professional negligence. claims arising whicheveris  works subject to reasonable adjustment
The conditions provide for out of the greater of cover for any exceptional increases in
; same insurance market rates.
claims for breach of C
. .o originating
professional duty or civil liability 3
. cause

as well as negligence.
The jurisdiction in which claims S0/
can be lodged and settled OR
includes IRELAND .

Per claim and

limited in the

Annual

Aggregate*

€1,800,000
Public Liability for death, € 6,500,000 € 10,000 From start to completion of the
personal injury [except EL, next Services.
type]; loss of, damage to,
property; with indemnity to the
Client as principal
Employers’ Liability for death, € 13,000,000 None From start to completion of the
injury, to employees Services.
Insurance of plans, documents €0 None From start to completion of the

Services.

25 Key Team Members
Key Team Members are the members of the Consultant’s team that are named in the Consultant’s tender

submission for the Services and/or named in the Consultant’s suitability assessment questionnaire
response for the Services, as applicable.

3 The Each and Every Insurance for the purpose of the Tender
4 The Annual Aggregate Insurance for the purpose of the Tender
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7. COORDINATION
5 Facilities from the Client

The following facilities will be available to the Resident Engineer:

1) Site accommodation to include a desk and electrical sockets.
2) Guest Wi-fi

3) Scanning facilities in Main Contractors Office

4) WC Facilities.

Please note that the resident engineer will need to provide the following:

1) Their own laptop with all required software and mobile telephone
2) Personal Protective equipment (PPE).

6 Client’s resident staff
A Resident Clerk of Works (Architectural) will also be based on site.

11 Team Leader

The Consultant is not team leader.

9. PAYMENTS
13 Inflation Adjustment

First Adjustment Date means for any element of the Fee that is

a) alump Sum [by Schedule B only, not by conversion under 9.11,12], the date that is the Base Date;
b) based on Tendered Time Charges, the date that is the Base Date;
c) alump Sum [by conversion under 9.11,12 only] the date that is the later of:
(i) the Base Date; or
(i) the Percentage Fee Conversion Date;
d) a percentage applied under 9.7,8 the date that is the later of:
(i) the Base Date; or
(ii) the Percentage Fee Application Date.

Base Date means the date that is the first day of the 25" month falling after the date that is 10 days
before the last date of receipt of the Consultant’s tender for the Services, or, if there was none, 10 days
before the Client received the Consultant’s tender for the Services.

Calculated Time Charges means Time Charges that are calculated by the Client in accordance with
Section 5.5 (Pricing) of the Instructions to Tenderers for Consultancy Services using a formula to
calculate hourly rates and carrying a document reference of ITT-S1a or ITT-S2a, as applicable.
Calculated Time Charges shall only apply where ITT-S1a or ITT-S2a was used in the tender for the
Contract.

COE Fee Adjustment Factor is the figure for a Relevant Quarter in an Indexation Year published on the
constructionprocurement.gov.ie [or any successor] website.

Indexation Year means a period of a year with the first Indexation Year being the period starting on the
First Adjustment Date and ending on the day before the anniversary of the First Adjustment Date; for
each subsequent Indexation Year it shall be the period of a year from the last anniversary of the First
Adjustment Date and ending on the day before the next anniversary.

Percentage Fee Application Date means the date upon which the Client applies a Scheduled
Percentage for the Total Fee under 9.7,8.
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Percentage Fee Conversion Date means the date upon which the Client converts a Scheduled
Percentage Total Fee to a Lump Sum Fee under 9.11,12.

Quarter means a period of 3 months ending on 31 March, 30 June, 30 September or 31 December in any
calendar year.

Relevant Quarter means the Quarter in which a First Adjustment Date occurs.

Tendered Time Charges means Time Charges tendered by the Consultant in accordance with Section 5
(Pricing) of the Instructions to Tenderers for Consultancy Services using tendered hourly rates and
carrying a document reference of ITT-S1b or ITT-S2b, as applicable. Tendered Time Charges shall only
apply where ITT-S1b or ITT-S2b was used in the tender for the Contract.

10. DEBTS TO CLIENT

4 Interest
The rate of interest payable on Client’s wrongful deduction is per the Prompt Payment Act p.a®.

12. BUDGETARY CONTROL

2 Excess Percentage

'Excess Percentage' means the percentage [if any] in excess of 10% of the tendered amount accepted by
the Client for the Project construction by which that amount is above or below the last estimate approved
by the Client before giving permission to start Stage (iii).

13. INTELLECTUAL PROPERTY etc
11 Assignment
There is not assignment to the Client instead of a licence.

Document, design or N/A
deliverable

14 Licence
Client may use Consultant’s design etc. for —
Individual projects: N/A

Types of project: N/A

15 Fees [if any]

The only fees payable by the Client for its rights under this clause are:
18 Publicity

Consent to publicity is required from the Client.

14. TERMINATION
9 Scheduled termination events
The following are Scheduled termination events:

1. Where the Contract is subject to Statutory Instrument 284 of 2016 European Union (Award of Public
Authority Contracts) Regulations 2016 or Statutory Instrument 286 of 2016 European Union (Award of
Contracts by Utility Undertakings) Regulations 2016 and:

5 |f no rate of interest is specified, the European Central Bank main refinancing rate (‘ECB’) plus eight percentage points (ECB+8%)
shall apply.

FTS9 v1.10 16/09/2024
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(i) the Consultant has, at the time of Contract award, been in one of the situations referred to in
Article 57(1) of SI 284 of 2016 and, in the opinion of the Employer, should therefore have been
excluded from the procurement procedure; or

(ii) the Contract should not have been awarded to the Consultant in view of a serious infringement of
the obligations under the Treaties and Directives 2014/24/EU or Directive 2014/25/EU that has
been declared by the Court of Justice of the European Union in a procedure pursuant to Article
258 of the Treaty on the Functioning of the European Union; or

(iii) in the opinion of the Employer, the Contract has been subject to a substantial modification which
would have required a new procurement procedure pursuant to Regulation 72 of S| 284 of 2016
or Regulation 97 of Sl 286 of 2016; or

(iv) the Consultant (or its or sub consultant(s), if any) falls within the category of prohibited economic
operators identified in Regulation (EU) No 833/2014 of 31 July 2014 (as amended by EU
Regulation 2022/576 amending Regulation (EU) No 833/2014 concerning restrictive measures in
view of Russia’s actions destabilising the situation in Ukraine or any subsequent amendments to
same).

2. Any breach of clause 2.22,23 Corrupt Gifts or the commission of any offence by the Consultant, any
subcontractor, agent or employee under the Criminal Justice (Corruption Offences) Act 2018.
[Without affecting its other rights], the Client shall be entitled to recover from the Consultant the
amount or value of any gift, consideration or commission.

In this Form of Tender and Schedule, the reference to “Treaties” means the Treaty on European Union,
the Treaty on the Functioning of the European Union, the Treaty establishing the European Atomic
Energy Community and the Charter of Fundamental Rights of the European Union.

30 Payment where Client terminates at will

Where the Client terminates Services at will although the Project is continuing, the Consultant is
entitled to 5% of the difference between the Fees payable under clause 14.27 [without any
apportionment under 14.28], and the total fee that would, as estimated at termination, have been
payable on completion of the Services for the last Stage in or after which the termination occurred.

16. DISPUTES

1 Initial resolution method
As set out in the Conditions of Engagement

4 Nominator

In default of agreement, an arbitrator, conciliator or other for 16.1, will be nominated at the request of
either party by the following person][s]: President of Engineers Ireland

In default of agreement an adjudicator, under the Construction Contracts Act 2013, will be appointed at
the request of either party by the Chairperson of the Panel of Adjudicators.

5 Rules

The applicable Rules are the following published for use with these Standard Conditions of
Engagement:

In the case of Arbitration, the arbitration rules are the Capital Works Management Framework
(CWMF) Arbitration Rules for use with Public Works and Construction Services Contracts (AR1)
published on http://constructionprocurement.gov.ie/arbitration-rules/ on the date 10 days before the
latest date for submission of Tenders for this contract (disregarding any amendments posted on that
date).
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SCHEDULE B: CONSULTANT’S SERVICES AND FEES

CONSULTANT’S STAGE SERVICES
The Consultant’s appointment is for Whole Stages for Stages (iv) to (v) as tabled below.

PSDP SERVICES

Performance of all the duties of Project Supervisor for the Design Process is not included in the Services
as tabled below [and the Stage Fees].

ASSIGNED CERTIFIER SERVICES

Performance of all the duties of Assigned Certifier under the Building Control (Amendment) Regulations
2014 is not included in the Services [and the Stage Fees].

DESIGN CERTIFICATE SERVICES

The Consultant is not required to sign the Design Certificate in accordance with the Building Control
(Amendment) Regulations 2014.

TOTAL FEE [9]
Lump Sum: Fixed Price

STAGE SERVICES

Stage (i) not applicabl. N/A

Performance Percentage
Period from of Stage
permission Percentage Fee for
to start [4.4] Milestones of Total Fee  Stage  suspension
STAGE SERVICES (days) (if any) for Stage Fee [4.18,19]

FTS9 v1.10 16/09/2024 7



STAGE SERVICES

Stage (ii) not applicab N/A

Performance
Period from
permission

to start [4.4] Milestones
STAGE SERVICES (days) (if any)

Whole Stage Complete
fields for
whole Stage
OR for Sub-
Stages, below.

Sub-Stage (ii a)

Sub-Stage (ii b)

Sub-Stage (ii c)

FTS9 v1.10 16/09/2024 8

Percentage
of Total Fee
for Stage

%

Stage
Fee

Percentage
of Stage
Fee for

suspension
[4.18,19]

%



STAGE SERVICES

Stage (iii) not applicable
Performance
Period from
permission
to start [4.4]
STAGE SERVICES (days)

FTS9 v1.10 16/09/2024

N/A

Milestones
(if any)

Percentage
of Total Fee
for Stage

Stage
Fee

Percentage
of Stage
Fee for

suspension
[4.18,19]



STAGE SERVICES

Stage (iv] Construction

Performance
Period from
permission to
start [4.4]
STAGE SERVICES (days)
Stage (iv) - 379
Construction
(Monitoring Resident
Engineer)

FTS9 v1.10 16/09/2024

Milestones
(if any)

10

Percentage
of Total Fee
for Stage

90%

Stage
Fee

Percentage
of Stage
Fee for
suspension
[4.18,19]

5%



STAGE SERVICES

Stage (v) Handover of Works

Performance
Period from
permission
to start [4.4]
STAGE SERVICES (days)
Stage (v) - Handover 27
(Monitoring Resident
Engineer)

DETAILS OF STAGE SERVICES REFERRED TO ABOVE
Refer to the accompanying document for details on Stage Services to be delivered:

M&E Resident Monitoring Engineer Scope of Works Summary.

PROJECT SUPERVISOR FOR THE DESIGN
PROCESS SERVICES

All the duties of Project Supervisor for
the Design Process according to the
Safety, Health and Welfare
(Construction) Regulations 2013,
notwithstanding any inconsistent
Contract contents.

TIME CHARGES

Percentage
of Stage
Percentage Fee for
Milestones of Total Fee Stage suspension
(if any) for Stage Fee [4.18,19]
End of Threshold 10% 5%
stage
Performance period
While required for these Services No additional
[subject to any later appointment, payments

earlier clause 14 Termination, by the
Client].

The following Tendered Time Charges apply to suspension [4.21], Client’'s Changes [clause 11] (unless
the Time Charges are Calculated Time Charges, in which case Calculated Time Charges apply)

Grade

Resident Engineer (normal hours)

Resident Engineer (out of hours)

FTS9 v1.10 16/09/2024

€ per hour (exclusive of VAT)

11



Grade

MANAGEMENT SERVICES

€ per hour (exclusive of VAT)

[Included in Stage Services as relevant, and in the Total Fee and Stage Fees]

REPORTING

Timing Contents

Methods for changing a key
team member

Within one month after
appointment

General Reporting as set out
in the scope of services

As soon as possible

FTS9 v1.10 16/09/2024 12

Method

Client to be informed of proposed
change no later than two days
after team member ceases
involvement. Details of reason for
change and curriculum vitae of
proposed replacement to be
submitted and must comply with
Section 3.4 a and 3.4 b of the QC2
v3.0 Part 1. Consultant to propose
alternative names in event of any
suggested replacement being
unacceptable to client.

In writing by email



TRANSFERS [3]

Timing Contents

Within one month after Methods for changing a key
appointment team member

As soon as possible Notice to client, as soon as

possible, in the event of any
occurrence likely to affect the
Safety and Health of the
Client's personnel or other
third parties or significantly
impact on quality or cost of the
completed project

COMMUNICATIONS [6]

Timing Contents

COORDINATION [7]

Timing Contents
During Stage (iv) Allow for quarterly project

management meetings in
Dublin or Trim
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Method

Client to be informed in writing of
proposed change no later than two
days after team member ceases
involvement. Details of reason for
change and curriculum vitae of
proposed replacement to be
submitted. Consultant to propose
alternative names in event of any
suggested replacement being
unacceptable to client.

By registered post to client's
representative.

Method

Method

Attend in person



COOPERATION [8]

Timing Contents
PAYMENTS [9]
Timing Contents

CLIENT’S CHANGES [11]

Timing Contents

TERMINATION [14]

Timing Contents

FTS9 v1.10 16/09/2024

Method

Method

Method

Method



ALERTS, FoLLOW UP
Timing

Conflict of Interest [2.29]

Contents

Details of Conflict of Interest-

Full details of the conflict of
interest or potential conflict of
interest together with any
further information which the
Client may require [including
any steps proposed to manage
the conflict or potential conflict].

Method

In writing by letter or email

FTS9 v1.10 16/09/2024
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