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Lambert Surveyors (06 & 07) PRELIMINARIES AND INSURANCES

(06 & 07) PRELIMINARIES AND INSURANCES

PRELIMINARY PARTICULARS

PROJECT PARTIES AND CONSULTANTS

Name, Nature and Location of the Project

A Roof works and small internal repairs to St. Kevin’s
College. Item        1   

General Description of the Works

  Upgrade of existing roofs, crack repair and internal works
as required to existing school building

Employer

  The Board of Management, St. Kevin's College

Employers Representative

  Mr. Liam McLoughlin, McLoughlin Architecture, Unit 4B, Elm
House, Millennium Park, Naas, Co. Kildare Tel: 045 854900

Architect

  Mr. Liam McLoughlin, McLoughlin Architecture, Unit 4B, Elm
House, Millennium Park, Naas, Co. Kildare Tel: 045 854900

Quantity Surveyors

  Lambert Surveyors, Chartered Quantity Surveyors, Claregate
Street, Kildare Town, Co. Kildare Tel: 045 542698

Mechanical and Electrical Engineer

  Galileo Energy Services, Unit A6, M4 Business Park,
Celbridge, Co. Kildare Tel: 01 6274103

Project Supervisor Design Process

  Mr. Liam McLoughlin, McLoughlin Architecture, Unit 4B, Elm
House, Millennium Park, Naas, Co. Kildare Tel: 045 854900

To Collection €
BQ/1



Description UnitQty Rate € c

Lambert Surveyors (06 & 07) PRELIMINARIES AND INSURANCES

Consultants Generally

  The Employers Consultants and any other Consultants
appointed from time to time by the Employer will be
empowered to visit the site and to supervise all or any of
the work. The Contractor shall observe their instructions
and directions with regard to same and collaborate with them
fully to any extent that may be required, provided always
that the Architects directions with regard to all or any of
the work shall be final and binding.

DESCRIPTION OF SITE

Location of and Access to Site

  The site is located in the grounds of the existing School
Campus and access to the site will be via the vehicular
entrance / exit to the rear and pedestrian access via front
public pathway.

Existing Buildings

  The Contractor should note the proximity of existing school
buildings, etc and allow for any additional costs associated
for restrictions/difficulties as a consequence of working
alongside same.

Protection of Existing Building and Adjoining Properties

  The Contractor shall provide everything that may be
necessary for the protection and safety of the existing and
adjoining properties while carrying out the works.

  The Contractor shall be held solely responsible for the
safety of the adjoining buildings and the safety of all
temporary work and after removal make good all work
disturbed.

Convenience of Others

  The Contractor shall consult the convenience of anybody who
may be affected by the work, with regard to the approaches
to be used, suitable times for making deliveries and all
other matters affecting them.
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Preliminary Investigation

  The Contractor shall be deemed to have visited the site
before submitting their tender and to have satisfied
themselves as to the means of communication, access to the
site, extent of the work, nature of the site and the
existing buildings and all conditions under which the works
will be carried out together with the conditions effecting
the supply of labour and materials and all other matters
which may effect the tender. No claims based on the lack of
any such knowledge will be entertained.

A Arrangements for visiting the site should be made with the
Employer's Representative - Mr Liam McLoughlin 045 854900

DRAWINGS AND OTHER DOCUMENTS

Documents

B Preliminary Health and Safety Plan Item

C Tender and Schedule for current edition of Public Works
Contract for Minor Building and Civil Engineering Works
designed by the Employer Item

Services Engineers Documents

D Refer to Volume A Works Requirements Item

Architects Documents

E Refer to Volume A Works Requirements Item

Inconsistencies

  In the event of there being an inconsistency between
documents, the tenderer shall observe the order of
precedence as set out in the Conditions of Contract (ref
1.3.1). In the event of there being an inconsistency between
figured and scaled dimensions, the figured dimensions shall
prevail. All apparent inconsistencies shall be raised with
and clarified by the Employer's Representative before the
Contractor orders materials or commences work. Note

Unpriced Items

  Unless otherwise stated in the tender documentation, any
item left unpriced shall be deemed to be included for in the
tender and the cost of the item shall be deemed to be spread
across and included in the rates generally. Note
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CONTRACT

FORM, TYPE AND CONDITIONS OF CONTRACT

Conditions of Contract

A The Conditions of Contract are the current Minor Public
Works Contract Document note

B The Contractor must fill in the appropriate sections of the
Tender and Schedule in order to submit a bonafide Tender note

C The successful Contractor shall execute an agreement with
the Employer in the Form of the Articles of Agreement
exhibited to tenders as detailed in the Public Works
Contract Form. The contract will be signed under seal. note

D Government Contract Committee standard Model Forms Numbered
1 to 19 will be used where applicable for Bonds, Collateral
Warranties, Project Supervisor for the Construction Stage
etc note

E The Contractor is deemed to have included for all costs
applicable with executing the works in accordance with the
proposed Short Public Works Contract note

CONTRACTORS LIABILITY

Particular Insurance Requirements

F Public Liability insurance for a minimum limit of indemnity
of: See Tender and Schedule Item

G Employers liability insurance for a limit of indemnity of:
See Tender and Schedule Item

H Professional indemnity insurance for a limit of indemnity
of: See Tender and Schedule Item

J The Contractor shall secure prior to commencement and
maintain for the duration of the Contract or up to
Substantial Completion or the making good of defects at
Final Completion as the case may be, all of the insurance to
be provided by virtue of his obligation under the Conditions
of Contract and to values not less than those designated. Item

K The Contractor shall submit evidence to the Employer in
accordance with the provisions of the Contract that the
required Insurance are in effect prior to commencement of
the works. Item

L The Contractor shall cover for loss due to malicious damage
in the scope of the All Risks Insurance required in the
Conditions of Contract Item
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Bond

A The Contractor shall not be required to enter into a
Performance Bond on this contract. Item

LOCAL AUTHORITIES, FEES AND CHARGES

B The Contractor is to include for all costs associated with
all Local Authorities fees and charges required to complete
the works Item

OBLIGATIONS AND RESTRICTIONS IMPOSED BY THE EMPLOYER

Building Regulations and Licences and Consents

C The Contractor shall certify on completion of the Works that
all work carried out by him and his subcontractors is in
compliance with the design and that any design work carried
out by him is in compliance with the requirements of the
Building Regulations. Item

Execution of work in a specific order

D The Contractor must submit with the tender a detailed
programme for approval, for the entire works including that
of any Specialists. Provide necessary copies of the
programme for imposing similar conditions upon Specialists.
This programme will be reviewed as and when required by the
Employer's Representative. The provision of hard-standings
and temporary services etc. will be executed at the outset
of this project. All Programme requirements are to be in
accordance with the Contract Conditions. Item

Limitations of the Site

  The limitations of the site shall be as indicated on the
Site Plan, ascertined by inspection and as agreed with the
Client on site. This area will be fully hoarded off to the
satisfaction of the Employer's Representative in accordance
with the architects requirements. Responsibility for the
maintenance and upkeep of all access routes as required to
the Employer's Representative satisfaction will rest with
the main contractor. The following are a number of
restrictions the contractor shall comply with while on site:

E In order to comply with the adjoining residents rights to
quiet enjoyment of their building and to keep any disruption
to a minimum, advanced notice must be given where the noise
levels will cause disruption Item

F The works shall be carried out in such a way as to cause the
minimum of inconvenience to the general public (including
school personnel), the neighbouring residents and local
traffic. Item
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A The statutory requirements relating to control levels of
noise of the works must be strictly observed (see BS8233).
The acceptable internal noise level between 8am to 6pm is
restricted to 55dB(A). Item

B Note: Work above 55dB (A) which will have to be undertaken
outside normal working hours will have to be included for in
the tender sum item

C The adjoining school buildings shall be fully occupied
during the course of the construction works so the
contractor shall take all necessary care to ensure the
running of the school within the building are not affected
in any way. item

D The contractor shall ensure full weathering of the building
during any demolition and construction of the works. Item

E External Noise Levels - See the National Road Schemes (table
1, Maximum permissible noise levels at the facade of
dwellings during construction) which indicates the maximum
permissible noise levels at the facade of dwellings during
the construction period. The NRA stipulates that: "these
values are indicative only, it may be appropriate to apply
more stringent limits in areas where pre-existing noise
levels are low". All sound measurements should be carried
out in accordance with ISO Recommendations R1996/1, 2 & 3,
'Description and Measurement of Environmental Noise' as
appropriate. " With regard to construction activities,
reference will be made to BS5228: Noise control on
construction and open sites, which offers detailed guidance
on the control of noise & vibration from demolition and
construction activities." Item

F The Contractor will be required to minimise air blown dust
emitted from the site. This shall include covering skips and
slack-heaps, netting of scaffolding, daily washing down of
pavements and other public areas, and any other precautions
necessary to prevent dust nuisance. There must be compliance
with British Standard B.S.5228 Noise Control on Construction
and Open Sites. Water bowsers should be provided as
necessary to control dust levels on site as directed by the
Architect Item

G The Contractor shall note that smoke, grit, dust, ash, acid
spray or liquid droplets shall not be emitted from the
premises in such a manner or quantity as to give rise to
nuisance to persons in the neighbourhood. Item

H The contractor shall allow for any restrictions or
obligation required for working on the School Campus. Item
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A Vibration monitoring - All sound measurements should be
carried out in accordance with ISO Recommendations R1996/1,
2 & 3, 'Description and Measurement of Environmental Noise'
as appropriate. " With regard to construction activities,
reference will be made to BS5228: Noise control on
construction and open sites, which offers detailed guidance
on the control of noise & vibration from demolition and
construction activities Item

B The contractor must exercise extreme care to avoid
unnecessary noise or interference to the running of the
carparks during the course of construction. Rock breaking,
demolitions etc or any exceptionally loud noises shall not
be permitted between school hours of 9.00am - 3.30pm. Item

Contract Date, Starting Date and Date for Substantial
Completion

C The date for Substantial Completion shall be the date
arrived at after the time allowed for completing the works
is measured from the Contract Date. The 'Starting Date'
shall not be the basis of calculating the date for
Substantial Completion. Item

Limitations of Working Hours

D Work may only be carried out between the normal working
hours of 0800 hrs to 1730 hrs Mon to Fri and 0900 hrs to
1300 hrs on Saturdays incl. Work outside these times,
weekend or bank holiday work will not be allowed except with
the prior permission of the Employer's Representative. Item

Dangerous Materials

E Where the tender documents do not provide for the presence
of asbestos and the Contractor encounters any material
suspected of containing it - or where asbestos is found or
suspected to be present in areas not identified in the
tender documents - work shall be immediately suspended in
its vicinity and no other work shall be carried out which
might expose either the Contractor's personnel or third
parties to contact with the suspect material or of releasing
it into the environment. The Employer's Representative shall
be informed immediately and his instructions awaited. If any
of the material has been disturbed, the area shall be sealed
off and the advice of the Health and Safety Authority
obtained on the treatment required for personnel who may
have been in contact with it. Item

F Work on asbestos containing materials shall be carried out
in accordance with the appropriate legislation and
regulations and with the instructions of the Health and
Safety Authority. Item
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Articles of Value/Historical finds

A All articles of value, antiquarian or archaeological
interest, fossils, coins, articles, structures and other
remains or things discovered on the site of the works shall
be the absolute property of the Employer and the contractor
shall take all precautions to prevent his workmen or any
other persons from removing or damaging any such articles or
things and shall immediately upon discovery thereof and
before removal acquaint the Employer's Representative of
such discovery and except insofar as is provided under this
contract for the removal and disposal of rubble, demolished
material etc, shall carry out at the expense of the Employer
the Architects orders as to the disposal of same. Item

Proprietary Names

B Wherever a proprietary name is used to specify a material or
process it shall be deemed to have the term "or equivalent"
appended to it. note

C Where a material or process is described by reference to its
proprietary name, the name is used to indicate the standard
of construction, appearance, ease of maintenance and
durability acceptable to the Employer's Representative. The
Employer's Representative will approve the use of
alternatives where such alternatives are shown to equal or
surpass the qualities of the product or process specified.
Accordingly proprietary names wherever mentioned in the
Specification, Schedule of Rates or on the drawings shall be
deemed to mean the provision of the named product or process
or an approved alternative. However, alternative materials
to those specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. note

Protection of Existing/Adjoining Property

D The Contractor shall provide everything that may be
necessary for the protection and safety of the existing and
adjoining properties while carrying out the works.
Particular attention will be required to abutments with
existing buildings, paths, roads, adjoining walls, fences,
hard surface play areas etc during the course of the work. Item

E The Contractor shall be held solely responsible for the
safety of the adjoining buildings and the safety of all
temporary work and after removal make good all work
disturbed. Item
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Temporary Hoardings and Gantries

A Provide, maintain, alter and adapt as required all necessary
temporary fencing hoardings, fences, planked footways, guard
rails, gantries and the like for the proper execution of the
works, for the protection of the public, and for meeting the
requirements of any local or other authority. Pay all Local
Authority charges and fees in connection with hoardings or
the like. Include for providing temporary entrance gates to
each contract area and compound. Item

Consultants Notice Board

B Provide, erect, maintain and remove on completion
noticeboards (2nr) size 4.0m x 2.0m approximately. Include
for all necessary sign writting to the architects approval.
Obtain approval for and provide a suitable temporary name
board displaying: Title of project, Name of Employer, Names
of Consultants Item

Security

C The contractor is required to maintain his own 24 hour
security within their site and compound areas. item

Temporary or Permanent Advertisements

D Erection of temporary or permanent advertisements will not
be permitted on site without prior permission from the
Architects Item

Maintenance of Existing Services

E Protect, uphold and maintain all pipes, ducts, walls,
underground or overhead cables, etc. encountered during the
execution of the Works. The Contractor is to make good any
damage due to any cause within his control at his own
expense or pay any costs and charges in connection
therewith. Item

F The Contractor shall maintain any live services such as
drainage runs on the existing site during the course of the
works and allow for all associated costs. The Contractor
shall locate and make safe all existing live services within
the boundaries of the site as directed. Item

G The contractor shall maintain the live sewer during the
transition from the existing septic tank system to the new
system. Item
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Order of Execution

A The Contractor must submit with the tender a detailed
programme for approval, for the entire works. Item

B This programme will be reviewed as and when required by the
Employer's Representative. The provision of hard-standings
and temporary services etc. will be executed at the outset
of this project. All Programme requirements are to be in
accordance with the Contract Conditions. Item

C The Contractor will not be entitled to beneficial use of
plant, equipment and other items specified for incorporation
in the Works unless subject to the following conditions Item

D (i) Permission is granted in writing by the Employer's
Representative Item

E (ii) The Contractor pays all charges including
modifications, metering, power, fuel etc.reinstatement and
making good on completion and recommissioning prior to
Substantial Completion. Item

F (iii) Such permission shall not relieve the Contractor from
any liability under the terms of the Contract Item

Temporary Accommodation for sole use of Employer's Agents;

G Provide all protective clothing including 5nr hard hats, 5nr
reflective jackets and 5nr pairs of protective boots for the
sole use of the Employer's Agents. Item

H Provide and maintain temporary office accommodation for the
site meetings, adequately heated and lit with table and
chairs for 10no. people. This accomodation may be used as
part of the contractor's own offices provided that it is
reasonably maintained for use as accommodation for site
meetings. Item

Temporary Telephones

J Provide and maintain all telephone, fax email systems to
both General Foreman's offices and the offices of such other
Contractors site staff as may be required for the full
period of the works and pay all charges and expenses in
connection therewith. Item

K Provide and maintain all telephone, fax email systems to
site meeting office as may be required for the full period
of the works and pay all charges and expenses in connection
therewith. Item
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Project Supervisor for Construction Stage

A The Project Supervisor for the Construction Stage (PSCS)
shall be the Main Contractor appointed to carry out the
Works. Item

B The Contractor shall include for a competent person to act
as and carry out the duties of Project Supervisor for the
duration of the Construction stage as set out in the current
Safety, Health and Welfare at work (Construction)
Regulations. Item

C The Contractor shall ensure that the Project Supervisor for
the Construction Stage has the insurances required of the
Project Supervisor for the Construction Stage under its
appointment. Item

D The notification of commencement of construction of the
project to the HSA shall be the responsibility of the
Project Supervisor for the Construction Stage - the
Contractor. Item

E The Project Supervisor (Construction Stage) is required to
confirm in writing that they will be fully responsible for
any temporary works design and construction and the
completion of the entire safety file documentation for this
project, not withstanding any provisions relating to these
issues under the current Safety, Health and Welfare
Regulations. Item

F The Project Supervisor (Construction Stage) is required to
liaise with the Project Supervisor (Design Stage) with
regards to any temporary works design and construction. Item

G The tenderer shall, providing they are in a position to do
so, complete the declaration of competence attached to the
Invitation to Tender letter accompanying this set of
documents. The person providing the expertise required of a
Project Supervisor for the Construction Stage may be either
an employee or a consultant retained for the specific
purpose. The firm shall not assign the Collateral Agreement
without the Employer's written consent. Item

H Where a tenderer is not deemed competent by the Employer to
act as Project Supervisor for the Construction Stage then
the tender submitted by that party shall be passed over and
deemed invalid. Item
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A In the event of the Employer deciding to enter into a
contract for the execution of the Works, the successful firm
shall enter into a contract (the 'Main Contract') using the
Conditions of Contract as specified elsewhere. The firm
shall also enter into a Collateral Agreement to the Main
Contract for the provision of the service of Project
Supervisor for the Construction Stage and the performance of
the duties outlined in the above mentioned Regulations in
consideration of the acceptance by the Employer of the
tender, or any modification thereof. Item

B The Form of Collateral Agreement shall be the Model Form
published by the Department of Finance. Item

C The Contractor shall be deemed to have included in his
tender sum for complying with the terms of the above. The
Contractor shall be deemed to have included for the
preparation of Safety Statements and Health and Safety Plans
and for taking all steps necessary to ensure the safety of
all persons likely to be affected by the execution of the
Works. Item

D The Contractor shall submit a Safety Statement and the
documents listed below which shall identify hazards and
risks arising during the course of the Works and specifying
how it is intended to safeguard the safety, health and
welfare of parties likely to be affected. Item

E The contractor shall submit a declaration of suitability for
contractors for small works (open proceedure only) Item

TO BE SUBMITTED PRIOR TO COMMENCEMENT OF WORK ON SITE

F Health and Safety Plan for the Project, which is to be
revised and updated as the Work proceeds to take account of
evolving hazards and risks. Item

G The Contractor shall incorporate in his Health and Safety
Plan measures to deal with any hazards identified in the
School Safety Statement, a copy of which shall be made
available on request. Item

H The Contractor shall comply in all respects with the
requirements of current legislation and Regulations with
respect to his employees, specialists, domestic
subcontractors, visitors and other third parties. Item

J The safety documentation shall be updated during the course
of the Works to include any further hazards which may arise. Item
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A The Contractor shall be deemed to have examined the Works
Requirements, the site of the work and access thereto, and
to have included in the tender figure for all additional
work or costs required to allow him carry out the work in
compliance with the provisions of the Regulations: Safety,
Health & Welfare at Work (Construction) Regulations, 2006
(SI 504/2006) Item

B The Preliminary Safety and Health Plan is included as part
of the Works Requirements documents. Item

  The Project Supervisor for the Design Process is McLoughlin
Architecture Note

C The Contractor shall co-operate with the PSDP in the
preparation of the Safety File and shall provide all
relevant documentation, including all technical manuals,
marked up 'as built' drawings and materials safety sheets.
The Employer will be unable to take possession of the Works
('Substantial Completion' stage) unless he has received the
information and documentation required to allow the Employer
comply with his duties in respect of the safe operation of
the premises under relevant statutory provisions Item

Notification of the Health and Safety Authority

D The notification of commencement of construction of the
project to the HSA shall be the responsibility of the
Project Supervisor for the Construction Stage - the
Contractor. Item

Overtime

E Claims for overtime will only be entertained when
specifically instructed in writing by the Employer's
Representative as an extra on the Contract. Item

Superintendence

F The Contractor shall give and provide all necessary
personnel and superintendence during the execution of the
works and for as long as thereafter as the Employer's
Representative may consider necessary. Item

Meaning of Substantial Completion

G As detailed in the latest version of the Short Public Works
Contract Item
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Pipe Course

A Pipe, cable and wire courses shall be laid out by the
Contractor as early as practicable for approval by the
Employer's Representative and laying or fixing shall not be
commenced without such approval. Item

B Existing pipe, cable or wire courses interfered with during
the execution of the work shall be reinstated if, when and
as required to the Employer Representative's satisfaction. Item

Prior arrangements for Dayworks

C No work of any kind, payment for which is to be at daywork
prices, shall be executed unless the complete arrangements
for such are specially authorised by the Employer's
Representative in writing beforehand. Note

Dismissal of Men

D The Employer's Representative may require the Contractor to
dismiss from the site any person employed on the work whom
he deems incompetent, or to have misconducted himself. Note

Tax Clearance

  It will be a condition for the award of this Contract that a
firm must comply with the Tax Clearance Scheme Procedures
for Public Sector Contracts

  It will be a condition for the award of this contract that a
firm must be able to produce promptly a Tax Clearance
Certificate (unless he has a sub-contractors C2
Certificate). In the case of a non-resident, a statement
from the Revenue Commissioners will be required.

  Furthermore, it will be the responsibility of the successful
Contractor to ensure that any Sub-Contractor employed by him
on this contract is in possession of either a bona-fide C2
Certificate or a Tax Clearance Certificate and to submit
such Certificate in each case for inspection by this office
when required to do so. No claims for increased costs will
be entertained in respect of Contractors compliance with
this condition.

Payment of Contractors Personnel

E Strict compliance with the Contractual obligations regarding
payment of contractors personnel must be adhered to at all
times; please refer to the Contract Conditions Clause 5 for
details of same Note
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Freedom of Information

A The Department undertakes to use its best endeavours to hold
confidential any information provided by the tenderer
subject to the Department's obligations under law, including
the Freedom of Information Act 1997 and its amendments.
Should the tenderer wish that any of the information
supplied by him with the tender submission should not be
disclosed because of its sensitivity, he should, when
providing the information, identify same and specify the
reasons for its sensitivity. The Department will consult
with the tenderer about this sensitive information before
making a decision on any Freedom of Information request
received. Note

B If the tenderer considers that none of the information
supplied is sensitive, he shall make a statement to that
effect. Such information may be released in response to a
Freedom of Information request. Note

Publication of Tender Information

C Tenderers are advised that the Employer is obliged to
circulate the name and address of the Contractor awarded the
work, the type of work involved and the address of the site
to a nominee of the Irish Congress of Trade Unions (ICTU). Note

D Submission of a tender shall be deemed to confirm the
tenderer's acceptance that he agrees to the circulation by
the Department of the above information. Any tender which is
accompanied by a statement stating or implying that the
tenderer does not agree to the release of the above
information shall be deemed to have been qualified and may
be treated as an invalid tender. Note

Fire Certification and Marking

E The Contractor shall, immediately prior to Substantial
Completion, certify that the construction work carried out
on the contract by him and his workers has been carried out
in such a way as to ensure that the integrity of the fire
zones within the building has been maintained and that all
fire barriers, control elements, coatings and alarm systems
have been provided and installed in compliance with the
relevant Standards. Item

F All fire resistant coatings such as intumescent paints shall
be clearly identified with an engraved plate identifying the
designed fire rating and specifying that no paint or other
decorative coatings shall be applied to the coating without
the prior agreement of the person with maintenance
responsibility for the building. The locations for the
plates shall be instructed by the Employer's Representative. Item
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A All fire rated doorsets with non-metallic leaves shall be
permanently identified in accordance with the requirements
of BS 8214:1990 identifying the period of fire resistance,
the manufacturer's name and address, the year of manufacture
and other pertinent details. These details shall be engraved
on a metal plate, fire resistant to 800oC, which shall be
fixed to the hinge stile of the door leaf near the top edge
and shall be clearly legible. Every fire door (i.e. the
complete fire door assembly) shall be supported by a fire
test report from an accredited laboratory (see Technical
Guidance Document D of the Building Regs) that indicates
that the complete assembly will meet the required
performance. Item

B Where the size and use of the building warrants it, the
Contractor may be required to retain the services of an
independent fire consultant who shall be responsible for
inspecting the works at regular intervals during the course
of their construction to ensure that fire barriers,
coatings, etc are being installed correctly. This consultant
shall be required to certify immediately prior to
Substantial Completion that the work has been carried out to
his satisfaction. The Corps of Engineer's Fire Advisor
should be contacted to ascertain whether this requirement
applies to the project being undertaken. Item

SUB LETTING

C The Main Contractor must not assign this Contract or any
share or interest therein without the written consent of the
Employer, nor sub-let any portion of the Works without the
approval of the Employer's Representative. This rule is to
be strictly observed on this Contract. Item

WORK BY UTILITY PROVIDERS

Access for Local Authority Officers to the site

D Should a recognised and responsible officer of a Local
Authority desire to see the premises, buildings or
documents, the Contractor shall refer him to the Employer. Item

SITE SURVEY

E Contractor to undertake their survey of the site and inside
the school prior to tendering in order to ascertain
sufficient information about the surroundings, the school,
the site and its boundaries and access points - Refer to
Architect's specification page 2 & 3 for full requirements. Item
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GENERAL FACILITIES AND OBLIGATIONS

General

A The Contractor is to note and to comply with all the
statutory obligations and regulations in connection with all
items as noted in the Preliminaries, Agreed Rules of
Measurement 4, and the Department of Finance approved list
of amendments Item

Supervision and Co-ordination of the Works

B Provide for all on and off site management costs Item

C The Contractor will be required as one of the Conditions of
Contract to appoint on a full time basis an experienced and
competent Project Manager, approved by the Employer's
Representative whose sole duties will be the management of
the job on the Contractor's behalf. The person selected by
the Contractor for this position will be a member of the
Contractor's staff who has already had experience of acting
in a similar capacity on a job of similar size and
complexity to that of this development. Item

  His duties will include the following:

  (a) The preparation and keeping up to date of a programme
which will incorporate the activities of all those
participating in the Contract, this programme to be
continuously developed and amended as the list of Sub-
Contractors grows and agreements on dates and times are
made.

  (b) The organisation of formal site meetings which will be
attended by the Employer's representative, Consultants and
any Sub-Contractor whose presence for the discussion of some
particular aspect of the job would be desired. The Architect
will be responsible for calling and chairing the formal site
meetings and will keep and circulate the minutes.

  (c) The organisation of ad hoc informal meetings attended by
all or some of the main participants in the project. Such
meetings may be called at the instigation/request of the
Architect for the purpose of dealing with problems which may
require immediate attention or are of too detailed a nature
to be discussed at the site meetings.

  (d) Liaison between the Employer's Representative and sub-
contractors
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Plant, Tools and Vehicles

A Provide all plant, tools and vehicles necessary for the
proper execution of the works. Include for bringing all
plant to site and removal of same on completion. Include for
maintaining on site for the duration of the works. Item

B (a) Mechanical Plant and Vehicles Item

C (b) Non-Mechanical Plant Item

General Scaffolding

D Provide all necessary temporary scaffolding for the proper
execution and completion of the works. If the Contractor
should strike any of this scaffolding before ascertaining
whether it is required by a Specialist or Public Authority,
he must re-erect it, if so required, at his own expense.
Include for bringing to site, installing and removing on
completion. Also include for maintaining on site for the
duration of the works. item

Site Administration

E Provide for all necessary on and off site administration
costs including the keeping of all statutory records Item

Safeguarding the Works

F Provide for safeguarding the works, materials and plant
against damage and theft including providing all necessary
watching and lighting for the security of the works and the
protection of the public. Item

G Tendering Contractors shall include here or elsewhere in
their tender for all costs they consider may arise from
observance of the security regulations and no claim in this
respect will be entertained. Item

Protection of the Public

H Provide for the protection of the public (including school
staff, students and parents) from site operations and
protection of third parties and visitors to the site in
accordance with all statutory requirements. Item

Transport for Workpeople

J Provide all necessary transport for workpeople. Item
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Protection of the Works from inclement weather

A Provide for carefully covering and protecting the works at
all times against damage from inclement weather, impact or
any other cause. The contractor shall provide waterproof and
frostproof coverings, temporary shelters, temporary
drainage, pumping and any other necessary protection for
this purpose. Item

Water for the Works

B The Contractor shall allow for all temporary plumbing work,
storage facilities, connections etc necessary and shall make
his own arrangements for the supply of water for the works.
Clean fresh water to be provided for use and clearing away
and making good on completion. Pay all charges in connection
with same. Item

Temporary Services

C The Contractor shall provide all necessary supplies of
electricity, temporary lighting, power and other services
necessary for the execution of the works, shall pay all
charges in connection therewith and shall ensure that all
temporary installations are made in a safe and proper manner
and cleared away and made good on completion. Item

Temporary Roads, Gantries, Rights of Way, Hardstandings,
Crossings on site and Storage/Staging Areas Etc.

D Provide and maintain all necessary spoil heaps, temporary
roads, gantries, rights of way, hardstandings and crossings
on site. Removal of temporary works on completion. Item

Temporary Propping and Shoring

E Provide for the design, construction and erection of all
temporary walling, propping, cradling and shoring required
to existing building structure, walls and buildings and in
excavations, all to the satisfaction of the Employer's
Representative. Allow for working alongside same and removal
on completion if necessary. Item

F Temporary works as required are NOT MEASURED in this
document and the cost of all such works, if required are
deemed to be included in the Contractors general rates. Item

Temporary Buildings for use by the Contractor

  Provide all Welfare facilities for work people in compliance
with the current schedule of the Safety Health and Welfare
at Work (Construction) regulations to include the following:
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A (a) Provide and maintain temporary office accommodation for
the Contractor's staff and watertight sheds for the use of
workmen employed on the site and the storage of materials,
tools and tackle, in positions to be agreed with the
Employer's Representative. Alter, shift and adapt same as
necessary from time to time and remove on completion. Item

B (b) Provide suitable common toilet block for all workers in
an appropriate place on the site and to the approval of the
Employer's Representative, they should utilise the existing
main drain on site. They shall be maintained by the
Contractor at all times in a clean and hygienic condition
and removed on completion of the works, the site being made
good and deodorised where necessary. Item

C (c) Provide for an office for the Foreman or Site Agent in
charge of the works, remove and make good on completion Item

D (d) Allow for re-locating as necessary during the course of
the Contract. Item

E (e) On completion, any temporary offices including hardcore
areas and temporary fencing, shall be removed and the site
made good. Item

F (f) Provide and maintain temporary storage areas for
materials Item

Traffic Regulations

G There are no restrictions or closures envisaged to any
public roads. Item

H The contractor shall adopt a traffic management system to
control times for deliveries and safe access. Item

Setting Out

J The Contractor shall set out the works and keep them
correct. All instrument work in setting out to be done by
personnel experienced and practiced in this work. Opening up
and excavation shall not be commenced until the Employer's
Representative has inspected the setting out. The checking
of any setting out or of any line or level by the Employer's
Representatives (if any) shall not relieve the Contractor of
his responsibility for the correctness thereof. Item

K If the setting out personnel are not members of the Main
Contractor's staff, they must be members of a properly
established surveying firm, with the necessary
qualifications to carry out the whole of the work in an
expert manner. The Contractor will be wholly responsible to
the Employer for any errors in the work and meet all costs
arising therefrom. Item
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Notice to the Employer's Representative for Inspection

A Before placing foundations, laying drains, ducts, filling
trenches, pouring reinforced concrete and otherwise
proceeding with work that will cover and conceal previous
work, the Contractor shall give early notice in writing to
the Employer's Representative and shall afford him an
opportunity of inspecting the previous work. Approvals given
at such inspections will not relieve the Contractor from
full responsibility for the quality of the work throughout. Item

Trespass

B Provide for taking reasonable precautions to prevent
workmen, including those employed by Specialists and Sub-
Contractors, from trespassing on adjoining owners property
or any parts of the site which are not affected by the
works. Item

HEALTH AND SAFETY

Safety Health and Welfare at Work (Construction) regulations
2006

C 1. The Contractor shall include for complying with the
Safety, Health and Welfare at Work Acts and Regulations
current at the date of tender. Item

D 2. Amount for work beyond that already drawn or specified
that is required to allow the Contractor complete the Works
in compliance with the Regulations Item

E 3. The term "temporary works" shall mean all temporary works
of every kind required in or about the construction,
completion, and maintenance of the works; it shall include
temporary works to support and ensure the stability of the
partially completed permanent works and of adjoining
structures and lands, as well as such matters as trench
shoring, scaffolding, propping, working platforms, gangways,
access stairs and landings. Item

F 4. The Main Contractor shall appoint an approved, competent
Temporary Works Designer who shall take overall design
responsibility for the stability of the partially completed
permanent works and of adjoining structures and lands during
the envisaged construction process and, further, the main
Contractor shall employ a suitably qualified site engineer;
both shall liaise with each other and with the Project
Supervisors, all in accordance with the HSA Guidelines to
Safety, Health and Welfare at Work (Construction)
Regulations 2006. Subject to the Employer's Representatives
consent, (a) on small routine projects the site engineer
need not be permanently on site; and/or (b) it may be
permissible for one person to fulfil both of these roles. Item
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A 5. The Contractor shall in consideration of the acceptance
of the his tender and by way of Collateral Agreement to the
Main Contract, provide the services of Project Supervisor
Construction Stage within the meaning of the Safety, Health
and Welfare at Work (Construction) Regulations 2006. The
cost of the provision of this service shall be deemed to be
included in the Contract sum. Item

B 6. The Contractor shall in respect of all person and site
activities provide for and ensure compliance with all
Safety, Health and Welfare Legislation in connection with
the works. Item

C 7. The Contractor shall ensure that safe practices and
methods of work are adopted at all times. The contractor in
that capacity or in his capacity as Project Supervisor
Construction Stage shall notify the Employer's
Representative in writing prior to the submission of his
tender if he considers any requirement relating to the time
for carrying out the works or any part of the works or the
design of the work or specification of materials render work
methods or procedures necessarily hazardous or in any way
prevent the works from being safely carried out. The
Contractor shall bear all costs arising out of his failure
to give notice of foreseeable matters in this regard. Item

D 8. The Contractor shall include for procuring that the
insurance cover required to be obtained and maintained by
the Contractor pursuant to schedule 1 of the main contract
shall provide indemnity in respect of any claim for bodily
injury or property damage which the contractor may incur by
reason of the performance of the functions and duties of the
Project Supervisor for the Construction Stage of the
project. Item

E 9. Provide in the contract documents at tender stage that
the main Contractor shall deliver a Safety File prepared on
a preliminary basis (in both digital and hard copy format),
to the Project Supervisor Design Process (PSDP) at the end
of the project. The PSDP should specify what should be in
this preliminary Safety File. It is then the Project
Supervisor Design Process's (PSDP) responsibility to
complete the Safety File and deliver it to the Client. Item

Safety Health and Welfare at Work Provisions

  The Contractor is to allow for the following items in
connection with Safety Health and Welfare at Work provisions
(as set out in ARM4)

F i.) The operation of the requirements of the SAFE PASS and
CONSTRUCTION SKILLS CERTIFICATES SCHEMES Item
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A ii.) Safety Officers and all safety supervisors, first
aiders, inspectors and certifiers required Item

B iii.) Tests and Certificates on plant and equipment Item

C iv.) Safety signs and signals Item

D v.) Provision of Personal Protective Clothing and Personal
Protective Equipment Item

E vi.) Provision and maintenance of Emergency routes and exits
and designated personnel responsible for emergency
procedures Item

F vii.) Energy distribution installations Item

G viii.) Temporary Fire detection and fire fighting systems Item

H ix.) Maintenance of appropriate working conditions and work
stations Item

J x.) Provision and maintenance of on site traffic routes Item

K xi.) Provision of first aid equipment and first aid room as
appropriate Item

Site Specific Rules and Regulations

L The Contractor shall comply with the requirements of the
construction industry's safety accreditation scheme, known
as the 'Safepass' scheme. Item

Safety Statement

M The contractor shall include for complying with the Safety
Health and Welfare at Work Acts and Regulations current at
the date of tender Item

Fire Prevention during Construction

N Contractors attention is drawn to the fire hazard that may
exist during the construction and commissioning period of
the building. It is recommended that the Site Safety
Officer's responsibilities should extend into the field of
fire safety and should cover all facets of the subject. The
Contractor shall maintain Fire Tender access at all times in
a manner to satisfy the requirements of the Fire Authority,
and shall not at any time inhibit or limit in any way
whatsoever Fire Exits. Item

P The Contractor shall include for for the provision and
maintenance of suitable and adequate fire extinguishers
adjacent to any hot works. The Employer's Representative
shall be notified of any arrangements. Item
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A Particular attention is drawn to the schedule of Safety
Precautions for the use of bottle propane on building sites
issued by the manufacturers. Item

B The Contractor shall include for the cost of providing a
detailed site specific Method Statement prior to the works
commencing on site in accordance with the Preliminary Health
and Safety Plan. This document must be returned with the
tender. item

C The contractor shall include for providing assistance to the
appropriate member of the design team in providing the
latest issue of construction drawings for inclusion in the
Safety File. Item

D The Contractor is to include for the provision of a digital
copy of the Health and Safety File in addition to any hard
copies required in line with the Preliminary Health & Safety
Plan. Item

Disbursements arising from the Employment of Workpeople

  Provide for all costs in respect of all workmen for:-

E (a) Pay Related Social Insurance Contributions Item

F (b) Pensions Item

G (c) Annual and Public Holidays Item

H (d) Travelling time, expenses, fares and transport Item

J (e) Guaranteed time Item

K (f) Non-productive overtime and other expenses in connection
with overtime Item

L (g) Incentive and bonus payments Item

M (h) Sick Pay Disbursements Item

N (i) Country Money, Subsistence Payments Item

P (j) Fas Levy Item

Q (k) Redundancy Scheme Item

R (l) Tool Money Item

S (m) Any other disbursements arising from employment of
labour Item
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Pension Fund and Sick Pay

A The successful tenderer must be a fully paid up member of
the Construction Industry pension and sick pay schemes. A
tenderer asked to do so shall promptly submit contribution
receipts or other evidence of membership acceptable to the
Employer. Any tenderer unable to provide such evidence may
be deemed to have withdrawn his tender. The contractor shall
remain in membership of the schemes for the duration of the
contract. Item

Trade union membership, pension fund, tax, PRSI, part-time
working

B Every possible means must be availed of on the part of the
Contractor and his Foreman in charge of the Works to
ascertain that the clauses in the General Conditions of
Contract with reference to Trade Union and Local Labour are
complied with. Item

C The Contractor shall be a fully paid up member of the CIF
Pension and Mortality Fund or an equivalent benevolent fund. Item

D All workers employed by the Contractor and his Sub-
Contractors shall be registered for and paying Pay Related
Social Insurance. Item

E The Contractor and his sub-Contractors shall, where
appropriate comply in all respects with the terms of the
Worker Protection (Regular Part-time Workers) Act 1991 and
the Social Welfare (Employment of Inconsiderable Extent)
(no. 2) Regulations, 1991 (S.I. NO 72 of 1991) updated to
date of tender. Item

Labour

F Contractors tendering for the work will be deemed to have
satisfied themselves as to the conditions obtaining in the
district with regard to recruitment of labour, both skilled
and unskilled. They shall include in their tenders if, and
as necessary, for the payment of country money, travelling
time, overtime demanded or any other special conditions that
may affect the cost of labour during the execution of the
Contract. No claim in respect of increased costs of labour
will be allowed under the Price Variation Clause in the
Contract as this it is envisaged that the 30 month fixed
price period will not be exceeded Item
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Local Labour

A Persons engaged upon the works should insofar as practicable
and without affecting the efficiency of the work be
recruited from the local offices of FAS to the extent that
the total labour requirement of the contract exceeds the
Contractor's core workforce. Item

Maintenance of Public and Private Roads

B Maintain public roads, footpaths, kerbs, etc., and keep the
approaches to the site clear of mud and debris at all
times.The Contractor is to make good any damage caused by
his own or any Sub-Contractor's or Supplier's transport at
his own expense and pay all costs and charges in connection
therewith. A truck wheel cleaning facility must be provided
(within the hoarded area) to prevent mud and debris being
carried onto the public roadway. Item

C If for any reason, materials from the site have been
deposited on the footpaths, roads, or other areas outside
the site the Contractor shall immediately remove such
deposits to the entire satisfaction of the Employer's
Representative. Item

Clearing of Site

D On completion of the works and as and when directed by the
Employer's Representative, the Contractor shall clear away
and remove from the site all constructional plant, surplus
materials, rubbish and temporary works of every kind and
leave the whole of the site and works clean and in a neat
condition to the satisfaction of the Employer's
Representative. Item

Cleaning the Buildings Etc.

E (a) Provide for cleaning the buildings inside and out (both
new and existing where relevant), removing stains and
touching up paintwork and polished work, washing all floors
and glass and leaving the whole of the works clean to the
satisfaction of the Employer's Representative on completion.
Use cleaning materials only as recommended by the relevant
manufacturers and in the absence of such recommendations,
the materials and methods must be approved by the Employer's
Representative. Item

F (b) On completion, remove all temporary markings, coverings
and protective wrappings unless otherwise instructed. Item

G (c) Touch up minor faults, carefully matching colour and
brushing out edges. Repaint badly marked areas back to
suitable breaks of junctions. Item
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A (d) Adjust, ease and lubricate all doors, windows, drawers,
ironmongery, appliances controls and other moving parts as
necessary to ensure easy and efficient operation. Item

B (e) Clean all access roads to the site, all temporary
roadways within the site as the works necessitates Item

Waste management

C Materials excavated from the site shall unless expressly
stated otherwise be removed from site and disposed of at a
tip/waste facility to be provided by the Contractor. The
Contractor shall ensure that all waste is removed from site
by approved waste disposal contractors, to approved
facilities. Details of the final destination of all waste
shall be furnished to the Employer's Representative quoting
the reference number of the Waste Collection Permit issued
under the Waste Management (Collection Permit) Regulations
2004. Item

D The Contractors attention is drawn to the document "Best
Practice Guidelines for the Prepation of Waste Management
Plans for Construction and Demolition Projects". The
Contractor shall take these guidelines as mandatory and
include in his tender for complying with them in full. Item

Temporary Fencing

E Provide and maintain and clear away on completion all
necessary temporary fencing /hoardings in compliance with
the Health and Safety File for safeguarding of adjoining
properties, for the protection of the public, and for
meeting the requirements of any local or other authority and
shift and adapt from time to time as necessary. Remove on
completion. Contractor to allow for the supply and erection
of temporary secure mesh fencing to a height of 2m in
portable concrete base / legs to the work areas both the
extension and carpark (Approximately 290 metres of fencing).
Include for providing temporary entrance gates to each
contract area. Item

F Provide, maintain and clear away all temporary screens,
fans, planked footways, guardrails, gantries, floor
protection, stair protection, roof edge protection,
protection of openings, safety nets and similar items Item
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Drying the works

A Provide for necessary equipment, fuel and attendance for
drying and controlling the humidity of the works as and when
required. Damp Proof Membranes are not measured under floor
finishes. The Contractor shall include in his rates for the
provision of a DPM if necessary to meet the moisture
requirements recommended by the flooring manufacturers. It
is not acceptable to lay floor coverings where the moisture
readings do not meet the manufacturers recommendations. Item

Protection of the Works

B The Contractor's attention is drawn to the necessity to
provide adequate protection to all new works Item

C Prevent damage to existing buildings, fences, gates, walls,
roads, services, sewer pipes, tanks etc, paved areas and
other site features, which are to remain in position during
execution of the Works. Item

Watching, Lighting and Hoarding

D The Contractor shall provide for all watching lighting and
hoarding etc necessary for the protection of the public, the
site and the works against trespass and interference etc Item

Inclement Weather

E Provide for maintaining and protecting the new buildings in
a watertight and frost proof condition, at all times from
inclement weather. Item

Materials and Workmanship

F Materials, goods and workmanship are to be of the best
quality of their respective kinds and those for which there
is an Irish or British Standard or Code of Practice are to
comply therewith unless otherwise stated. Item

G The Contractor shall provide for a quality control system as
specified in the Architect's and Engineers Specifications. Item

H The Employer's Representative shall have power to direct the
removal of all defective materials from the works by the
Contractor. Item

J The Contractor shall comply with the provisions of the
current Building (Safety, Health, Welfare and Environmental)
Regulations. Item

K If required by the Employer's Representative, the Contractor
shall provide a copy of any Code of Practice for use by the
foreman on site. Item
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A Where components or materials are specified to comply with a
National Standard, the relevant standard number shall be
marked on the commodity or on the delivery docket.
Generally, reference to Irish, British or other Standard or
Code of Practice do not give the year of issue or dates of
amendments and the latest relevant published version
including any relevant amendments published at the date of
tender shall apply.Where a Standard or Code of Practice has
been superseded, the edition current at the date of
invitation to tender shall apply. The Contractor shall
provide a copy of the Irish Standards Handbook or other
relevant codes of practice for use by his supervisory staff. Item

B Where appropriate all materials delivered to the site shall
bear the manufacturers name, brand or any other data that
may be required to verify the exact nature of the material
and relate it to the requirements of the specification.
Where applicable materials shall bear the British Standards
Certification mark and or the British Board of Agreement
Certificate mark. Item

C Work test certificates shall include whenever applicable,
the location of the work or the delivery or batch which the
sample represents. Item

D Assessment of the quality of materials and workmanship shall
be made in the presence of the Employer's Representative or
his representative, unless otherwise instructed. Item

E The Contractor shall make available to the Employer's
representative any instruments or other equipment and every
assistance that they may require for checking the accuracy
and quality of the works. Item

F Unless otherwise specified the the accuracy of the work
shall comply with B.S.5606. Item

G The Contractor shall be deemed to have included in his rates
for all items to comply with the specified tolerance as well
as completing the works to tolerance of existing structures,
finishes and services which currently pertain on site. Item

H The Contractor shall be deemed to have included in his rates
for all items to comply with the Architect's specification Item

Site Records

J The Contractor shall keep fully detailed daily records of
all plant and labour force, identifying their occupation,
trade and status and materials used on site (including
manufacturers certificates). Item
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A The Contractor shall keep detailed dated records of the
progress of the works, and where directed by the
specification, of dimensions of completed works. Item

B The Contractor shall keep a daily record of weather
conditions including the maximum, minimum and average
outside shade temperatures, humidity and wind speed. Records
should record changes in conditions which occur within any
one day. Item

C The Contractor may be required to liaise with local
contractors, organizations / residents, etc., during the
course of the works. The Contractor is to include here for
all costs involved in this regard. Item

As Built Drawings

D Upon completion of the works the Contractors will be
required to furnish the Employer's Representative with a
full set of 'As Built Drawings' complete in hard and soft
copy format. This documentation is deemed to include all
associated manuals, instructions, guarantees etc. for
inclusion in the Safety File Item

Access to site and workshops for Employer's Representative

E The Employer's Representative and any person authorised by
him shall at all reasonable times have access to the works
and to the site and to all workshops and places where work
is being prepared or where materials, manufactured articles
and machinery are being obtained for the works, and the
Contractor shall afford every facility for and every
assistance in or in obtaining the right to such access. Item

Removal of improper work and materials

F The Employer's Representative shall have the power to order
during the process of the works: Item

G a) Removal from the site of any materials which in his
opinion are not in accordance with the Contract Item

H b) Substitution of proper materials Item

J c) Removal and proper re-execution (notwithstanding any
previous test thereof or interim payment therefor) of any
work which in respect of materials or workpeople is not in
accordance with the contract. Item
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Making Good Defects

A Any works (other than the soft landscaped and planted areas
which will be maintained by the client after Substantial
Completion) exhibiting defects during that period shall be
made good by the Contractor at his own expense prior to the
issue of the Defects Certificate. Item

B Provide for making good defects within the defects liability
period immediately after notification of same. Item

High Alumina Cement

C Under no conditions whatsoever is concrete containing high
alumina cement to be used in any part of the work. Item

Deleterious Materials

D Refer to the Architectural specification for deleterious
materials not to be used in any part of the works. Note

Tests and Samples

  Provide all samples of work as may be reasonably required by
the Employer's Representative together with any cost of
supplying equipment for site testing and sampling to
establish a standard approved by the Employer's
Representative. The cost of all reasonable tests are deemed
to be included in the rates tendered in this document.

E     sample board containing selected items of ironmongery;
showing method of fixing Item

F     sample of windows Item

G     sample of opening mechanism for the windows Item

H     sample of doors Item

J The Contractor shall agree and maintain complete and current
inspection and test procedures with the Employer's
Representative prior to commencement of the works Item

K The Contractor shall supply, at his own expense, samples of
all materials manufactured articles and executed work which
the Employer's Representative may request for approval
before adoption. Such approval shall not relieve the
Contractor from responsibility for any defects. Item
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A The Contractor shall supply materials at his own expense,
for all tests required by the Specification and such tests
as the Employer's Representative may direct under the
Conditions of Contract and execute all necessary
arrangements, notices, removals and reinstatement in
connection with such tests. Copies of the test results shall
be issued directly to the Employer's Representative. Item

B Samples which have been installed in position may be
retained as part of the works provided they have been
approved by the Employer's Representative. Item

C Provide for taking records of times and dates of concrete
cast and retain on site for inspection. Item

D Provide for taking concrete cubes in accordance with the
methods outlined in the Works Requirements, allow for all
costs including transportation and fees. Item

Lowest or any other tender

  The Employer shall not be bound to accept the lowest or any
other tender. In the event of the Employer deciding to
accept a tender, the Contract shall be awarded to the lowest
tendering contractor meeting the requirements set out in the
declaration of suitability for contractors for small works Note

Errors in tenders

  The Employer may, without any responsibility for this,
examine the Pricing Document for errors in addition or
extension. If there is an error in extension, the rate will
be adjusted, so that the extension remains the same. If
there is an error in addition, the amounts added (and the
rates making them up) will be adjusted pro rata to the
error, so that the total remains the same. This will apply
if the total of the tendered rates and prices, with value-
added tax added, does not add up to the tendered Contract
Sum. The Employer will decide which amounts and rates are to
be adjusted. Instead of adjusting the amounts added the
Employer may in its discretion adjust an adjustment item. No
adjustment made under this paragraph will affect the
tendered Contract Sum or the Comparative Cost of the Tender. Note

SUNDRIES

Special Note

E The prices to be affixed to items for works throughout this
Pricing Document shall include for all import duty, custom,
excise, import licence or other charges, where such are
subject thereto, at the date of lodgement of tender, or at
any other "designated date". Item
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A All items should be priced exclusive of V.A.T. Item

General Notes

B (a) All items in this Pricing Document should be priced in
detail in ink and signed by an authorized person. Pricing in
pencil is not acceptable.

  (b) The Employer does not bind himself to accept the lowest
or any tender and no Contractor will be remunerated for any
trouble or expense incurred in making up his tender. Note

  (c) Unless otherwise stated, this Pricing Document has been
generally measured in accordance with the Agreed Rules of
Measurement 4th edition 2010. Where departures to this
method of measurements have been taken in the Bill of
Quantities these items have been highlighted as composite
items. Note

  (d) The Department of Finance approved list of amendments
for the Agreed Rules of Measurement 4th edition 2010, was
taken into account when preparing the pricing documents Note

  (e) No tenderer will be renumerated for any trouble or
expenses incurred in the preparation of this tender. Note

  (f) The Employers reserve the right to open all or any of
the Pricing Documents Note

  (g) Measures to establish contract compliance: Where ever
inspection or testing shows that the work, materials or
goods are not in accordance with the contract and measures
(eg testing, opening up, experimental making good) are taken
to help in establishing whether or not the work is
acceptable, such measures will be at the expense of the
contractor and will not be considered as grounds for an
extension of time. Note

  (h) All prices and rates shall be deemed to be denominated
in Euro Note
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Lambert Surveyors (06 & 07) PRELIMINARIES AND INSURANCES

PAYMENTS BY THE CONTRACTOR FOR TEMPORARY UTILITIES

A The main contractor shall be permitted to connect into
existing utility services subject to each utility being
metered individually and the metering system proposed being
approved in writing by the Employers Representative in
consultation with the Building Services Engineer. The
metering system, connections etc proposed must also be in
accordance with all current regulations, legislation and
Health and Safety requirements. The meter reading for the
appropriate utility should be jointly read, recorded and
agreed by the contractor and the school not later than 10
days before an application for payment by the main
contractor. The amount due from the contractor to the school
(on presentation of invoice from the school) should be the
number of units consumed in the billing period multiplied by
the full cost per unit of the particular utility including
VAT to be paid within 30 days. If the contractor fails to
honour a valid invoice the contract terms should permit the
Employers representative to deduct the amount so due from
any monies owed or which may become due to the Main
Contractor Item

TEMPORARY SITE COMPOUND

B The Contractor is to refer to Architects Drawings for the
extent of temporary site compound. Proposed works are within
active school property, measures to be put in place to
ensure safety of all students, teachers & pedestrians at all
times including strict traffic management, access to site
compound and health / safety regimes. All works associated
should be included in the Contractors costs / charges as
part of the tender / construction works requirments. Item

ASBESTOS SURVEY

C The Contractor is to be aware of potential asbestos and must
carry out an Asbestos survey. Any such specialist surveys
should be included in the Contractors costs / charges as
part of the tender / construction works requirements. Item

PHASING

D Project phasing strategy to be included for proposed works
with programme phasing / timing which will include access/
segregation/ noise/ access and compound areas. Item

E Proposed works are within active school property, Refer to
Architects drawings for provisional phasing layout. Item

F Access to existing school building & phasing of works to
existing building(s) to be agreed with client and architect
for signed off and agreed prior to commencement of works. Item

To Collection €
BQ/34



Description UnitQty Rate € c

Lambert Surveyors (06 & 07) PRELIMINARIES AND INSURANCES

A Measures to be put in place to ensure safety of all
students, teachers & visitors at all times including strict
traffic management, access to site compound and health /
safety regimes. Item

B Date particulars to be set out in Articles of Agreement
Contract with all parties involved. Item

C The chosen Contractor shall include for onsite phasing of
works zones as proposed works will take place in active
school property. Item

D All Tendering Contractor to include proposed phasing of
works and methodology of construction program within the
tender submissions and the chosen contractor will liaise and
agree project masterplan and phasing with Architect prior to
commencement of proposed works. Item

E Refer to architects drawings for proposed extent of phased
work zones / sequencing (Draft). All work zones and phasing
TBC prior to commencement on site. Item

F No works shall take place outside the agreed zones of works
without prior agreement with Architect and Client. Item

G As mentioned above Heras or equivalent fencing to be erected
to separate active school areas from all work zones,
temporary access roadway and site compound. Item

H Keep school circulation corridors live at all times. Where
works interface with live routes, provide robust physical
separation, edge protection and overhead protection as
required. Item

J Maintain fire exits, assembly points and vehicle emergency
access; agree any temporary diversions in advance and sign
them clearly. Item

K Identify and protect all existing utilities, ICT, alarms and
life-safety systems. Any isolations or changeovers to be
planned, notified and executed with permits and temporary
measures in place. Item

L Stagger deliveries to avoid school start/finish peaks. All
vehicles to use agreed routes, banksman-controlled reversing
and gate protocols. Keep public roads and school forecourts
clear. Item

M Maintain clean, safe boundaries; control dust, noise, fumes
and vibration. Keep gutters/drains clear where works adjoin
live areas. Item

N Hold weekly coordination meetings with the ER and school to
review progress, next-phase readiness and risk hot-spots. Item
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Lambert Surveyors (06 & 07) PRELIMINARIES AND INSURANCES

A Hold weekly coordination meetings with the ER and school to
review progress, next-phase readiness and risk hot-spots. Item

B Phase changes, temporary works affecting the school, or any
deviation from the approved plans require prior written
sign-off. Item
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Lambert Surveyors (06 & 07) PRELIMINARIES AND INSURANCES
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Lambert Surveyors (07) BOND SECTION

(07) BOND SECTION

Contractor's Performance Bond

  A performance bond is required. Provide for paying premium
required by an approved Insurance Company, Bank or other
appropriate Body for a Surety Bond of 12.5% of the amount of
the tender. The amount of the performance bond shall be
12.5% of the initial contract sum up to certification of
Substantial Completion of the Works, and 6.25% of the
initial Contract Sum for the subsequent period stated in the
form of in the works requirements. The Bond shall expire 450
days after the date of Substantial Completion of the Works
as certified by the Employers Representative appointed under
the Contract. The amount provided will not be subject to any
adjustment; and this amount or the amount of the premium
whichever is the lesser shall be included in the first
payment on account after the Bond has been executed. Note

  A Contractor that proposes a bond issued by foreign
financial institution must ensure that it contains a
provision that ensures that it is subject to the exclusive
jurisdiction of the Irish Courts. The sole law governing of
the bond will be Irish Law. The contractor will not be
allowed to commence on site until the original Bond, signed
and sealed by both Surety and Contractor is produced. A
copy, or a scanned copy or a letter will not be accepted. Note

  The Institution providing a bond must, if it is an insurance
company, be authorised by the Financial Regulator to write
guarantee business in Ireland or passported into Ireland. Note

  The form of performance bond shall be as per the current
model form for Public Works Construction Contracts, as
issued by the Office of Public Procurement on behalf of the
Department of Public Expenditure & Reform. Note

A The Contractor must include here for all costs associated
with obtaining the aforementioned Performance Bond Item        1   
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Lambert Surveyors (07) BOND SECTION

COLLECTION

    Page No. BQ/39

(07) BOND SECTION
Carried to Summary

BQ/40



Description UnitQty Rate € c

Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

(--) DEMOLITIONS AND ALTERATIONS

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

****EXTENRAL DEMOLITIONS AND ALTERATIONS****

DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing downpipe system and disposed off
site; contractor shall prepare area to receive new downpipes

Removing

A     Fixtures and Fittings; downpipes m       80   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing clerestory windows and associated
actuators including all brackets, fixings and sundries.
existing structural opening shall be prepared for the
construction of new ups-stand and installation of a new
window system; existing window flashings, linings, acoustic/
fire break, external cill and sealants to all windows to be
replaced; existing lightweight window ups-stand back down to
concrete ring beam (height approx 360mm-450mm) including all
associated fittings, brackets and steel lining internally
make good to adjacent finishes where required; all in
accordance with Architects drawings and specifications;
refer to Architects drawing SV200 & T101

Removing

A     Fixtures and fittings; Clerestorey Glazing; WT01; Approx
7000mm wide x 900mm high Nr       26   

B     Fixtures and fittings; Clerestorey Glazing; WT02; Approx
6995mm wide x 900mm high Nr

C     Fixtures and fittings; Clerestorey Glazing; WT03; Approx
7010mm wide x 900mm high Nr        1   

D     Fixtures and fittings; Clerestorey Glazing; WT04; Approx
6975mm wide x 900mm high Nr        1   

E     Fixtures and fittings; Clerestorey Glazing; WT05; Approx
6995mm wide x 900mm high Nr        1   

F     Fixtures and fittings; Clerestorey Glazing; WT06; Approx
6985mm wide x 900mm high Nr        1   

G     Fixtures and fittings; Clerestorey Glazing; WT07; Approx
7010mm wide x 900mm high Nr        1   

H     Fixtures and fittings; Clerestorey Glazing; WT08; Approx
6975mm wide x 900mm high Nr        1   

J     Fixtures and fittings; Clerestorey Glazing; WT09; Approx
6970mm wide x 900mm high Nr        1   

K     Fixtures and fittings; Clerestorey Glazing; WT10; Approx
7010mm wide x 900mm high Nr        1   

L     Fixtures and fittings; Clerestorey Glazing; WT11; Approx
6980mm wide x 900mm high Nr        1   

M     Fixtures and fittings; Clerestorey Glazing; WT12; Approx
6980mm wide x 900mm high Nr        1   

N     Fixtures and fittings; Clerestorey Glazing; WT13; Approx
6985mm wide x 900mm high Nr        1   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

A     Fixtures and fittings; Clerestorey Glazing; WT14; Approx
7010mm wide x 900mm high Nr        1   

B     Fixtures and fittings; Clerestorey Glazing; WT15; Approx
6980mm wide x 900mm high Nr        1   

C     Fixtures and fittings; Clerestorey Glazing; WT16; Approx
7010mm wide x 900mm high Nr        1   

D     Fixtures and fittings; Clerestorey Glazing; WT17; Approx
6990mm wide x 900mm high Nr        1   

E     Fixtures and fittings; Clerestorey Glazing; WT18; Approx
7010mm wide x 900mm high Nr        1   

F     Fixtures and fittings; Clerestorey Glazing; WT19; Approx
6970mm wide x 900mm high Nr        1   

G     Fixtures and fittings; Clerestorey Glazing; WT20; Approx
6975mm wide x 900mm high Nr        1   

H     Fixtures and fittings; Clerestorey Glazing; WT21; Approx
6985mm wide x 900mm high Nr        1   

J     Fixtures and fittings; Clerestorey Glazing; WT22; Approx
7005mm wide x 900mm high Nr        1   

K     Fixtures and fittings; Clerestorey Glazing; WT23; Approx
7005mm wide x 900mm high Nr        1   

L     Fixtures and fittings; Clerestorey Glazing; WT24; Approx
6955mm wide x 900mm high Nr        1   

M     Fixtures and fittings; Clerestorey Glazing; WT25; Approx
6975mm wide x 900mm high Nr        1   

N     Fixtures and fittings; Clerestorey Glazing; WT26; Approx
6945mm wide x 900mm high Nr        1   

P     Fixtures and fittings; Clerestorey Glazing; WT27; Approx
7005mm wide x 900mm high Nr        1   

Q     Fixtures and fittings; Clerestorey Glazing; WT28; Approx
6975mm wide x 900mm high Nr        1   

R     Fixtures and fittings; Clerestorey Glazing; WT29; Approx
7000mm wide x 900mm high Nr        1   

S     Fixtures and fittings; Clerestorey Glazing; WT30; Approx
6990mm wide x 900mm high Nr        1   

T     Fixtures and fittings; Clerestorey Glazing; WT31; Approx
6965mm wide x 900mm high Nr        1   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

****INTERNAL DEMOLITIONS AND ALTERATIONS****

DEMOLITIONS AND ALTERATIONS

DEMOLITIONS

The Contractor to be aware of asbestos present on site and
must engage with asbestos specialist to remove all asbestos
material safely; Any such specialist works should be
included in the contractors costs/ charges as part of the
tender/ construction works requirements ;(Refer to Asbestos
Safe Report carried out on 16th June 2026)

Decontamination

A     removal of hazardous materials; asbestos item        1   

ALTERATIONS

Carefully remove existing 600 x 600 suspended ceiling tile;
prepare all surfaces to receive new finishes; make good to
adjacent finishes where required; all in accordance with
Architects drawings and specifications; refer to Architects
drawing T101

Removing

B     finishes; existing ceiling finishes m2     2121   

C     finishes; existing ceiling finishes; sloped m2      930   

Carefully remove all existing light fittings, alarms, and
all relevant electrical fittings to the replaced suspended
ceilings; store safely & re-install upon the completion of
new suspended ceilings installation; all in accordance with
Architects drawings and specifications; refer to Architects
drawing T100 & T101

Removing

D     Electrical instilations remove existing lights; store
safely & re-install upon the completion of new suspended
ceilings installation Item        1   

Carefully remove existing floor finishes and disposed and
prepare area to receive new finishes; all in accordance with
Architects drawings and specifications; refer to Architects
drawing T100 & T101

Removing

E     Existing floor finishes to be removed and disposed, new
floor finish shall be installed m2       49   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

****ROOF DEMOLITIONS AND ALTERATIONS****

ROOF 1: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing reinforced bitumen membrane roof
finish associated tapered insulation shall be removed and
disposed together with all associated fixings and sundries.
the roof shall be stripped back to existing woodwool slab
with previous asphalt finish; include for disposal of all
debris off site; all in accordance with Architects drawings
and specifications; refer to Architects drawing T103

Removing

A     covering; existing roof membrane on Roof 1 m2      140   

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

B     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 1 m        7   

Carefully remove existing perimeter / edge of up-stand
together with associated bitumen waterproofing down to
existing concrete beam; make good existing and surrounding
surfaces to receive new finish; include for disposal of all
debris off site; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; finishes

C     removal of existing up-stands to concrete ring beam m       51   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing 150mm vertical outlet shall be
removed and disposed in conjunction with roof system
upgrade; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; fittings and fixtures

A     removal of existing 150mm vertical outlet Nr        2   

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

B     removal of existing 1250 x 1250mm roof lights Nr        3   

ROOF 2: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing Trocal PVC membrane finish and
associated tapered insulation shall be removed and disposed
together with all associated fixings and sundries; roof
shall be stripped back to existing concrete deck with
previous asphalt finish; include for disposal of all debris
off site; all in accordance with Architects drawings and
specifications; refer to Architects drawing T103

Removing

C     covering; existing PVC membrane, insulation and plywood
decking to Roof 2 m2      594   

D     coverings; existing flashings; including disposal off
site m      124   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

A     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 2 m       26   

Carefully remove existing perimeter / edge of up-stand
together with associated bitumen waterproofing down to
existing concrete beam; make good existing and surrounding
surfaces to receive new finish; include for disposal of all
debris off site; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; finishes

B     removal of existing up-stands to concrete ring beam m      101   

Carefully remove existing fascia cladding & highline /metal
gutter system to full perimeter each side of existing roof
above clerestory glazing including any associated and
brackets; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; finishes

C     removal of existing fascia cladding & guttering m      101   

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

D     removal of existing 1250 x 1250mm roof lights Nr        2   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing redundant up-stand; previous
opening infilled and new waterproofing system shall fully
encapsulate; include for disposal of all debris off site;
all in accordance with Architects and Engineer's drawings
and specifications; refer to Architects drawing T103

Removing; fittings and fixtures

A     removal of redundant up-stands Nr        1   

Carefully remove existing science lab vent stored and
reinstated on new up-stand; ; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; fittings and fixtures

B     removal of science lab vent Nr        1   

ROOF 3: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing reinforced bitumen membrane roof
finish associated tapered insulation shall be removed and
disposed together with all associated fixings and sundries.
the roof shall be stripped back to existing woodwool slab
with previous asphalt finish; include for disposal of all
debris off site; all in accordance with Architects drawings
and specifications; refer to Architects drawing T103

Removing

C     covering; existing roof membrane on Roof 3 m2      130   

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

D     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 3 m        3   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing 150mm vertical outlet shall be
removed and disposed in conjunction with roof system
upgrade; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; fittings and fixtures

A     removal of existing 150mm vertical outlet Nr        4   

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

B     removal of existing 1250 x 1250mm roof lights Nr        4   

Carefully remove existing steel guardrail between roof 3 and
roof 3a together with associated brackets and fittings; make
good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

C     removal of existing guardrail m        3   

ROOF 4: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing Trocal PVC membrane finish and
associated tapered insulation shall be removed and disposed
together with all associated fixings and sundries; roof
shall be stripped back to existing concrete deck with
previous asphalt finish; include for disposal of all debris
off site; all in accordance with Architects drawings and
specifications; refer to Architects drawing T103

Removing

D     covering; existing PVC membrane, insulation and plywood
decking to Roof 2 m2      592   

E     coverings; existing flashings; including disposal off
site m      124   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing plant room Trocal PVC covered roof
to be stripped back to existing structure, new bauderflex or
equivalent roof waterproofing system with tapered insulation
shall be installed; include for disposal of all debris off
site; all in accordance with Architects drawings and
specifications; refer to Architects drawing T103

Removing

A     covering; existing PVC membrane, insulation to plywood
decking to Roof 2 m2       26   

B     coverings; existing flashings; including disposal off
site m       21   

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

C     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 2 m       26   

Carefully remove existing perimeter / edge of up-stand
together with associated bitumen waterproofing down to
existing concrete beam; make good existing and surrounding
surfaces to receive new finish; include for disposal of all
debris off site; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; finishes

D     removal of existing up-stands to concrete ring beam m      101   

Carefully remove existing fascia cladding & highline /metal
gutter system to full perimeter each side of existing roof
above clerestory glazing including any associated and
brackets; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; finishes

E     removal of existing fascia cladding & guttering m      101   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

A     removal of existing 1250 x 1250mm roof lights Nr        1   

Carefully remove existing mechanical vent shall be temporary
removed, stored and reinstated on new up-stand with new
waterproofing detail provided upon completion ; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

B     removal of mechanical vent Nr        1   

ROOF 5: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing reinforced bitumen membrane roof
finish associated tapered insulation shall be removed and
disposed together with all associated fixings and sundries.
the roof shall be stripped back to existing woodwool slab
with previous asphalt finish; include for disposal of all
debris off site; all in accordance with Architects drawings
and specifications; refer to Architects drawing T103

Removing

C     covering; existing roof membrane on Roof 5 m2      138   

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

D     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 5 m        3   

To Collection €
BQ/51



Description UnitQty Rate € c

Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing 150mm vertical outlet shall be
removed and disposed in conjunction with roof system
upgrade; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; fittings and fixtures

A     removal of existing 150mm vertical outlet Nr        4   

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

B     removal of existing 1250 x 1250mm roof lights Nr        4   

Carefully remove existing steel guardrail between roof 5 and
roof 5a together with associated brackets and fittings; make
good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

C     removal of existing guardrail m        3   

ROOF 6: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing Trocal PVC membrane finish and
associated tapered insulation shall be removed and disposed
together with all associated fixings and sundries; roof
shall be stripped back to existing concrete deck with
previous asphalt finish; include for disposal of all debris
off site; all in accordance with Architects drawings and
specifications; refer to Architects drawing T103

Removing

D     covering; existing PVC membrane, insulation and plywood
decking to Roof 6 m2      601   

E     coverings; existing flashings; including disposal off
site m      124   
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Carefully remove existing plant room Trocal PVC covered roof
to be stripped back to existing structure, new bauderflex or
equivalent roof waterproofing system with tapered insulation
shall be installed; include for disposal of all debris off
site; all in accordance with Architects drawings and
specifications; refer to Architects drawing T103

Removing

A     covering; existing PVC membrane, insulation and plywood
decking to Roof 6 m2       25   

B     coverings; existing flashings; including disposal off
site m       21   

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

C     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 6 m       25   

Carefully remove existing perimeter / edge of up-stand
together with associated bitumen waterproofing down to
existing concrete beam; make good existing and surrounding
surfaces to receive new finish; include for disposal of all
debris off site; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; finishes

D     removal of existing up-stands to concrete ring beam m      101   

Carefully remove existing fascia cladding & highline /metal
gutter system to full perimeter each side of existing roof
above clerestory glazing including any associated and
brackets; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; finishes

E     removal of existing fascia cladding & guttering m      101   
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Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

A     removal of existing 1250 x 1250mm roof lights Nr        4   

Carefully remove existing roof lights approx 1250 x 2450mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

B     removal of existing 1250 x 24500mm roof lights Nr        1   

Carefully remove existing mechanical vent shall be temporary
removed, stored and reinstated on new up-stand with new
waterproofing detail provided upon completion ; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

C     removal of mechanical vent Nr        2   

ROOF 7: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing reinforced bitumen membrane roof
finish associated tapered insulation shall be removed and
disposed together with all associated fixings and sundries.
the roof shall be stripped back to existing woodwool slab
with previous asphalt finish; include for disposal of all
debris off site; all in accordance with Architects drawings
and specifications; refer to Architects drawing T103

Removing

D     covering; existing roof membrane on Roof 7 m2      136   
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Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

A     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 7 m        3   

Carefully remove existing 150mm vertical outlet shall be
removed and disposed in conjunction with roof system
upgrade; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; fittings and fixtures

B     removal of existing 150mm vertical outlet Nr        4   

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

C     removal of existing 1250 x 1250mm roof lights Nr        4   

Carefully remove existing steel guardrail between roof 5 and
roof 5a together with associated brackets and fittings; make
good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

D     removal of existing guardrail m        3   
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ROOF 8: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing Trocal PVC membrane finish and
associated tapered insulation shall be removed and disposed
together with all associated fixings and sundries; roof
shall be stripped back to existing concrete deck with
previous asphalt finish; include for disposal of all debris
off site; all in accordance with Architects drawings and
specifications; refer to Architects drawing T103

Removing

A     covering; existing PVC membrane, insulation and plywood
decking to Roof 8 m2      599   

B     coverings; existing flashings; including disposal off
site m      124   

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

C     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 8 m       25   

Carefully remove existing perimeter / edge of up-stand
together with associated bitumen waterproofing down to
existing concrete beam; make good existing and surrounding
surfaces to receive new finish; include for disposal of all
debris off site; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; finishes

D     removal of existing up-stands to concrete ring beam Item      101   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing fascia cladding & highline /metal
gutter system to full perimeter each side of existing roof
above clerestory glazing including any associated and
brackets; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; finishes

A     removal of existing fascia cladding & guttering m      101   

Carefully remove existing roof lights approx 1250 x 1250mm
and associated up-stands shall be removed and disposed for
installation of new roof lights to architects specification;
make good existing and surrounding surfaces to receive new
finish; include for disposal of all debris off site; all in
accordance with Architects and Engineer's drawings and
specifications; refer to Architects drawing T103

Removing; fittings and fixtures

B     removal of existing 1250 x 1250mm roof lights Nr        7   

Carefully remove existing redundant up-stand, previous
opening infilled and new waterproofing system shall fully
encapsulate ; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; fittings and fixtures

C     removal of redundant up-stand Nr        1   

ROOF 9: DEMOLITIONS AND ALTERATIONS

ALTERATIONS

Carefully remove existing reinforced bitumen membrane roof
finish associated tapered insulation shall be removed and
disposed together with all associated fixings and sundries.
the roof shall be stripped back to existing woodwool slab
with previous asphalt finish; include for disposal of all
debris off site; all in accordance with Architects drawings
and specifications; refer to Architects drawing T103

Removing

D     covering; existing roof membrane on Roof 9 m2      154   
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Lambert Surveyors (--) DEMOLITIONS AND ALTERATIONS

Carefully remove existing up-stand capping and bitumen up-
stand stripped back to existing structure and prepared for
installation of new waterproofing system; make good existing
and surrounding surfaces to receive new finish; include for
disposal of all debris off site; all in accordance with
Architects and Engineer's drawings and specifications; refer
to Architects drawing T103

Removing; finishes

A     removal of existing waterproofing system and capping to
parapet wall making good finishes - Roof 9 m        7   

Carefully remove existing perimeter / edge of up-stand
together with associated bitumen waterproofing down to
existing concrete beam; make good existing and surrounding
surfaces to receive new finish; include for disposal of all
debris off site; all in accordance with Architects and
Engineer's drawings and specifications; refer to Architects
drawing T103

Removing; finishes

B     removal of existing up-stands to concrete ring beam m       51   

Carefully remove existing 150mm vertical outlet shall be
removed and disposed in conjunction with roof system
upgrade; make good existing and surrounding surfaces to
receive new finish; include for disposal of all debris off
site; all in accordance with Architects and Engineer's
drawings and specifications; refer to Architects drawing
T103

Removing; fittings and fixtures

C     removal of existing 150mm vertical outlet Nr        2   
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Lambert Surveyors (22) INTERNAL WALLS

(22) INTERNAL WALLS

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

     5. Please note that this Element is not measured in
accordance with the rules of ARM5. Note
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Lambert Surveyors (22) INTERNAL WALLS

FIRESTOPPING

FIRESTOPPING

FirePro Flex Seal Coated Strip or equivalent shall be
installed to all clerestory window / internal wall junctions
to provide acoustic and fire protection between spaces;
shall be tested as a penetration seal to BS EN 13663: 2021
and has been classified for fire resistance periods of up to
120 minutes, subject to the application; Tested in
accordance with EN 1366-3: 2021 +A1:2024; Dimensions: 1200 x
200 x 100 mm

Fire barriers

A     walls; isolated areas; not exceeding 1.00m2 each Nr       46   
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Lambert Surveyors (22) INTERNAL WALLS
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Lambert Surveyors (27) ROOF STRUCTURE

(27) ROOF STRUCTURE

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

     5. Proposed Roof works shall be wholly in accordance with
the Works Requirements / Specification together with the
requirements of DoES TGD 021 – 7 Minimum Performance
Standards of Roof Finishes. Note

     6. Notwithstanding the above, the design and construction
of all roofs shall comply with the relevant I.S., EN and
B.S.Standards and meet the requirements of the current
Building Regulations parts A to M as applicable. Note

     7. Proposed Waterproofing System must have a single
source manufacturer relates to the entire system as a
single entity including the waterproofing membranes,
insulation, roof lights and the workmanship in installing
all of the above. This is required to eliminate split
liability on this project. Note
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Lambert Surveyors (27) ROOF STRUCTURE

     8. Flexible waterproof membranes must have a 30-year
manufacturer durability statement, along with a minimum
of a 20-year manufacturer insurance backed guarantee for
materials, workmanship and the entire installation on
site for the specific project. Note

     9. 20-year product & workmanship “Insurance Supported
Company Backed Guarantee” shall begin on the date of
final inspection by manufacturer of the roofing works. Note

****ROOF 1****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

A     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet m      171   

B     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet; at 600mm centres m       19   

Carcassing (Parapet below Clerestory Windows)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet below Clerestory Windows m      201   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet below Clerestory Windows;
at 600mm centres m       26   
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Lambert Surveyors (27) ROOF STRUCTURE

225 x 44mm C16 joists @ 400centres with bridging to
engineers recommendation, fixed with heavy-duty stainless-
steel joist hangers; Contractor shall install double joists
where alterations are required around rooflight openings;
Proposed new joists shall consist of Treated Rough Sawn
Timber construction timber is kiln dried and strength graded
to a minimum grade of C 16 and complies with the
requirements of IS-127 standard & I.S. EN
14081-1:2016+A1:2019

Carcassing (fixing existing roof)

A     flat roofs; 225 x 44mm treated rough sawn timber;
horizontal; 400mm centres m       60   

BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

B     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      159   

18 mm Medite SmartPly Max or equivalent OSB/3 to EN 300,
suitable for loadbearing use in humid conditions. Fixed to
timber studs in accordance with manufacturer's
recommendations and structural engineer's details, with
staggered joints and tight butt joints.; all in accordance
with Architects drawings and specifications

Boarding and Sheeting

C     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 1 Parapet; internal leaf m2       21   

D     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 1 Parapet below Clerestory Windows m2       51   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

E     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 1 parapet; external leaf m2       23   
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INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

A     thermal; 200mm thick; Roof 1 Parapet; 200mm high m2       11   

B     thermal; 200mm thick; Roof 1 Parapet below Clerestory
Windows; 300mm high m2       16   

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

C     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.12

Fittings

D     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.02

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

E     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       23   
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SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

A     general surfaces t        0.13

Erection of all the foregoing steelwork

B     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   

Welding on site

C     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

D     general surfaces; not exceeding 300mm girth m2        6   
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****ROOF 2****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

A     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 2 Parapet m      402   

B     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Parapet m       84   

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Mechanical Vent Parapet m       11   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Mechanical Vent Parapet m        3   

BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

E     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      587   
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18 mm WPB plywood to BS EN 636:2012+A1:2015, suitable for
loadbearing use in humid conditions. Fixed to timber studs
in accordance with manufacturer's recommendations and
structural engineer's details, with staggered joints and
tight butt joints.; all in accordance with Architects
drawings and specifications

Boarding and Sheeting

A     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 2
Parapet m2       45   

B     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 2
Mechanical Vent Parapet m2        3   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

C     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 2 parapet; external leaf m2       21   

INSULATION, IRONMONGERY AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

D     thermal; 200mm thick; Roof 2 Parapet m2       18   

E     thermal; 200mm thick; Roof 2 Mechanical Vent Parapet m2        2   

To Collection €
BQ/69



Description UnitQty Rate € c

Lambert Surveyors (27) ROOF STRUCTURE

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

A     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.1 

Fittings

B     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.01

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

C     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       22   

SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

D     general surfaces t        0.06

Erection of all the foregoing steelwork

E     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   
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Welding on site

A     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

B     general surfaces; not exceeding 300mm girth m2        4   

****ROOF 3****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 3 + 3A Parapet m       43   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 3 + 3A Parapet m        5   

Carcassing (Parapet below Clerestory Windows)

E     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 3 Parapet below Clerestory Windows m      402   

F     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 3 Parapet below Clerestory Windows m       51   
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BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

A     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      159   

18 mm Medite SmartPly Max or equivalent OSB/3 to EN 300,
suitable for loadbearing use in humid conditions. Fixed to
timber studs in accordance with manufacturer's
recommendations and structural engineer's details, with
staggered joints and tight butt joints.; all in accordance
with Architects drawings and specifications

Boarding and Sheeting

B     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 3 + 3A Parapet m2        6   

C     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 3 Parapet below Clerestory Windows m2      101   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

D     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 3 parapet; external leaf m2        6   

INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

E     thermal; 200mm thick; Roof 3 + 3A Parapet m2        3   
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A     thermal; 200mm thick; Roof 3 Parapet below Clerestory
Windows m2       31   

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

B     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.16

Fittings

C     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.03

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

D     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       28   

SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

E     general surfaces t        0.17
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Erection of all the foregoing steelwork

A     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   

Welding on site

B     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

C     general surfaces; not exceeding 300mm girth m2        8   

****ROOF 4****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 2 Parapet m      402   

E     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Parapet m       84   

F     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 4 Plant Room Parapet m       61   

G     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 4 Plant Room Parapet m       14   

H     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Mechanical Vent Parapet m       11   
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A     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Mechanical Vent Parapet m        3   

BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

B     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      587   

18 mm WPB plywood to BS EN 636:2012+A1:2015, suitable for
loadbearing use in humid conditions. Fixed to timber studs
in accordance with manufacturer's recommendations and
structural engineer's details, with staggered joints and
tight butt joints.; all in accordance with Architects
drawings and specifications

Boarding and Sheeting

C     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 2
Parapet m2       45   

D     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 4
Plant Room Parapet m2       17   

E     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 2
Mechanical Vent Parapet m2        3   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

F     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 2 parapet; external leaf m2       21   
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INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

A     thermal; 200mm thick; Roof 2 Parapet m2       18   

B     thermal; 200mm thick; Roof 4 WPB Parapet m2        9   

C     thermal; 200mm thick; Roof 2 Mechanical Vent Parapet m2        2   

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

D     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.1 

Fittings

E     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.01

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

F     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       22   
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SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

A     general surfaces t        0.06

Erection of all the foregoing steelwork

B     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   

Welding on site

C     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

D     general surfaces; not exceeding 300mm girth m2        4   
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****ROOF 5****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

A     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 3 + 3A Parapet m       43   

B     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 3 + 3A Parapet m        5   

Carcassing (Parapet below Clerestory Windows)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 3 Parapet below Clerestory Windows m      402   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 3 Parapet below Clerestory Windows m       51   

BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

E     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      159   
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18 mm Medite SmartPly Max or equivalent OSB/3 to EN 300,
suitable for loadbearing use in humid conditions. Fixed to
timber studs in accordance with manufacturer's
recommendations and structural engineer's details, with
staggered joints and tight butt joints.; all in accordance
with Architects drawings and specifications

Boarding and Sheeting

A     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 3 + 3A Parapet m2        6   

B     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 3 Parapet below Clerestory Windows m2      101   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

C     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 5parapet; external leaf m2        6   

INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

D     thermal; 200mm thick; Roof 3 + 3A Parapet m2        3   

E     thermal; 200mm thick; Roof 3 Parapet below Clerestory
Windows m2       31   

To Collection €
BQ/79



Description UnitQty Rate € c

Lambert Surveyors (27) ROOF STRUCTURE

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

A     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.16

Fittings

B     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.03

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

C     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       28   

SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

D     general surfaces t        0.17

Erection of all the foregoing steelwork

E     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   
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Welding on site

A     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

B     general surfaces; not exceeding 300mm girth m2        8   

****ROOF 6****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 2 Parapet m      402   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Parapet m       84   

E     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 4 Plant Room Parapet m       61   

F     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 4 Plant Room Parapet m       14   

G     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Mechanical Vent Parapet m       11   

H     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 2 Mechanical Vent Parapet m        3   
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BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

A     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      587   

18 mm WPB plywood to BS EN 636:2012+A1:2015, suitable for
loadbearing use in humid conditions. Fixed to timber studs
in accordance with manufacturer's recommendations and
structural engineer's details, with staggered joints and
tight butt joints.; all in accordance with Architects
drawings and specifications

Boarding and Sheeting

B     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 2
Parapet m2       45   

C     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 4
Plant Room Parapet m2       17   

D     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 2
Mechanical Vent Parapet m2        3   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

E     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 2 parapet; external leaf m2       21   
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INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

A     thermal; 200mm thick; Roof 2 Parapet m2       18   

B     thermal; 200mm thick; Roof 4 WPB Parapet m2        9   

C     thermal; 200mm thick; Roof 2 Mechanical Vent Parapet m2        2   

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

D     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.1 

Fittings

E     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.01

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

F     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       22   
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SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

A     general surfaces t        0.06

Erection of all the foregoing steelwork

B     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   

Welding on site

C     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

D     general surfaces; not exceeding 300mm girth m2        4   
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****ROOF 7****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

A     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 3 + 3A Parapet m       43   

B     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 3 + 3A Parapet m        5   

Carcassing (Parapet below Clerestory Windows)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 3 Parapet below Clerestory Windows m      402   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 3 Parapet below Clerestory Windows m       51   

BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

E     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      159   
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18 mm Medite SmartPly Max or equivalent OSB/3 to EN 300,
suitable for loadbearing use in humid conditions. Fixed to
timber studs in accordance with manufacturer's
recommendations and structural engineer's details, with
staggered joints and tight butt joints.; all in accordance
with Architects drawings and specifications

Boarding and Sheeting

A     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 3 + 3A Parapet m2        6   

B     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 3 Parapet below Clerestory Windows m2      101   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

C     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 5parapet; external leaf m2        6   

INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

D     thermal; 200mm thick; Roof 3 + 3A Parapet m2        3   

E     thermal; 200mm thick; Roof 3 Parapet below Clerestory
Windows m2       31   
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STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

A     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.16

Fittings

B     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.03

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

C     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       28   

SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

D     general surfaces t        0.17

Erection of all the foregoing steelwork

E     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   
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Welding on site

A     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

B     general surfaces; not exceeding 300mm girth m2        8   

****ROOF 8****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 8 Parapet m      402   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 8 Parapet m       84   

BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

E     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      587   
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18 mm WPB plywood to BS EN 636:2012+A1:2015, suitable for
loadbearing use in humid conditions. Fixed to timber studs
in accordance with manufacturer's recommendations and
structural engineer's details, with staggered joints and
tight butt joints.; all in accordance with Architects
drawings and specifications

Boarding and Sheeting

A     walls; 18mm WPB plywood; exceeding 300mm wide; Roof 8
Parapet m2       45   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

B     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 8 parapet; external leaf m2       21   

INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

C     thermal; 200mm thick; Roof 8 Parapet m2       18   

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

D     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.1 
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Fittings

A     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.01

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

B     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       22   

SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

C     general surfaces t        0.06

Erection of all the foregoing steelwork

D     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   

Welding on site

E     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

F     general surfaces; not exceeding 300mm girth m2        4   
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****ROOF 9****

WOODWORK

STRUCTURAL AND FIRST FIXINGS

200mm X 44mm Treated Rough Sawn Timber construction timber
is kiln dried and strength graded to a minimum grade of C 16
and complies with the requirements of IS-127 standard & I.S.
EN 14081-1:2016+A1:2019. all in accordance with Structural
Engineer's drawings, specification and approval

Carcassing (Parapet)

A     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet m      171   

B     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet; at 600mm centres m       19   

Carcassing (Parapet below Clerestory Windows)

C     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; horizontal; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet below Clerestory Windows m      201   

D     Walls or Partitions; 200mm x 44mm treated Rough Sawn
Timber; vertical; mechanically fixed to concrete/steel
backgrounds - Roof 1 Parapet below Clerestory Windows;
at 600mm centres m       26   

225 x 44mm C16 joists @ 400centres with bridging to
engineers recommendation, fixed with heavy-duty stainless-
steel joist hangers; Contractor shall install double joists
where alterations are required around rooflight openings;
Proposed new joists shall consist of Treated Rough Sawn
Timber construction timber is kiln dried and strength graded
to a minimum grade of C 16 and complies with the
requirements of IS-127 standard & I.S. EN
14081-1:2016+A1:2019

Carcassing (fixing existing roof)

E     flat roofs; 225 x 44mm treated rough sawn timber;
horizontal; 400mm centres m       60   
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BOARDING AND SECOND FIXINGS

New timber decking shall be installed throughout all timber
structure flat roofs consisting of 18mm WPB Plywood
manufactured to BS EN 636:2012+A1:2015; All plywood shall be
WBP bonded first grade and shall be faced with veneer as
specified. One side shall be completely free from joints and
surface defects

Boarding and sheeting

A     flat roofs; horizontal; 18mm plywood to roof deck;
exceeding 300mm wide m2      159   

18 mm Medite SmartPly Max or equivalent OSB/3 to EN 300,
suitable for loadbearing use in humid conditions. Fixed to
timber studs in accordance with manufacturer's
recommendations and structural engineer's details, with
staggered joints and tight butt joints.; all in accordance
with Architects drawings and specifications

Boarding and Sheeting

B     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 1 Parapet; internal leaf m2       21   

C     walls; 18mm exterior grade marine plywood; exceeding
300mm wide; Roof 1 Parapet below Clerestory Windows m2       51   

Swisspearl Windstopper Extreme or equivalent fibre cement
sheathing board shall be installed to the outer face of new
perimeter upstands where new cladding is proposed;
Standards: To BS EN 12467:2004, Class NT D31; 9mm thick

Boarding and Sheeting

D     walls; 9mm thick fibre cement board; exceeding 300mm;
Roof 5parapet; external leaf m2       23   

INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

Insulation, packed between parapet frame; Bauder or
equivalent Thermotech PIR insulation Scheme, highly
efficient rigid urethane insulation; 200mm thick;
Installation in accordance with the scheme supplied to
achieve the required U value; installed in accordance with
manufacturer's recommendation; all in accordance with
Architects drawings and specifications

Insulation

E     thermal; 200mm thick; Roof 1 Parapet; 200mm high m2       11   
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A     thermal; 200mm thick; Roof 1 Parapet below Clerestory
Windows; 300mm high m2       16   

STRUCTURAL

STEELWORK

Fabricated; weldable steel; Grade S275; B.S.10025; hot
rolled sections B.S. 4: Part 1: 1972; weldable fabrications
and bolted site connections in accordance with B.S. 449:
Part 2; all steel to be hot dipped galvanised; all in
accordance with the Structural Engineers specification

Fabricated members

B     beams; member profile not exceeding 25 kg/m (100 x 100 x
5 SHS); fixed every 4800mm centres tonne        0.12

Fittings

C     add 15% for all plates, cleats, haunches etc in the
connections with all Structural Steelwork tonne        0.02

Holding Down Assemblies; Fixing to structural steelwork;
allow for drilling holes in beam for holding down bolts; 180
x 180 x 5mm thick RSA anchor plates typically, recessed into
Grade 30N20 concrete; include for formwork and grouting to
baseplates in accordance with Engineer's Specification and
Drawings

Holding Down Assemblies

D     assembly consisting of 4no. M10 Fisher FISV chemical
anchors per plate; plate 180 x 180 x 5mm thick nr       23   

SURFACE TREATMENTS OFF SITE

Preparing; shot blasting to Swedish Standard Sa 2 1/2 of
B.S. 7079 part A1; blast primer of 1 coat H.G.W. 2 pack
epoxy zinc rich primer Ref. A5214 shall be applied to a
D.F.T. of 25 microns; spot priming all bare metal with blast
primer; site holding primer to be a high build zinc
phosphate modified alkyd primer applied by airless spray to
a D.F.T. of 75 microns; touching up on site in making good
to bolts, welds, etc; all in accordance with the structural
engineers specification

Corrosion protective coatings

E     general surfaces t        0.13
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Erection of all the foregoing steelwork

A     design, detail, fabricate and make all necessary welded
or bolted connections between steel members in
accordance with B.S. 449 item        1   

Welding on site

B     allow for all site welding necessary to erect all the
foregoing steelwork item        1   

Nullifire S60 or equivalent intumescent paint to achieve
half hour fire resistance; one coat Nullifire S60 basecoat
and one coat Nullifire top sealer; colour to Architect's
specification; satin gloss finish; applied in strict
accordance with the manufacturer's instructions

Fire protection coatings

C     general surfaces; not exceeding 300mm girth m2        6   
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(31) EXTERNAL WALL COMPLETIONS

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

     5. Please note that this Element is not measured in
accordance with the rules of ARM5. Note

WOODOWORK

STRUCTURAL AND FIRST FIXINGS

Softwood to BS 1186; white deal; pressure impregnated with
an approved preservative; sawn unless otherwise stated

First fixings

A     75 x 20mm grounds for window boards m      385   

B     75 x 20mm grounds for window liners m      484   

To Collection €
BQ/97



Description UnitQty Rate € c

Lambert Surveyors (31) EXTERNAL WALL COMPLETIONS

BOARDING AND SECOND FIXINGS

Provide 25mm thick Softwood Window boards throughout, All
primed and painted with square edging; window board dept to
reveal for each window installation; all window boards shall
be fixed directly to the Fair faced U block filled with
concrete to engineers design and specification below all
cills; all fixings shall be recessed with pre drilled,
filled and sanded prior to decoration; all window cills
shall be finished with Silicone based sealant to External
window and adjoining liner, colour TBC by architect prior to
commencement.; in accordance with Architects drawings and
specification

Second fixings

A     window boards; 200 x 25mm thick m      385   

Provide 18mm moisture resistant painted MDF window liners to
all new windows, all primed and painted with square edging;
window liner dept to reveal for each window installation;
all fixings shall be recessed with pre drilled, filled and
sanded prior to decoration; all window liners shall be
finished with silicone based sealant to adjoining external
window, adjoining window board and perimeter junction with
fairfaced blockwork, colour TBC by Architect prior to
commencement; in accordance with Architects drawings and
specification

Second fixings

B     window liners; 200 x 18mm thick m      484   

IRONMONGERY, ACCESSORIES AND SUNDRIES

Perimeter seals as required to meet acoustic performance;
applied in accordance with manufacturers instructions and
recommendations; all in accordance with Architects Drawings
and Specification

Sealant

C     to windows m      493   
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ROOFING, CLADDING AND WATERPROOING

RIGID SHEET COVERSINGS AND DECKING

Proposed aluminium integrated cill shall consist of 3mm
folded aluminium with continuous DPC layser below and void
filled with insulation; polyester powder coated cill with
stop ends welded prior to powder coating; RAL TBC by
architect joints to be butt jointed with 2mm aluminium
backing sleeves and silicone sealed; all windowcills shall
be finishes with silicone based sealant to external window
and adjoining liner; colour TBC by architect prior to
commencement

Cills

A     3mm folded aluminium m      385   

METALWORK

NON-STRUCTURAL

Proposed windows shall be provided in accordance with MCLA
specification of windows and doors; specification for new
windows/doors in educational facilities; to be read in
conjunction with architects window schedules, floor plans
and elevation drawings. refer to clause 15; windows to be
double/ triple glazed thermally broken aluminium window
system to achieve a U-Value of 1.2 W/M2K with top hung
openings on actuators as indicated, to be read in
conjunction with Architects Specification

Composite items; windows

B     Window Type WT01; Approx 7000mm wide x 900mm high Nr       26   

C     Window Type WT02; Approx 6995mm wide x 900mm high Nr        1   

D     Window Type WT03; Approx 7010mm wide x 900mm high;
Opaque glazing to toilets Nr        1   

E     Window Type WT04; Approx 6975mm wide x 900mm high Nr        1   

F     Window Type WT05; Approx 6995mm wide x 900mm high Nr        1   

G     Window Type WT06; Approx 6985mm wide x 900mm high Nr        1   

H     Window Type WT07; Approx 7010mm wide x 900mm high Nr        1   

J     Window Type WT08; Approx 6975mm wide x 900mm high;
Opaque glazing to toilets Nr        1   

K     Window Type WT09; Approx 6970mm wide x 900mm high Nr        1   
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A     Window Type WT10; Approx 7010mm wide x 900mm high Nr        1   

B     Window Type WT11; Approx 6980mm wide x 900mm high Nr        1   

C     Window Type WT12; Approx 6980mm wide x 900mm high Nr        1   

D     Window Type WT13; Approx 6985mm wide x 900mm high Nr        1   

E     Window Type WT14; Approx 7010mm wide x 900mm high Nr        1   

F     Window Type WT15; Approx 6980mm wide x 900mm high;
Opaque glazing to toilets Nr        1   

G     Window Type WT16; Approx 7010mm wide x 900mm high Nr        1   

H     Window Type WT17; Approx 6990mm wide x 900mm high Nr        1   

J     Window Type WT18; Approx 7010mm wide x 900mm high Nr        1   

K     Window Type WT19; Approx 6970mm wide x 900mm high;
Opaque glazing to toilets Nr        1   

L     Window Type WT20; Approx 6975mm wide x 900mm high Nr        1   

M     Window Type WT21; Approx 6985mm wide x 900mm high Nr        1   

N     Window Type WT22; Approx 7005mm wide x 900mm high Nr        1   

P     Window Type WT23; Approx 7005mm wide x 900mm high Nr        1   

Q     Window Type WT24; Approx 6955mm wide x 900mm high Nr        1   

R     Window Type WT25; Approx 6975mm wide x 900mm high Nr        1   

S     Window Type WT26; Approx 6945mm wide x 900mm high Nr        1   

T     Window Type WT27; Approx 7005mm wide x 900mm high Nr        1   

U     Window Type WT28; Approx 6975mm wide x 900mm high Nr        1   

V     Window Type WT29; Approx 7000mm wide x 900mm high Nr        1   

W     Window Type WT30; Approx 6990mm wide x 900mm high Nr        1   

X     Window Type WT31; Approx 6965mm wide x 900mm high Nr        1   

To Collection €
BQ/100



Description UnitQty Rate € c

Lambert Surveyors (31) EXTERNAL WALL COMPLETIONS

PAINTING AND DECORATING

PAINTING

1nr coat Fleetwood or equivalent Water based Satinwood
undercoat; 2nr coats Fleetwood or equivalent Water based
Satinwood; All joints, nail/screw heads to be filled, fully
sanded and cleaned down.

Second fixings

A     not exceeding 300mm girth; window boards m      385   

B     not exceeding 300mm girth; windowliners m      484   
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(37) ROOF COMPLETIONS

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

      5. Proposed Roof works shall be wholly in accordance
with the Works Requirements / Specification together
with the requirements of DoES TGD 021 – 7 Minimum
Performance Standards of Roof Finishes. Note

      6. Notwithstanding the above, the design and
construction of all roofs shall comply with the relevant
I.S., EN and B.S.Standards and meet the requirements of
the current Building Regulations parts A to M as
applicable. Note
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      7. Proposed Waterproofing System must have a single
source manufacturer relates to the entire system as a
single entity including the waterproofing membranes,
insulation, roof lights and the workmanship in
installing all of the above. This is required to
eliminate split liability on this project. Note

      8. Flexible waterproof membranes must have a 30-year
manufacturer durability statement, along with a minimum
of a 20-year manufacturer insurance backed guarantee for
materials, workmanship and the entire installation on
site for the specific project. Note

      9. 20-year product & workmanship “Insurance Supported
Company Backed Guarantee” shall begin on the date of
final inspection by manufacturer of the roofing works. Note

METALWORK

NON-STRUCTURAL

External access ladder in accordance with Skyway or
equivalent design; Aluminium Access Ladders comply with
BS5395 and BS4211; Safety cages on all ladders over 2.5m as
per BS5395; All ladder components to be aluminium, suitable
for internal and external use; lockable door to be provided
to restrict unauthorised access; installed in accordance
with manufacturers recommendation; refer to Architect's
drawings and specification; refer to Architect's drawing
T104

Composite Item

A     ladders; roof access ladders; all components to be
aluminium; include for all fixing and fitting as per
manufacturers requirements nr        7   

B     ladders; roof access ladders; safety cage; all
components to be aluminium; include for all fixing and
fitting as per manufacturers requirements - Ladder
access point 4 & 6 nr        2   

New 1200 x 1200mm electrically operated velux or equivalent
roof lights shall be installed with new upstand; contractor
shall carry out; refer to architects full spec clause 9

Composite Items

C     Rooflights; 1200 x 1200mm - Roof 1 nr        3   

D     Rooflights; 1200 x 1200mm - Roof 2 nr        2   

E     Rooflights; 1200 x 1200mm - Roof 3 nr        4   
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A     Rooflights; 1200 x 1200mm - Roof 4 nr        1   

B     Rooflights; 1200 x 1200mm - Roof 5 nr        4   

C     Rooflights; 1200 x 1200mm - Roof 6 nr        4   

D     Rooflights; 1200 x 1200mm - Roof 7 nr        4   

E     Rooflights; 1200 x 1200mm - Roof 8 nr        7   

New 2400 x 1200mm electrically operated velux or equivalent
roof lights shall be installed with new upstand; contractor
shall carry out; refer to architects full spec clause 9

Composite Items

F     Rooflights; 2400 x 2400mm - Roof 6 nr        1   

Proposed roof cable and post system; Skyway keeline or
equivalent; fixed as per manufacturer's recommendations;
fully weathered to paralon in accordance with the
manufacturer's instructions and details; including all
cutting, shaping and dressing roof finishes ; refer to
architects specification clause 14

Composite Items

G     railings; fall arrest cable system complete - Roof 1 m       37   

H      railings; fall arrest post system - Roof 1 nr        9   

J     railings; fall arrest cable system complete - Roof 2 m      109   

K      railings; fall arrest post system - Roof 2 nr       14   

L      railings; fall arrest post system - Roof 3 nr        2   

M     railings; fall arrest cable system complete - Roof 4 m      109   

N      railings; fall arrest post system - Roof 4 nr       14   

P      railings; fall arrest post system - Roof 5 nr        2   

Q     railings; fall arrest cable system complete - Roof 6 m      109   

R      railings; fall arrest post system - Roof 6 nr       14   

S      railings; fall arrest post system - Roof 7 nr        2   

T     railings; fall arrest cable system complete - Roof 8 m      109   

U      railings; fall arrest post system - Roof 8 nr       14   

V     railings; fall arrest cable system complete - Roof 9 m       48   
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A      railings; fall arrest post system - Roof 9 nr        7   
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(41) WALL FINISHES EXTERNALLY

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

      5. Proposed Roof works shall be wholly in accordance
with the Works Requirements / Specification together
with the requirements of DoES TGD 021 – 7 Minimum
Performance Standards of Roof Finishes. Note

     6. Notwithstanding the above, the design and construction
of all roofs shall comply with the relevant I.S., EN and
B.S.Standards and meet the requirements of the current
Building Regulations parts A to M as applicable. Note

     7. Proposed Waterproofing System must have a single
source manufacturer relates to the entire system as a
single entity including the waterproofing membranes,
insulation, roof lights and the workmanship in installing
all of the above. This is required to eliminate split
liability on this project. Note
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     8. Flexible waterproof membranes must have a 30-year
manufacturer durability statement, along with a minimum
of a 20-year manufacturer insurance backed guarantee for
materials, workmanship and the entire installation on
site for the specific project. Note

     9. 20-year product & workmanship “Insurance Supported
Company Backed Guarantee” shall begin on the date of
final inspection by manufacturer of the roofing works. Note

FACADE SYSTEMS AND CURTAIN WALLING

FACADE SYSTEMS AND CURTAIN WALLING

Proposed new facade cladding system shall include a powder
coated cluminium secret fix cladding panel mechanically
fixed to a new horizontal aluminium sub frame system; refer
to architects specification clause 11.5 for full detail;
secondary support structure SFS NVELOPE NH3 system or
equivalent horizontal aluminium sub frame system for
rainscreen applications; NH3 is the NVELOPE or equivalent
subframe systems offering a horizontal carrier frame, ideal
for vertical panel orientations or when adaptibility is
necessary to ensure support brackets are able to be
installed into vertical steel studs to applications,
suitable for when the cladding panel is of short width;
Refer to architects Specification Clause 11.5 for full
detail

Facade and curtain walling systems

A     vertical; exceeding 300mm m2      351   

ROOFING, CLADDING AND WATERPROOFING

FLEXIBLE SHEET METAL COVERINGS

Soffit flashing to wrap back to existing blockwork infill
panels to close junction between rainscreen system and
window head; including all fixings and fixtures as required;
refer to Architects drawing 26 07 - T501 - Detail 02; all in
accordance with Architects drawings and specifications

Flashings

B     girth not exceeding 150mm; m      502   

C     girth; exceeding 150mm not exceeding 300mm; bend 3 times m      502   
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(42) WALL FINISHES INTERNALLY

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

      5. Proposed Roof works shall be wholly in accordance
with the Works Requirements / Specification together
with the requirements of DoES TGD 021 – 7 Minimum
Performance Standards of Roof Finishes. Note

      6. Notwithstanding the above, the design and
construction of all roofs shall comply with the relevant
I.S., EN and B.S.Standards and meet the requirements of
the current Building Regulations parts A to M as
applicable. Note
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      7. Proposed Waterproofing System must have a single
source manufacturer relates to the entire system as a
single entity including the waterproofing membranes,
insulation, roof lights and the workmanship in
installing all of the above. This is required to
eliminate split liability on this project. Note

      8. Flexible waterproof membranes must have a 30-year
manufacturer durability statement, along with a minimum
of a 20-year manufacturer insurance backed guarantee for
materials, workmanship and the entire installation on
site for the specific project. Note

      9. 20-year product & workmanship “Insurance Supported
Company Backed Guarantee” shall begin on the date of
final inspection by manufacturer of the roofing works. Note

WOODOWORK

INSULATION, IRONMONGERY, ACCESSORIES AND SUNDRIES

50 mm PIR insulation to UNILIN Thin-R XT/TF or equal and
approved, manufactured to EN 13165; refer to details on
drawing T501 - Detail 03

Insulation

A     thermal; 50mm thick PIR; vertical m2      213   

B     thermal; 50mm thick PIR; horizontal below windowboard m2       78   

Pro Clima Intello Plus or equivalent airtightness membrane
directly to the inside of the proposed new upstand together
with the associated tapes and sealants to adjacent walls /
reveals.

Insulation

C     vapour barrier; airtightness membrane fixed directlyto
new upstand; dressed under windowboard and window m2      329   
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FLOOR WALL AND CEILING FINISHES

BOARD FINISHES

Insulated dry lining wall insulation shall be applied to the
existing clerestory window heads up to the underside of the
roof slab throughout in conjunction with the window
replacement works and ceiling alterations; The insulated dry
lining wall insulation shall be Thin-R XT/TL or equivalent
manufactured to BS EN 13950:2014 by Unilin Insulation or
equivalent, comprising of a rigid Polyisocyanurate (PIR)
core with kraft paper facings; The Thin-R XT/TL or
equivalent 70mm with an Agrement declared Lambda value of
0.022 W/mK (PIR only) bonded to 12.5mm plasterboard; shall
be fixed with plaster dabs adhesive or proprietary metal
frame system in accordance with instructions issued by
Unilin Insulation or equivalent

Walls

A     exceeding 300mm girth m2      464   

Expamet or equivalent galvanised plaster stops and angle
beads etc. to be used at all extremities to internal
plasterwork; Expanded metal strips to be used when rendering
across all joints / change in material etc

Sundries

B     angle beads m      387   

PAINTING AND DECORATING

PAINTING

Paint to plasterboard wall linings; Fleetwood” Popular
Colour” Collection or equivalent; White matt emulsion; 1 no.
Primer Sealer Undercoat as recommended by manufacturer; 2
no. Finishing coats; refer to Architect's drawings and
specification

Walls

C     exceeding 300mm girth; plasterboard linings m2      464   
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(45) CEILING FINISHES

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

      5. Proposed Roof works shall be wholly in accordance
with the Works Requirements / Specification together
with the requirements of DoES TGD 021 – 7 Minimum
Performance Standards of Roof Finishes. Note

      6. Notwithstanding the above, the design and
construction of all roofs shall comply with the relevant
I.S., EN and B.S.Standards and meet the requirements of
the current Building Regulations parts A to M as
applicable. Note
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      7. Proposed Waterproofing System must have a single
source manufacturer relates to the entire system as a
single entity including the waterproofing membranes,
insulation, roof lights and the workmanship in
installing all of the above. This is required to
eliminate split liability on this project. Note

      8. Flexible waterproof membranes must have a 30-year
manufacturer durability statement, along with a minimum
of a 20-year manufacturer insurance backed guarantee for
materials, workmanship and the entire installation on
site for the specific project. Note

      9. 20-year product & workmanship “Insurance Supported
Company Backed Guarantee” shall begin on the date of
final inspection by manufacturer of the roofing works. Note

FLOOR, WALL AND CEILING FINISHINGS

SUSPENDED CEILINGS

New rooflight shaft formed using 18mm FSC Certified moisture
resistant MDF fixed to a metal frame / 100 x 50mm timber
frame; All fixings shall be recessed with pre drilled,
filled and sanded prior to decoration; All internal corners
shall be finished with a bead of caulk to fill any gaps with
adjoining panels prior to decoration

Linings to openings

A     exceeding 300mm; Rooflight Upstands m2      150   

Suspended ceiling tiles and grids; Armstrong ULTIMA+ or
equivalent Suspended ceiling Tile system; 600 x 600mm
modules; 19mm thick; Tegular Board Edge; exposed grid
system; Prelude 24 XL2/ TLS or equivalent 24mm exposed grid
system; installed in accordance with manufacturer's
recommendation; all in accordance with Architects drawings
and specifications; refer to Architects drawing T101

Ceilings

B     sloped; depth of suspension exceeding 150mm and not
exceeding 500mm m2      930   

C     depth of suspension exceeding 150mm and not exceeding
500mm m2     2121   
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Galvanised steel L perimeter trim fixings (1924 HD), baked
polyester paint finish edge trims to suspended ceilings; all
in accordance with Architects specification

Accessories

A     edge trims; perimeter edge trim m     3135   

PAINTING AND DECORATING

PAINTING

Paint to plasterboard rooflight linings; Fleetwood Popular
Colour Collection or equivalent; White matt emulsion; 1 no.
Primer Sealer Undercoat as recommended by manufacturer; 2
no. Finishing coats; refer to Architect's drawings and
specification

Ceilings

B     exceeding 300mm girth; Rooflight upstands m2      150   

To Collection €
BQ/117



Description UnitQty Rate € cDescription UnitQty Rate € c

Lambert Surveyors (45) CEILING FINISHES

COLLECTION

    Page No. BQ/115

    Page No. BQ/116

    Page No. BQ/117

(45) CEILING FINISHES
Carried to Summary

BQ/118



Description UnitQty Rate € c

Lambert Surveyors (47) ROOF FINISHES

(47) ROOF FINISHES

NOTES

GENERALLY

     1. The Tenderer is advised that the measurement and the
descriptions are to be read in conjunction with the
Architect's and Engineer's drawings and specifications Note

     2. The Tenderer is deemed to have visited the site and
familiarised himself with all existing site features,
means of access,local tipping facilities etc. for pricing
purposes Note

     3. Where a material or process is described by reference
to its proprietary name, the name is used to indicate the
standard of construction, appearance, ease of maintenance
and durability acceptable to the Employer's
Representative. The Employer's Representative will
approve the use of alternatives where such alternatives
are shown to equal or surpass the qualities of the
product or process specified. Accordingly proprietary
names wherever mentioned in the Specification, Schedule
of Rates or on the drawings shall be deemed to mean the
provision of the named product or process or an approved
alternative. However, alternative materials to those
specified in the Works Requirements will only be
considered by the Employers Representative if they are
identified at Tender Stage. If not identified at Tender
Stage then the Employers Representative may not consider
alternatives. Note

     4. The Tenderer is advised of the proposed phasing of
works as outlined in MCLA's Drawing T102 and
Specification. The Tenderer is deemed to include any
costs associated with the phasing works throughout the
Pricing Document. Note

     5. Proposed Roof works shall be wholly in accordance with
the Works Requirements / Specification together with the
requirements of DoES TGD 021 – 7 Minimum Performance
Standards of Roof Finishes. Note

     6. Notwithstanding the above, the design and construction
of all roofs shall comply with the relevant I.S., EN and
B.S.Standards and meet the requirements of the current
Building Regulations parts A to M as applicable. Note

     7. Proposed Waterproofing System must have a single
source manufacturer relates to the entire system as a
single entity including the waterproofing membranes,
insulation, roof lights and the workmanship in installing
all of the above. This is required to eliminate split
liability on this project. Note
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     8. Flexible waterproof membranes must have a 30-year
manufacturer durability statement, along with a minimum
of a 20-year manufacturer insurance backed guarantee for
materials, workmanship and the entire installation on
site for the specific project. Note

     9. 20-year product & workmanship “Insurance Supported
Company Backed Guarantee” shall begin on the date of
final inspection by manufacturer of the roofing works. Note

REQUIREMENTS FOR ALL ROOFS

A    1. All roofing materials are to be in compliance with TGD
021 -7. All roofing materials are to have a 30 year
manufacturer durability statement and a 20 year
manufacturer insurance backed guarantee.

B    2. For all roof penetrations all associated flashings and
ancillary weathering components shall be of a similar
performance and durability to the roof weathering
material. Site applied liquid membranes and exposed
mastics are not considered acceptable in conjunction with
metal cladding sheets. Any sealants used must conform to
the manufactures certification and approved details.

C    3. The contractor shall provide evidence of suitability
and training of all personnel working on the roof

D    4.The roofing manufacturer shall undertake periodic
inspections during the installation. Upon completion of
all roof construction elements a mandatory final
inspection and written report, with confirmations on the
adequacy of construction, materials, finishes etc, must
be undertaken and collected by the roofing manufacture.
This written report shall be submitted for approval to
the Architect and it must be included in the handover
documentation on completion of the project.

E    5. Site monitoring undertaken weekly by the
manufacturer’s Site Technicians, each visit being
documented and circulated to all relevant parties
electronically within 24hrs.

F    6. BBA approval must be for the complete system (all
components) i.e. including Vapour barrier, Insulation,
Underlayer and Capping sheet.
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****ROOF 1****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

A     horizontal; exceeding 300mm - Roof 1 m2      149   

B     vertical; exceeding 300mm - Roof 1 m2       53   

C     vertical; isolated areas less then 2m2; to rooflights Nr        3   

Gutters

D     flatboard gutter; girth 600 - 750mm; Roof 1 m       51   

Preformed purpose made accessories

E     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        4   

RIGID SHEET COVERINGS AND DECKINGS

Code 5 lead flashing or equivalent shall be installed in
line with manufacturers instructions; to be read in
conjunction with architects full specification

Flashings

F     to celestory windows; not exceeding 150mm refer to
Architects Drawings m       51   

To Collection €
BQ/121



Description UnitQty Rate € c

Lambert Surveyors (47) ROOF FINISHES

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

A     300-450mm girth; fascia - roof 1 m        7   

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

B     suitable angle edge; fixed to warm roofing system;
preformed m      101   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

C     metal capping; 500mm wide; to parapet m       57   
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****ROOF 2****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

A     horizontal; exceeding 300mm - Roof 2 m2      591   

B     vertical; exceeding 300mm - Roof 2 m2       81   

C     vertical; isolated areas less then 2m2; to rooflights Nr        2   

Gutters

D     flatboard gutter; girth 600 - 750mm; Roof 2 m      101   

Preformed purpose made accessories

E     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        8   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

F     300-450mm girth; fascia - roof 2 m       26   
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Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

A     suitable angle edge; fixed to warm roofing system;
preformed m      101   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

B     metal capping; 500mm wide; to parapet m      128   

****ROOF 3****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

C     horizontal; exceeding 300mm - Roof 3 m2      158   

D     vertical; exceeding 300mm - Roof 3 m2       70   

E     vertical; isolated areas less then 2m2; to rooflights Nr        4   

Gutters

F     flatboard gutter; girth 300 - 450mm; Roof 3 m      101   
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Preformed purpose made accessories

A     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        5   

RIGID SHEET COVERINGS AND DECKINGS

Code 5 lead flashing or equivalent shall be installed in
line with manufacturers instructions; to be read in
conjunction with architects full specification

Flashings

B     to celestory windows; not exceeding 150mm m      101   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

C     300-450mm girth; fascia - roof 3 m       12   

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

D     suitable angle edge; fixed to warm roofing system;
preformed m      101   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

E     metal capping; 500mm wide; to parapet m       12   
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****ROOF 4****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

A     horizontal; exceeding 300mm - Roof 4 m2      616   

B     vertical; exceeding 300mm - Roof 4 m2       87   

C     vertical; isolated areas less then 2m2; to rooflights Nr        1   

Gutters

D     flatboard gutter; girth 600 - 750mm; Roof 4 m      109   

Preformed purpose made accessories

E     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr       10   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

F     300-450mm girth; fascia - roof 4 m       46   
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Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

A     suitable angle edge; fixed to warm roofing system;
preformed m      109   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

B     metal capping; 500mm wide; to parapet m      148   

****ROOF 5****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

C     horizontal; exceeding 300mm - Roof 5 m2      158   

D     vertical; exceeding 300mm - Roof 5 m2       70   

E     vertical; isolated areas less then 2m2; to rooflights Nr        4   

Gutters

F     flatboard gutter; girth 300 - 450mm; Roof 5 m      101   
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Preformed purpose made accessories

A     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        5   

RIGID SHEET COVERINGS AND DECKINGS

Code 5 lead flashing or equivalent shall be installed in
line with manufacturers instructions; to be read in
conjunction with architects full specification

Flashings

B     to celestory windows; not exceeding 150mm m      101   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

C     300-450mm girth; fascia - roof 5 m       12   

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

D     suitable angle edge; fixed to warm roofing system;
preformed m      101   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

E     metal capping; 500mm wide; to parapet m       12   

To Collection €
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Lambert Surveyors (47) ROOF FINISHES

****ROOF 6****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

A     horizontal; exceeding 300mm - Roof 6 m2      617   

B     vertical; exceeding 300mm - Roof 6 m2       87   

C     vertical; isolated areas less then 2m2; to rooflights Nr        6   

Gutters

D     flatboard gutter; girth 600 - 750mm; Roof 6 m      109   

Preformed purpose made accessories

E     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr       10   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

F     300-450mm girth; fascia - roof 6 m       45   

To Collection €
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Lambert Surveyors (47) ROOF FINISHES

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

A     suitable angle edge; fixed to warm roofing system;
preformed m      109   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

B     metal capping; 500mm wide; to parapet m      147   

****ROOF 7****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

C     horizontal; exceeding 300mm - Roof 7 m2      158   

D     vertical; exceeding 300mm - Roof 7 m2       70   

E     vertical; isolated areas less then 2m2; to rooflights Nr        4   

Gutters

F     flatboard gutter; girth 300 - 450mm; Roof 7 m      101   

To Collection €
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Lambert Surveyors (47) ROOF FINISHES

Preformed purpose made accessories

A     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        5   

RIGID SHEET COVERINGS AND DECKINGS

Code 5 lead flashing or equivalent shall be installed in
line with manufacturers instructions; to be read in
conjunction with architects full specification

Flashings

B     to celestory windows; not exceeding 150mm m      101   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

C     300-450mm girth; fascia - roof 7 m       12   

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

D     suitable angle edge; fixed to warm roofing system;
preformed m      101   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

E     metal capping; 500mm wide; to parapet m       12   

To Collection €
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Lambert Surveyors (47) ROOF FINISHES

****ROOF 8****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

A     horizontal; exceeding 300mm - Roof 8 m2      591   

B     vertical; exceeding 300mm - Roof 8 m2       81   

C     vertical; isolated areas less then 2m2; to rooflights Nr        7   

Gutters

D     flatboard gutter; girth 600 - 750mm; Roof 2 m      101   

Preformed purpose made accessories

E     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        8   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

F     300-450mm girth; fascia - roof 8 m       26   

To Collection €
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Lambert Surveyors (47) ROOF FINISHES

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

A     suitable angle edge; fixed to warm roofing system;
preformed m      101   

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

B     metal capping; 500mm wide; to parapet m      128   

****ROOF 9****

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT, VISCOUS LIQUID COATINGS, WATERPROOF AND GAS
PROOF NON-METAL FLEXIBLE SHEET COVERINGS

Built-up reinforced bitumen membrane warm deck roof
covering; 4.2mm thick BauderFLEX K4E or equivalent capping
sheet; 2.0mm thick BauderTEC Sprint DUO or equivalent
underlayer; 160mm thick BauderPIR or equivalent tapered
insulation; 3.5mm thick BauderEVA 35 or equivalent air and
vapour control layer; installed in accordance with
manufacturers recommendations; all in accordance with
Architects Drawings and Specification

Roofing

C     horizontal; exceeding 300mm - Roof 9 m2      149   

D     vertical; exceeding 300mm - Roof 9 m2       53   

E     vertical; isolated areas less then 2m2; to rooflights Nr        3   

Gutters

F     flatboard gutter; girth 600 - 750mm; Roof 9 m       51   

To Collection €
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Preformed purpose made accessories

A     rainwater outlet; Bauder or equivalent vertical outlet
DN100 connecting to downpipes; including cutting,
dressing, waterproofing etc. nr        4   

RIGID SHEET COVERINGS AND DECKINGS

Code 5 lead flashing or equivalent shall be installed in
line with manufacturers instructions; to be read in
conjunction with architects full specification

Flashings

B     to celestory windows; not exceeding 150mm refer to
Architects Drawings m       51   

FLEXIBLE SHEET METAL COVERINGS

Alumasc Skyline Aluminium Safe Profile (SF4) or equivalent
fascia; 18mm WBP plywood shall be fixed to existing fascia
sub rails / sub structure; fixed throughout all eaves
perimeter, firmly fixed to softwood to manufacturers
recommendations; RAL colour to be agreed; SF4 fascia profile
is a 4 x bent 3mm aluminium sheet profile; including
necessary fixings, backing timbers etc.; all in accordance
with Architects Drawings and Specification

Eaves

C     300-450mm girth; fascia - roof 9 m        7   

Suitable 1.6mm thick preformed angle edge; fixed to warm
roofing system; dressed up to parapets; installed in
accordance with manufacturer's recommendation; all in
accordance with Architects drawings and specifications;
refer to Architects drawing T300

Flashing

D     suitable angle edge; fixed to warm roofing system;
preformed m       51   

To Collection €
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Lambert Surveyors (47) ROOF FINISHES

Proposed capping shall be Alumasc Skyline or equivalent
product supplied by or equivalent Alumasc Skyline or
equivalent Power Coated Aluminium interlocking fascia
systems shall be provided to the full perimeter of the new
roof systems; Fix coping level as standard with wall
brackets at maximum 1.5m centres; Refer to Architects
drawings for extent of proposed aluminium fascia and capping

Cappings

A     metal capping; 500mm wide; to parapet m       57   

To Collection €
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Lambert Surveyors (52) DRAINAGE AND REFUSE DISPOSAL 

(52) DRAINAGE AND REFUSE DISPOSAL

DRAINAGE

DISPOSAL ABOVE GROUND

Alumasc Aqualine or equivalent; powdercoated extruded
aluminium downpipe system; flush joint circular pipe for
external use; 150mm nominal diameter; 2mm thick; spigot
jointed system; including necessary fixings etc.; all in
accordance with Architects Drawings and Specification

Pipes

A     downpipes; circular; 150mm; spigot jointed system m       55   

Extra over pipes on which they occur forExtra over

B     fittings, sockets nr       16   

C     fittings, shoes nr       16   

D     fittings, pipe clips nr       16   

Alumasc Aqualine or equivalent; extruded aluminium
contemporary rainwater heads installed at existing roof
outlets locations; including necessary fixings etc.; all in
accordance with Architects Drawings and Specification

Pipework ancillaries

E     rainwater heads; to suit 150mm diameter outlet /
circular downpipe nr       16   
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Lambert Surveyors (52) DRAINAGE AND REFUSE DISPOSAL 
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Lambert Surveyors (76) STORAGE, SCREENING FITTINGS

(76) STORAGE, SCREENING FITTINGS

FITTINGS

FITTINGS, EQUIPMENT AND FURNITURE

The Contractor is to allow for Uniline or equivalent
Blackout blind system with full automation and side guide
railings to provide full blackout effect; The blind material
shall be light coloured dense basket weave sunscreen
material; refer to Architects specification clause 15.11

Furniture; Blinds

A      WT01; Approx 7000mm wide x 900mm high Nr       26   

B      WT02; Approx 6995mm wide x 900mm high Nr        1   

C      WT03; Approx 7010mm wide x 900mm high; Opaque glazing
to toilets Nr        1   

D     WT04; Approx 6975mm wide x 900mm high Nr        1   

E     WT05; Approx 6995mm wide x 900mm high Nr        1   

F     WT06; Approx 6985mm wide x 900mm high Nr        1   

G     WT07; Approx 7010mm wide x 900mm high Nr        1   

H     WT08; Approx 6975mm wide x 900mm high; Opaque glazing to
toilets Nr        1   

J     WT09; Approx 6970mm wide x 900mm high Nr        1   

K     WT10; Approx 7010mm wide x 900mm high Nr        1   

L     WT11; Approx 6980mm wide x 900mm high Nr        1   

M     WT12; Approx 6980mm wide x 900mm high Nr        1   

N     WT13; Approx 6985mm wide x 900mm high Nr        1   

P     WT14; Approx 7010mm wide x 900mm high Nr        1   

Q     WT15; Approx 6980mm wide x 900mm high; Opaque glazing to
toilets Nr        1   

R     WT16; Approx 7010mm wide x 900mm high Nr        1   

S     WT17; Approx 6990mm wide x 900mm high Nr        1   

T     WT18; Approx 7010mm wide x 900mm high Nr        1   

U     WT19; Approx 6970mm wide x 900mm high; Opaque glazing to
toilets Nr        1   

To Collection €
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Lambert Surveyors (76) STORAGE, SCREENING FITTINGS

A     WT20; Approx 6975mm wide x 900mm high Nr        1   

B     WT21; Approx 6985mm wide x 900mm high Nr        1   

C     WT22; Approx 7005mm wide x 900mm high Nr        1   

D     WT23; Approx 7005mm wide x 900mm high Nr        1   

E     WT24; Approx 6955mm wide x 900mm high Nr        1   

F     WT25; Approx 6975mm wide x 900mm high Nr        1   

G     WT26; Approx 6945mm wide x 900mm high Nr        1   

H     WT27; Approx 7005mm wide x 900mm high Nr        1   

J     WT28; Approx 6975mm wide x 900mm high Nr        1   

K     WT29; Approx 7000mm wide x 900mm high Nr        1   

L     WT30; Approx 6990mm wide x 900mm high Nr        1   

M     WT31; Approx 6965mm wide x 900mm high Nr        1   
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Lambert Surveyors (76) STORAGE, SCREENING FITTINGS
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Lambert Surveyors (50) SITE SERVICES (MAINLY PIPED AND DUCTED)

(50) SITE SERVICES (MAINLY PIPED AND DUCTED)

NOTES

  The Tenderer's attention is drawn to the "Works Requirements
within Volume A" attached, from which this element has been
prepared Note

  For detailed description of workmanship see Architect's &
Engineer's Drawings / Specification Note

Information generally

  1. The work measured hereunder refers to the surface and
foul drainage systems associated with the new extension.
These works will largely be carried out adjacent to a live
environment and so all necessary precautions should be taken
to ensure the safety of the building occupants. The
Contractor MUST include herein for all costs associated with
such precautions. Note

  2. The Contractor should note limitations on working hours
identified in Preliminaries Section of this Pricing
Document. Note

SURFACE WATER DRAINAGE

DRAINAGE BELOW GROUND

Excavating trenches to receive pipes; starting from existing
ground level, filling over bed and surround with certified
pyrite free clause 804 in accordance with Engineers
specification, compacted in 150mm maximum layers; grading
bottoms; earthwork support; disposing of surplus excavated
material off site

Excavating trenches; pipes not exceeding 250mm nominal
diameter

A     average depth; 0.50 - 1.00m m       34   

Extra over excavating trenches irrespective of depth forExtra over

B       next/alongside existing services item        1   

C       next to existing buildings item        1   

Disposal

D     ground water item        1   

E     surface water item        1   

To Collection €
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Lambert Surveyors (50) SITE SERVICES (MAINLY PIPED AND DUCTED)

Gravel bed and Surround; free draining single size washed
gravel chippings; nominal size 10-20mm;as per Engineer's
specification

Beds and surrounds

A     600mm wide x 600mm thick; to 150mm pipe m       34   

Wavspec Smoothwall or equivalent SN8 uPVC laid to not less
than 1:30 falls.

Pipes

B     150mm nominal diameter m       34   

Extra over pipes on which they occur for;Extra over

C       bends nr       83   

D       junctions nr        9   

Drainage gully; all gullies should be sat on a bed of
concrete to ensure the correct level is maintained; Drainage
gullies should be installed 150mm below the property damp
proof course; including excavation, earthwork support,
hardcore, backfilling, disposal of surplus spoil; as per
Engineers specification

Pipe accessories

E     1 nr 150mm inlet; 1 nr 150mm outlet; depth 0.50 - 1.00m nr       14   

Connecting to existing live surface water line; include for
breaking into existing line and forming new inlet pipe;
provide for all necessary bypass pumping as required; apply
for and pay for associated connection fees; include for all
connections and fittings required; all to the satisfaction
of the Engineer and Local Authority

Connections

F     500mm - 1000mm deep; including making good and
backfilling nr        9   

Testing and Commissioning

G     provide for cleaning of all existing manholes and
existing sewers on site so that new sewers connecting
will flow correctly to the satisfaction of the Engineer item        1   

H     provide for CCTV survey before commencement of surface
water drainage works item        1   
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Lambert Surveyors (50) SITE SERVICES (MAINLY PIPED AND DUCTED)

A     provide for CCTV survey of surface water drainage upon
completion item        1   

EXCAVATION AND EARTHWORK

EXCAVATION

Excavation

Reduce levels

B     not exceeding 2.00m deep (concrete areas) m3       16   

C     not exceeding 2.00m deep (tarmacadam areas) m3       17   

Extra over excavation for underground servicesExtra over

D       breaking up existing; hard surfaces; concrete footpath
and paved areas m2       64   

FILLING

Granular sub-base material to Clause 804 of the NRA
Specification for Roadworks which shall be spread and
compacted to the required thickness; compaction shall be
carried out in accordance with Clause 802 of the NRA
Specification and in accordance with Table 8.1 of the
Engineers specification

Filling; Clause 804

E     average thickness; not exceeding 250mm m3       20   

CONCRETE WORK

INSITU CONCRETE

150mm thick XF3 C25/30 concrete footpath with 1:60
crossfalls; path edges to be bullnosed with float finish
including working around AJ covers, manhole covers, gully
traps etc.; refer to plan to see extent of new pathways; all
as per Engineers drawings and specification.

Paths

F     not exceeding 150mm thick; reinforced m3        5   
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REINFORCEMENT

Reinforcement fabric mesh; B142 mesh; as per Architects
specification

Fabric

A    horizontal m2       31   

FORMWORK

Formwork; generally; finish as Architects specification

Edges of beds

B     not exceeding 250mm high m       80   

SUNDRIES

Designed joints; transverse contraction joints at 3000mm c/
c's comprising of a double layer of roofing felt to IS 15;
formed in concrete footpaths

Designed joints

C     transverse contraction joints; depth not exceeding 150mm m       31   

Surface finish to slabs to engineer's approval

Surface finishes

D     brushed; to falls and crossfalls m       31   

ROOFING, CLADDING AND WATERPROOFING

MASTIC ASPHALT AND WATERPROOF NON-METAL FLEXIBLE SHEET
COVERINGS

Thrace 40/40 geogrid or equivalent under subbase layer; in
accordance with Engineers Specification.

Geotextile membranes

E     horizontal; exceeding 300mm wide m2       64   
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SURFACE PAVINGS, FENCING AND LANDSCAPING

IN-SITU SURFACE PAVINGS

Three-course bituminous macadam surfacing shall be laid over
the sub-base where specified; consisting of 40mm minimum
thickness SMA10 Surf 70/100 DES surface course to IS EN
13108 and NSAI's S28; on 60mm min thickness AC20 dense BIN
70/100 DES binder course to IS EN 13108 and NSAI's S28; on
100mm thick AC32 dense base 70/100 DES base to IS EN 13108
and NSAI's S28; all in accordance with the Engineers
drawings and Specification

Roads

A     200mm deep bituminous macadam; surface course 40mm;
binder course 60mm; base course 100mm m2       34   

Sundries

B     fair joint to existing finishes m       55   
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Lambert Surveyors SUMMARY

SUMMARY Page No.

(06 & 07) PRELIMINARIES AND INSURANCES  BQ/38 

(07) BOND SECTION  BQ/40 

(--) DEMOLITIONS AND ALTERATIONS  BQ/59 

(22) INTERNAL WALLS  BQ/62 

(27) ROOF STRUCTURE  BQ/96 

(31) EXTERNAL WALL COMPLETIONS  BQ/102 

(37) ROOF COMPLETIONS  BQ/107 

(41) WALL FINISHES EXTERNALLY  BQ/110 

(42) WALL FINISHES INTERNALLY  BQ/114 

(45) CEILING FINISHES  BQ/118 

(47) ROOF FINISHES  BQ/136 

(52) DRAINAGE AND REFUSE DISPOSAL  BQ/138 

(76) STORAGE, SCREENING FITTINGS  BQ/141 

(50) SITE SERVICES (MAINLY PIPED AND DUCTED)  BQ/147 

TOTAL AMOUNT TO FORM OF TENDER

Note: This Bill of Quantities contains pages numbered  BQ/1 
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