
CRANE LIFT – OUT OF HOURS

CRANE LIFTING OPERATIONS ARE TO BE CARRIED OUT
OUTSIDE NORMAL WORKING HOURS, SUBJECT TO PRIOR
APPROVAL AND COORDINATION WITH RELEVANT SITE
MANAGEMENT, AUTHORITIES AND AFFECTED PARTIES.

CONTRACTOR TO PROVIDE A DETAILED LIFTING PLAN,
TRAFFIC/PEDESTRIAN MANAGEMENT ARRANGEMENTS,
EXCLUSION ZONES, LIGHTING, SUPERVISION AND ALL
NECESSARY PERMITS/APPROVALS PRIOR TO
COMMENCEMENT.

ALL WORKS TO BE CARRIED OUT IN ACCORDANCE WITH THE
APPROVED LIFTING PLAN, APPLICABLE LEGISLATION AND SITE
SAFETY REQUIREMENTS.

EXISTING CHILLER OPERATIONAL WEIGHT 3655KG
EXSITNG CHILLER SHIPPING WEIGHT 3440KG

NEW CHILLER WEIGHT 2359KG
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