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Introduction 
 
On 1st May 2022, the newest university in Ireland, South East Technological University 
(SETU) was established. SETU is a multi-regional university with campuses in Carlow, 
Waterford, Wexford and Wicklow with over 18,000 learners and 2,000 staff. The University 
will graduate over 6,000 students each year. 
 
SETU operates in the context of the south east region which is experiencing an exciting 
period of significant change through a rapid population increase of over 35% since 1991, an 
economy that is diversifying in the light of shifting national, European and global 
environments, and a changing socio-cultural landscape marked by increased diversity, new 
patterns of population distribution and a changing demographic profile. 
 
SETU will provide leadership and act as a centre of knowledge, research and innovation in 
the region. Additionally, it will look outward to help the region to capitalise on the broader 
economic drivers, nationally and internationally.  It will educate and nurture future 
generations of active and engaged citizens across the south east region and will be a driver 
of social inclusion, social justice and of technological, cultural and artistic activity in the 
coming decades.   
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Contract Objectives  
SETU invites tenders from suitably experienced Contractors for the supply, installation and 
testing/commissioning of new Gas Manifolds and Regulators at the SETU Waterford Campus.  This 
Contract will be awarded in several lots, see pricing schedule for further information.   
 
The SETU Waterford Campuses comprises of over 80,000 square meters of accommodation spread 
over 6 campuses.  A breakdown of sizes of buildings as at November 2021 are detailed below for 
information purposes and may be subject to change during the duration of this contract. 

 

Description  Approx. year of 
construction 

Area approx. 
m2 

1969 Building  1969 11,617 

1977 Building 1977 4811 

T Block 1997 2053 

R Block 1984 800 

Secretarial services / Students Union 1980 500 

Multi-purpose hall  1991 2019 

Staff Floor 1991 1020 

Library 2000 5660 

IT Building 2003 3160 

Gallery Restaurant 2004 1223 

Health Sciences Building 2005 3910 

Tourism and Leisure building 2008 7660 

 

The Applied Technology campus includes the following buildings: 

 Description  Approx. year of 
construction 

Area approx. 
m2 

Applied Technology Building (ATB) 1998 3870 

Enterprise & Research Technology Centre (ERTC) 1970’s 1156 

Plumbing and bricklaying Workshops (Harveys) 1970’s 2805 
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The West campus includes the following buildings: 

 Description  Approx. year of 
construction 

Area approx. m2 

ArcLabs 2005 & 2018 2620 + 1080 = 
3700 

Carriganore House Refurbished in 2006 608 

National Biological Workshops 2006 350 

NetLabs  2010 1060 

 
 
Campus Locations 

 refer to maps included in Appendix 

 SETU | Waterford Campuses 
 
The Contract is scheduled to commence in December 2026. 
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SECTION A – SPECIFICATION (Scope of Work Requirements) 

This document sets out the basis requirements for the supply, installation and 
testing/commissioning of new Gas Manifolds and Regulators at the SETU Waterford Campus. 

The contractor shall note that all works are to be completed in compliance with BCGA codes 
of practice CP39 & TIS 18.  

All systems/installations shall be in full compliance with local building codes.  Where the 
Contractor does not signify deviation in his bid, it shall be assumed that it is in complete 
compliance with all current standards, specifications and/or drawings. 

The work shall include design, manufacture, supply, and delivery to site, installation, and 
provision of as installed drawings and Operating and Maintenance manuals. The Contractor 
shall supply all materials and labour necessary to form a complete installation irrespective of 
whether or not all necessary components are indicated. Unless otherwise indicated all 
equipment and materials to be installed shall be new and fit for purpose. The Contractor shall 
make good defects which occur during the defect liability period.  

The Contractor will be fully responsible for the safety management of the site from 
commencement of the project until Substantial Completion of the overall project. 

Gas Manifolds 

This Contractor will be responsible for the removal off site of the existing gas manifolds and 
the installation of new gas manifolds in their place. 

Existing regulator types are indicated on the “Schedule of gas regulators and manifolds” 
located in the tender package. These existing regulator manufacturers/models are listed for 
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information purposes and the contractor shall allow a modern equivalent by the same 
manufacturer or equivalent brand.  

The contractor shall allow for the supply and installation of new high pressure hoses from 
manifold to bottle or header system, these connection leads shall come complete with “anti-
whip cables” all supplied as part of the manifold upgrade works. 

As part of the tender return the contractor shall provide a list of proposed manufacturers 
and models of all equipment proposed. 

Flashback arrestors shall be supplied and fitted to all Oxygen and fuel gas types (Acetylene, 
Propane, Hydrogen etc) and shall be itemised in the contractor tender return 

Gas Regulators 

This Contractor will be responsible for the removal off site of the existing gas regulators 
(including flashback arrestors where installed) and the installation of new gas regulators (and 
flashback arrestors where required) in their place. 

 
It shall be noted that all regulators are fixed type (with the exception of bottled gases, see 
accompanying schedule) 
 
Flashback arrestors shall be fitted to all Oxygen and fuel gas types (Acetylene, Propane, 
Hydrogen etc) and shall be itemised in the contractor tender return. 
 
Existing regulator types (Fixed/bottle) are indicated on the “Schedule of gas regulators and 
manifolds” located in the tender package. The existing regulator manufacturers/models are 
Tec-master and Lab-master and these brands are indicated for information purposes only, the 
contractor shall allow a modern equivalent by the same manufacturer or equivalent brand. 

As part of the tender return the contractor shall provide a list of proposed manufacturers 
and models of all equipment proposed. 

 
A comprehensive list of locations and gas types are shown on the accompanying schedule  
 
All works will need to be carried out “During Normal Working Times” but will be outside of 
college teaching times, eg Mid term breaks, Easter and Summer Holidays. 
 
The scope of works will include the following: 

 Site survey of existing equipment  
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 Confirm all manifolds, regulators and flashback arrestors 
 Installation of new equipment per the accompanying schedule 
 Cleaning and removals of all waste and existing materials off site. 
 Compliance with health & safety requirements (working from heights, access, lifting, 

etc….).  
 Certification of the new installation works. 
 As-Built drawings and O&M manuals 

Locations and details of all areas of works are indicated on the accompanying drawings. As-
built information is indicative, the contractor should carry out a site visit to ensure the scope 
is fully understood prior to submitting his tender price. 
 

Contractors Design Risk Assessment 
 
The Contractor shall identify hazards and associated consequences that the works may 
present during the site delivery, offloading, installation, etc…. The Contractor shall prepare 
and issue a safety risk assessment for the installation which addresses the activities above. 
The risk assessment should identify the likelihood of the hazard occurring and the severity of 
the consequence if it does occur, along with any recommendations for the actions required 
of others to reduce the likelihood and/or severity. 
 

Contractors Responsibility 

In applying this specification, information and details pertinent to the installation, the 
Contractor shall accept full responsibility for the competence of the design/selection and 
installation/commissioning of the gas regulators and manifolds. There shall be strict 
conformance to the specifications, drawings, regulations and relevant standards. The work 
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shall include manufacture, works testing, supply, delivery to site, installation and provision of 
as installed drawings and Operating and Maintenance manuals.  

The contractor shall supply all materials and labour necessary to form a complete installation 
irrespective of whether or not all necessary components are indicated.  

The Contractor shall be responsible for ensuring that any firm appointed by him as a sub-
contractor/supplier complies with and fulfils all the relevant undertakings in conditions 
described in the contract documentation.  

The Contractor shall also be responsible for incorporating the works of his sub-
contractors/suppliers into the programme of works.  

The Contractor shall conduct inspections and tests and compile reports during manufacture 
or fabrication on or off site, as and when required, to ensure that quality, workmanship, 
delivery, assembly, erection, testing, setting to work and completion by the sub-
contractors/suppliers are satisfactory.  

The Contractor shall in all cases ensure that the materials and/or design features are suitable 
for the duty, methods of manufacture; test conditions and handling that will be encountered 
by the individual components.  

The design of plant, equipment, specialist installations or materials used by the Contractor 
and requiring the input of the manufacturer’s specialist designers shall be the responsibility 
of the manufacturer/supplier of the specific plant, equipment, specialist installations or 
materials. All materials and equipment to be installed shall be new. Manufacturer’s 
instructions shall be strictly followed with respect to the installation and application of all 
products included in the contractor’s supply.  

The Contractor shall, by submitting a tender, guarantee that all materials, equipment and 
work carried out shall be ‘Fit for the Purpose’ and shall secure similar guarantees from his 
appointed sub-contractors/suppliers. The whole of the works shall be carried out to the 
complete satisfaction of the Engineer who shall reserve the right to reject any workmanship 
and materials that, in the opinion of the Engineer, do not conform to the Specification.  

The Contractor shall be obliged to carry out such alterations or replacements of materials at 
his own expense. Materials and workmanship shall be guaranteed for a period of 12 months 
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from satisfactory commissioning and any defects shall be rectified and made good at the 
Contractors expense to the Engineers satisfaction.  

The Contractor shall not interrupt or interfere with any existing services without prior written 
permission from the Employer.  

The Contractor shall include for the delivery and offloading of all materials, components and 
items of equipment within his scope. The contractor is to supply all equipment and tools 
required to carry out the works, this will include all lifting, hoisting, scaffolding, etc… as 
required.  

The Contractor will be expected to co-operate fully with the building operators in this respect.  

The Contractor shall provide all necessary supervision during the execution of the works. 
Suitably qualified engineering staff shall be employed and given charge of the site works from 
commencement to completion. Supervisory staff shall be on site during the whole of the time 
that the work is in progress and shall be authorised to receive instructions from the Engineer 
on the Contractor's behalf.  

The Contractor shall allow for the provision of mock-ups, samples and demonstrations of 
systems and equipment as shall be requested by the Engineer. The Contractor shall submit 
samples of proposed materials to the Engineer for written approval as and when required. All 
equipment and installations shall be fully cleaned by the Contractor prior to handover. On 
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completion of the works, the Contractor shall provide 3 No. copies of the maintenance 
manuals. 

The following mitigation measures will be put in place during the construction phase of the 
proposed development:  

 All waste generated during the construction phase will be managed in accordance with 
the relevant waste management regulations; 

 Any waste generated during the construction phase will be removed off-site using an 
appropriately permitted waste contractor;  

 Waste generation on site during construction works will be properly supervised with 
designated waste storage and segregation areas;   

 Materials required will be ordered only as needed to reduce excess materials leading 
to waste; 

 Where excess materials do arise, these will be returned to the supplier where possible;  

 In the unlikely occurrence of hazardous waste during construction, such as waste oils 
and lubricants, it will be segregated, contained, classified, transported and disposed 
of by appropriately permitted waste contractors in accordance with all relevant 
national and international waste legislation; 

 Any potential liquid waste arising during construction, such as waste oil, will be stored 
in suitable containers in bunded areas and disposed of off-site by an appropriately 
permitted waste contractor at a suitable permitted waste facility: 

 

Codes and Standards 
 
The Contractor shall ensure that all Standards and Codes of Practice shall be current editions 
dated three months before the date for return of tenders. 
 
Any differences between these Standards and Codes of Practice and any part of this 
Specification shall be brought to the attention of the Engineer for clarification. 

Health & Safety Procedures 
 
The Contractor shall comply fully with the health and safety requirements and all relevant 
Safety, Health and Welfare at Work Statutory Instruments. 
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The works to which this Specification relates must comply with the current issue of the 
following: 

 The Building Regulations - 1997 to 2010 
 Safety, Health and Welfare at Work Act 2005 
 Safety, Health and Welfare at Work (Construction) Regulations 2006 and associated 

amendments 
 Safety, Health and Welfare at Work (Exposure to Asbestos) Regulations 2006 
 Safety, Health & welfare at Work (General Application) Regulations 2007 
 REACH (Registration, Evaluation, Authorisation and Restriction of Chemicals) 

Regulations 2007. 
 COSHH (Control of Substances Hazardous to Health). 
 Local Authorities By-Laws and Regulations 
 Water Supply Authority’s requirements 
 Electricity Supply Authority’s requirements 
 Gas Supply Authority’s requirements 
 Fire Services Act 1981 
 ETCI National Rules for Electrical Installations 2008 
 Safety, Health and Welfare at Work (Control of Noise at Work) Regulations 2006 - 

Statutory Instruments S.I. no. 371 
 Safety, Health and Welfare at Work (Control of Vibrations at Work) Regulations 2006 

- Statutory Instruments S.I. no. 370 
 Safety, Health and Welfare at Work (Working at Height) Regulations 2006 - Statutory 

Instruments S.I. no. 318 
 Chemical Agents Regulations 2001 (Code of Practice 2010)  
 Health & Safety Authority (HSA) Codes of Practice 
 OPERATING & MAINTENANCE MANUALS - BSRIA Application guide 1/87.1 for building 

services installations. 
 COSHH 

 
All equipment deployed in a temporary capacity (during installation works) and permanently 
as part of the project contract works shall comply with the current European directives in 
connection with safety of machinery and electrical equipment: 
 Machinery Directive (89/392/EEC) 
 The low Voltage Directive (73/23/EEC) 
 Electro Magnetic Compatibility (89/336/EEC) 
 
All equipment, components of equipment and system supplied shall conform to all 
appropriate and applicable Irish legislation and EU Directives and shall be CE-marked. In 
particular, all machinery supplied shall comply with Directive 2006/42/EC of European 
Parliament (the EU Machinery Directive) and all pressure equipment supplied shall comply 
with Directive 97/23/EC (the EU Pressure Equipment Directive). 
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All equipment and components of equipment supplied for use in a potentially explosive 
atmosphere shall be appropriate for use in particular environment and must comply with the 
EU ‘ATEX’ Directive 94/9/EC. In particular the equipment must be marked will all information 
essential for its safe use including comprehensive EX-marking showing equipment group, 
equipment category, and Gas/Dust suitability. The Supplier’s documentation shall include a 
declaration of conformity with the ATEX Directive. 
 
For electrical equipment and systems within the scope of supply, the Supplier’s 
documentation shall include Declarations of Conformity for electrical equipment as required 
by the EU Machinery Directive, the Low Voltage Directive (Directive 2006/95/EC) and the 
Electromagnetic Compatibility Directive (Directive 2004/108/EC). 
 
In respect of safety systems and/or safety instruments related to the control systems for any 
of the equipment, machinery, materials or packages (or components thereof) supplied the 
Supplier shall provide confirmation in its tender that compliance with the following standards 
(as applicable) has been met: ISO 13849 (which supersedes EN 954), EN 61508, EN61511 and 
EN 62061. If such conformation is not provided then the Supplier must provide details of what 
(if any) equivalent standards or methodology have been adhered to. 
 
The Supplier shall have accurately compiled the necessary Technical Files or Technical 
Construction Files to demonstrate the appropriateness of the affixing of CE marking and these 
files (and all the other relevant documentation) shall be available to the Purchaser on request 
prior to installation and at all times during the life of installation. 
 
Asbestos materials shall not be installed. Products containing and/or requiring the use of CFCs 
in their manufacture will not be permitted. Those containing and/or requiring the use of 
HCFCs may only be used with the permission of the Engineer. The Contractor shall confirm in 
writing that such products are free of CFCs and/or HCFCs prior to delivery to site 
Unless otherwise indicated products containing and/or requiring the use of CFC’s in their 
manufacture will not be permitted.  Products will not be permitted which contain or require 
Ozone depleting substances in their manufacture as prescribed under the Montreal Protocol 
and succeeding agreements.  
 
A comprehensive programme of H&S and work procedures shall be implemented.  Risk 
assessments and method statements shall be provided to ensure a safe and unobstructive 
project.  All works which may impact on the sites normal production will require prior sign off 
by the Purchaser.  Interruptions to the existing services must be planned so as to minimize 
disruption to production. 
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The Contractor’s Safety Officer are responsible for the implementation of all safety rules, 
maintaining site safety file, preparation of method statements, risk assessments, compiling 
safety records, training records, training certificates etc… for review by the Client.  The 
Contractor will be fully responsible for the safety obligations of their own direct employed 
staff, subcontractors, site delivery personnel along with the safety management of Client 
Direct Employed Contractors (Novated Contractor) and Nominated Contractors. 
 
All contractors must be inducted prior to starting work.   
  
All works must be carried out under a Method Statement and Risk Assessment procedure. 
The Contractor shall ensure that the Method Statements from all Subcontractors are 
completed to the agreed standard and these statements shall be agreed and signed prior to 
submitting them for approval. 
 
The Contractor must ensure all employees have the relevant training and certification for the 
tasks they are carrying out. Training and certification must be forwarded with Method 
Statements for each employee. 
 
Contractors must supply (keep records of same) suitable PPE and wear at all times in the 
course of their work. 
 
The Contractor must investigate all local conditions which might affect access to site. Any 
additional costs incurred as a result of such conditions, which are beyond the control of the 
Client and will be incurred by the contractor. 
 
Contractors shall at their own expense, provide all equipment, labour, haulage, lifting 
equipment and power necessary to execute the works in accordance with the contract.   
 
SETU will not accept responsibility for loss or damage to any plant, equipment or materials 
belonging to contractors or sub-contractors. 
  
The contractor will be responsible for all costs incurred in the unloading and transportation 
of equipment to the point of final location and must provide all the necessary lifting 
equipment, ladders, scaffolding, etc., to carry out this work.  The Contractor shall be 
responsible for the transportation and safe storage of all equipment supplied by the 
Contractor to where it is assembled/installed in the allocated position on site. 
 
The Contractor shall ensure that all suppliers who make deliveries to site are aware of the Site 
Safety Rules and are in possession of clear delivery instructions. 
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All cost incurred implementing the Safety requirements and monitoring throughout the work 
period will be understood to be included in the Tender price. 
 
The Contractor shall provide evidence that they are adequately insured to carry out work on 
the site prior to any work being carried out. 
 
 

General Information 
 

All staff engaged in installation and servicing on site must be fully trained in all operational 
aspects of the work. 

 Deliver a consistent and efficient service to SETU 
 Upon expiry or termination of any Service Contract awarded from this Competition, 

the Contractor shall work to ensure a smooth transition of service to the new service 
provider. Without prejudice to the rights of the Contractor shall liaise with the 
Contracting Authority and arrange a scheduled date and time for the removal of all 
rented goods.  

 No cost increases will be accepted during the duration of the contract. 
 A survey will need to be completed in conjunction with SETU of the time associated 

with this project.  Any costs relating to this survey will not be reimbursed. 
 Interested parties are welcome to come on site to view external of buildings by 

appointment.  Please email Adrian.morrissey@setu.ie   
 Campus Locations and Directions - South East Technological University | Waterford 

(wit.ie) 
 

SETU Safety Contractor Induction system will apply to all contractors associated with this 
contract and must be completed prior to coming on site.   
 
All consumables supplied materials must conform to current regulations and legislation, 
manufacturers requirements, directives (EU and Irish) and approved codes of practice, CE 
mark, Irish Standards EN, etc. The Contractor must keep himself aware of any changes to the 
above during the term of the contract and must adjust his service to meet those changes, at 
no additional cost to the Institute. 
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SETU Facilities & Provisions 
 
All schedules, log books and records pertaining to this Contract shall be stored in the Estates 
office at SETU and made available as required.  
 

SETU Site Restrictions 
 
The following restrictions and constraints are applicable to the site, and shall be taken-into 
account:   

 Access restriction and access control procedures 
 All works will need to be carried out “During Normal Working Times” (i.e. 9-am to 

4.30pm) 
 Parking restrictions 
 No Smoking policy and all other SETU Policies  
 Restrictions to admit sub-contractors and requirement for accompaniment 
 SETU Site Safety Induction (online portal) 
 Restrictions to carry out work on specific plant and areas (such as shut-down 

procedures, advanced notifications, out of hours working requirements, and 
Institute's procedures) 

 Delivery procedures 
 Restrictions for marketing and promotion on site 
 Restrictions to give out information to others 
 Hazards on site (for example the environment, people, machinery, materials, waste, 

and noise that can be hazardous) 
 Hazardous processes and their interaction with services covered by the contract 
 Specific health and safety requirements 
 Covid 19 – as per current public health advise. 

 
 
 
 
 
 
 

 

 


