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Finishes Schedule

Ground Floor Floors Ceilings Walls Notes Architrave / Skirting / Window Boards
Studio No. 1 Level smooth concrete screed | 3no. coats emulsion paint | 3no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive carpet | to gypsum plasterboard. finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
Recording Studio Level smooth concrete screed | 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive carpet | to gypsum plasterboard finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish and skim finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
Control Room Level smooth concrete screed | 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive vinyl to gypsum plasterboard finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish and skim finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
Window Boards — 250 x 25mm bullnose MDF to be primed,
given 2 no. undercoats and 1 no. gloss coat.
Hall Level smooth concrete screed | 3 no. coats emulsion paint | 3 no. coats emulsion Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive vinyl to gypsum plasterboard paint to skim finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish and skim finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
Air Lock Level smooth concrete screed | 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive vinyl to gypsum plasterboard | finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish and skim finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
Lobby Level smooth concrete screed | 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive vinyl to gypsum plasterboard finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish and skim finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
DAC WC Level smooth concrete screed | 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
floor suitable to receive vinyl to gypsum plasterboard finish chamfered edge, to be primed, given 2 no. undercoats and 1
floor finish and skim finish no. gloss coat.
First Floor Floors Ceilings Walls Notes Architrave / Skirting / Window Boards
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to gypsum plasterboard
and skim finish

finish

Studio No.2 Power floated concrete slab 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with
to gypsum plasterboard finish chamfered edge, to be primed, given 2 no. undercoats and 1
and skim finish no. gloss coat.
Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.
Studio No.3 Power floated concrete slab 3 no. coats emulsion paint | 3 no. coats emulsion paint to skim Simple bullnose architrave — 100 x 20mm MDF with

chamfered edge, to be primed, given 2 no. undercoats and 1
no. gloss coat.

Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.

Community room Power floated concrete slab

3 no. coats emulsion paint
to gypsum plasterboard
and skim finish

3 no. coats emulsion paint to gypsum
plasterboard and skim finish

Simple bullnose architrave — 100 x 20mm MDF with
chamfered edge, to be primed, given 2 no. undercoats and 1
no. gloss coat.

Skirting — 100x 20mm MDF with chamfered edge, to be
primed, given 2 no. undercoats and 1 no. gloss coat.

NOTES:

e ALL FLOOR FINISHES TO BE LAID TO MANUFACTURERS RECOMMENDATIONS AND APPROVED BY FLOORING SUPPLIERS IN RELATION TO ALL STANDARDS / WARRANTIES. FLOORING CONTRACTOR MUST ENSURE
RECOMMENDED PRIMER, IF REQUIRED, IS APPLIED TO FLOOR SCREED TO MANUFACTURERS SPECIFICATION
e WOODWORKINTERNAL DOORS, FRAMES, SOLID HARDWOOD SKIRTING'S ARCHITRAVES, FRAMES AND WINDOW BOARDS TO RECEIVE ONE COAT INTERIOR VARNISH PRIMER AND TWO FULL FINISH COATS

INTERIOR VARNISH FOR WOOD IN SATIN FINISH.

e RADIATORS PIPES TO BE PAINTED IN HEAT RESISTANT PAINT TO MATCH WALLS.

[ ]
[ ]
[ ]
e ALLSELECTED COLOUR FINISHES TO ARCHITECTS APPROVAL.
¢ DRAWING TO BE READ IN CONJUNCTION WITH ARCHITECTS SPECIFICATION DOCUMENTATION.
e INCLUDE FOR PAINTING TO ALL OPENING REVEALS.
December 2024

0300-MFA- Schedule of Finishes

ALL WALL, SKIRTING AND ARCHITRAVE PAINT AND VARNISH FINISHES TO BE APPROVED BY ARCHITECT SUBJECT TO PROVISION OF SUITABLE SAMPLES. PREPARE SURFACE ONE COAT SEALER, THREE FULL
COATS, MATT EMULSION PAINT TO SELECTED COLOUR.

PRIOR TO ANY PAINTING WORKS COMMENCING CONTRACTOR TO COMPLETE 1500X1500MM SAMPLE PANEL OF EACH PAINT COLOUR IN INO. ROOM FOR ARCHITECTS APPROVAL.

ALL SURFACES TO BE THOROUGHLY CLEANED AND SUITABLY PREPARED PRIOR TO APPLICATION OF SELECTED FINISHES IN ACCORDANCE WITH MANUFACTURERS WRITTEN DETAIL AND SPECIFICATION.
ALL FINISHES TO BE APPLIED IN ACCORDANCE WITH MANUFACTURERS INSTRUCTIONS AND MUST HAVE APPROVAL BY SUPPLIERS IN RELATION TO ALL STANDARDS / WARRANTIES.
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