

**ATLANTIC TECHNOLOGY UNIVERSITY
LETTERFRACK
ELECTRICAL SERVICES**

**MECHANICAL & ELECTRICAL
SCHEDULE OF PRICES 2
ATU-M&E-PS-2**

Sept 2026

Section 1: Tender Submission

Specialist Contractor's Name:

.....

Having examined the Conditions of Contract, specifications, drawings, schedules issued, site and Preliminary Health & Safety Plan for the above, I/we hereby offer to execute and complete the works as described therein all to the Construction Stage for the total sum of (in words)

.....

.....

Total, excluding value added tax € _____

Vat charge € _____

Total, including VAT € _____

Name of Tenderer

Address:

Date: _____

Telephone: _____

Signature: _____

Schedule of Prices

NOTE: THE CONTRACTOR IS ADVISED TO COMPLETE THE ITEMISED SUMMARY OF TENDER EXACTLY ACCORDING TO SPECIFICATION AS FAILURE TO DO SO MAY VITIATE THE TENDER.

Section 1.0: Preliminaries

Provide for the following as appropriate. Unless the tenderer specifically notes an amount of money or “not included” after each of the Preliminary items, it shall be taken by default that any costs associated with these items are included in the totalled tender figure:

ITEM	DESCRIPTION	AMOUNT €
1.1	Scaffolding, access platforms, hoisting	
1.2	Health, safety, welfare and training of personnel,	
1.3	Setting out, supervision and programming	
1.4	Insurances	
1.5	All builders work opes & chasings through walls, ceilings and roof etc, associated with the mechanical & electrical installation as part of the project	
1.6	Labelling; provision of operating and maintenance manuals; as-built drawings; commissioning data records, instructing and training employer's representatives	
1.7	Other items not included above. Please specify	
	TOTAL FOR THIS SECTION	

2.0 Ground Floor Computer Lab 1 (G07)

ITEM	DESCRIPTION	AMOUNT €
2.0.1	Disconnect & remove the existing electrical services on the wall to facilitate the installation of the acoustic wall and then reinstall them after the builderswork is complete	
2.0.2	Disconnect & remove the existing mechanical services, in the boxed in riser detail to facilitate the installation of the acoustic wall and then reinstall them after the builderswork is complete in a new position as required.	
2.0.3	Other items not included above. Please briefly specify hereunder:	
	TOTAL FOR THIS S U B - SECTION €	

3.0 Lift Installation

ITEM	DESCRIPTION	AMOUNT €
3.1	Supply and install new lift installation to meet the lift specified in the tender package	
3.2	Supply and install the following services to the lift installation. Power, Fire alarm interface, Phone line	
3.4	Others items not included above. Please specify	
	TOTAL FOR THIS SECTION	

4.0 Ground Floor Machine Hall 1 (G01)

ITEM	DESCRIPTION	AMOUNT €
4.0.1	Disconnect the existing low pressure dust extract installations to facilitate the relocation / installation of the machinery in this room.	
4.0.2	Supply and install a new low pressure dust extract installation to serve the new machinery positions in this room.	
4.0.3	Disconnect the existing high pressure dust extract installations to facilitate the relocation / installation of the machinery in this room.	
4.0.4	Supply and install a new high pressure dust extract installation to serve the new machinery positions in this room.	
4.0.5	Disconnect & remove the existing electrical services on the wall to facilitate the disconnection and installation of the machines within this room.	
4.0.6	Provide new power supply to new machine including all necessary cabling, containment, isolators, busbar fused connection etc.	
4.0.7	Other items not included above. Please briefly specify hereunder:	
	TOTAL FOR THIS S U B - SECTION €	

5.0 Ground Floor Machine Hall 3 (G08)

ITEM	DESCRIPTION	AMOUNT €
5.0.1	Provide new power supply to new machine including all necessary cabling, containment, isolators, conduit drops from ceiling level etc	
5.0.2	Disconnect the existing low pressure dust extract installations to facilitate the relocation / installation of the machinery in this room.	
5.0.3	Supply and install a new low pressure dust extract installation to serve the new machinery positions in this room.	
5.0.4	Disconnect the existing high pressure dust extract installations to facilitate the relocation / installation of the machinery in this room.	
5.0.5	Supply and install a new high pressure dust extract installation to serve the new machinery positions in this room.	
5.0.6	Disconnect & remove the existing electrical services on the wall to facilitate the disconnection and installation of the machines within this room.	
5.0.7	Supply and install new electrical supplies to serve the machines in the new locations in this room. This to include the required additional containment conduit etc. from high level down to the machines not adjacent walls etc.	
5.0.8	Other items not included above. Please briefly specify hereunder:	
	TOTAL FOR THIS S U B - SECTION €	

6.0 First Floor Design Studio (F07)

ITEM	DESCRIPTION	AMOUNT €
6.0.1	Disconnect & remove the existing electrical services from the existing pod as indicated	
6.0.2	Relocate and install new power and data points to new teaching wall position in the room	
6.0.3	Other items not included above. Please briefly specify hereunder:	
	TOTAL FOR THIS S U B - SECTION €	

7.0 First Floor ATU Staff Office 4 (F10)

ITEM	DESCRIPTION	AMOUNT €
7.0.1	Disconnect & remove the existing electrical, data services and dado trunking from the perimeter walls as indicated	
7.0.2	Supply and install new cat 6 compliant dado trunking as shown.	
7.0.2	Supply and install new double sockets on the new dado trunking, wired into the existing socket circuits as shown.	
7.0.3	Other items not included above. Please briefly specify hereunder:	
	TOTAL FOR THIS S U B - SECTION €	

Summary of Prices

ITEM	DESCRIPTION	AMOUNT €
1.0	Preliminaries	
2.0	Ground Floor Computer Lab 1 (G07)	
3.0	Lift Installation	
4.0	Ground Floor Machine Hall 1 (G01)	
5.0	Ground Floor Machine Hall 3 (G08)	
6.0	First Floor Design Studio (F07)	
7.0	First Floor ATU Staff Office 4 (F10)	
	NET TOTAL FOR THIS SECTION (excl. VAT) brought to Main Document	