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The existing 2 No emergency light fittings are to be
disconnected and removed to facilitate the
construction of the new accoustic wall. The fittings
are to be reinstalled on the face of the new wall
when the building work is complete.
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The existing elect and mech equipment within the
boxed out detail are to be disconnected and
relocated to new position to facilitate the
construction of the new acousstic wall.
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installation.

13 amp single phase spur poit
Fire Alarm 1/O interface unit
edicated phone line to facilitate emer call support

Supply and install the following electrical services to serve the new lift

Travel between grou

Supply and install a hew platform lift to meet the
nd and first floor levels
Min capacity 1000 kg
Min space to accommodate a atandard 8ft x 4ft
\m doors on opposite sides. ref arch and BOQ d

> following min requirements

timber sheet
etails for this item
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DO NOT SCALE FROM THIS DRAWING. USE FIGURED DIMENSIONS IN ALL CASES.
VERIFY DIMENSIONS ON SITE AND REPORT ANY DISCREPANCIES TO THE ARCHITECTS IMMEDIATELY.
THIS DRAWING TO BE READ IN CONJUNCTION WITH THE ARCHITECTS SPECIFICATION.
THIS DRAWING IS COPYRIGHT AND MAY ONLY BE REPRODUCED WITH THE ARCHITECTS PERMISSION.

THIS DRAWING IS TO BE USED ONLY FOR THE RELEVANT
WORKSTAGE DESCRIBED IN THE TITLEBAR AND SHOULD NOT
pRe. serieSE RELIED ON FOR ANY OTHER PURPOSE WHATSOEVER

WIECS Engineering Ltd
Consulting Engineers

Stone Cottage, Kinnock, Kilsallagh
Westport, Co. Mayo
T 0872487029
email fergusdoran@gmail.com
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