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Site Compound / Storage Area:
1890m2
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Tie-In Location 2
Rock Armour Revetment
construction to tied into and
graded to the existing rock
armour

Revetment Crest to consist of:
1Nr layer of 1-3T Rock Armour
with 60-300kg rock under layer.
Filter Layer to be 45-125mm stone.
Refer to drawing series
IBE1907-TT-ZZ-ZZ-DR-1003 for details.

Rock Armour slope varies from 1:3.5 to 1:2.0.
Rock Armour Slope to consist of:

 1Nr layer of 1-3T Rock Armour with
60-300kg rock under layer.

Filter Layer to be 45-125mm stone where
required.

Rock Armour Toe to consist of:
 2Nr layer of 1-3T Rock Armour with

60-300kg rock under layer.
Filter Layer to be 45-125mm stone.

Rock Armour Toe to be embedded with
constant width of 2.5m and tie into existing

Gravel Beach. Excess Excavated material to
be placed at revetment toe once construction

is completed. Refer to drawing series
IBE1907-TT-ZZ-ZZ-DR-1003 for details.

Refer to drawing series
IBE1907-TT-ZZ-ZZ-DR-1003
for Rock Armour Crest details

Tie-In Location 1
Termination of Rock Armour

Revetment into Existing Beach

Access and additional construction
works area. Area to be reinstated to
previous condition once works are
completed.

Existing Wooden Fence to
remain intact throughout
the duration of the works

D

D

Asphalt Footpath to be
reinstated where required
after revetment construction
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Indicative location of
Contractor's access to
revetment construction

Active Construction Works Area:
343m2

Excess excavated material shall be reused
to form berm in a location within the Active
Construction Area location to be agreed with
the Employers Representative prior to
commencing this element of works.

Existing Stormwater drainage
pipe to be maintained
throughout works
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1. Verifying Dimensions.
The contractor shall verify dimensions against such other drawings or
site conditions as pertain to this part of the work.

2. Existing Services.
Any information concerning the location of existing services indicated
on this drawing is intended for general guidance only.  It shall be the
responsibility of the contractor to determine and verify the exact
horizontal and vertical alignment of all cables, pipes, etc. (both
underground and overhead) before work commences.

3. Issue of Drawings.
Hard copies, dwf and pdf will form a controlled issue of the drawing.
All other formats (dwg, dxf etc.) are deemed to be an uncontrolled
issue and any work carried out based on these files is at the recipients
own risk. TTE will not accept any responsibility for any errors arising
from the use of these files, either by human error by the recipient,
listing of un-dimensioned measurements, compatibility issues with the
recipient's software, and any errors arising when these files are used
to aid the recipients drawing production, or setting out on site.

NOTES

C01 Issued for Tender 04/09/26 JR / KG / KC

N/A

C01 A2

1:200J.R. 04/09/26 K.G. 04/09/26 K.C. 04/09/26

Sligo County Council

Strandhill Emergency Coastal Works

Proposed Site Layout

IBE1907-TT-ZZ-ZZ-DR-C-1003

IBE1907

4. Datum: Ordnance Datum unless noted otherwise

Proposed Site Layout  [1:200]

5. Excavated gravel / shingle material should not be removed from planning
boundary area.
Where possible, excavated material should be placed on toe structure.
Otherwise, any excess material should be used to form berm at northern
revetment termination area.

6. The Contractor must ensure the toe of the embankment is maintained within the
site boundary, which may require minor adjustments to the slope gradient. If
minor adjustments are required on site, the contractor must inform the
Employers Representative immediately and agree on an adjusted gradient with
the Employers Representative before works are to proceed.  The Contractor
must include in his costs for any such adjustment.

7. The Contractor shall be deemed to have inspected the Site prior to submitting his
tender and to have satisfied himself as to the extent and conditions of the Works.
The Contractor shall ensure that his tender includes costs associated with all
activities necessary to complete the Works.

8.    For Section details refer to drawings: IBE1907-TT-ZZ-ZZ-DR-C-1003-1
IBE1907-TT-ZZ-ZZ-DR-C-1003-2

9.    Coordinate System: Irish Transverse Mercator (ITM)

Key

2026 Chief Boundary Surveyor
Dataset HWM

Rock Armour Revetment
Footprint to be Constructed

MHWS Contour at +1.91m O.D

Existing Footpath

Existing Wooden Panel Fencing

Site Boundary

Existing Rock Armour Revetment
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