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1. Verifying Dimensions.
The contractor shall verify dimensions against such other drawings or
site conditions as pertain to this part of the work.

2. Existing Services.
Any information concerning the location of existing services indicated
on this drawing is intended for general guidance only.  It shall be the
responsibility of the contractor to determine and verify the exact
horizontal and vertical alignment of all cables, pipes, etc. (both
underground and overhead) before work commences.

3. Issue of Drawings.
Hard copies, dwf and pdf will form a controlled issue of the drawing.
All other formats (dwg, dxf etc.) are deemed to be an uncontrolled
issue and any work carried out based on these files is at the recipients
own risk. TTE will not accept any responsibility for any errors arising
from the use of these files, either by human error by the recipient,
listing of un-dimensioned measurements, compatibility issues with the
recipient's software, and any errors arising when these files are used
to aid the recipients drawing production, or setting out on site.

NOTES

N/A

C01 A2

1:50J.R. 04/09/2026 K.G. 04/09/2026 K.C. 04/09/2026

Sligo County Council

Strandhill Emergency Coastal Works

Site Sections Sheet 1

IBE1907-TT-ZZ-ZZ-DR-C-1003-1

IBE1907

4. Datum: Ordnance Datum unless noted otherwise

5. The Contractor must ensure the toe of the embankment is maintained within the Site
Boundary, which may require minor adjustments to the slope gradient. If minor
adjustments are required on site, the contractor must inform the Employers
Representative immediately and agree on an adjusted gradient with the employers
representative before works are to proceed.  The Contractor must include in his
costs for any such adjustment.

6. Excavated gravel / shingle material should not be removed from planning boundary
area.  Where possible, excavated material should be placed on toe structure.
Otherwise, any excess material should be used to form berm at northern revetment
termination area .

7. The Contractor shall be deemed to have inspected the Site prior to submitting his
tender and to have satisfied himself as to the extent and conditions of the Works.
The Contractor shall ensure that his tender includes costs associated with all
activities necessary to complete the Works.

8.    For Site Section Locations refer to drawing:       IBE1907-TT-ZZ-ZZ-DR-C-1003

C01 Issued for Tender 04/09/2026 JR / KG / KC

Key

Existing Gravel Beach

Existing Ground Profile from
2026 Topographical Information

Existing Asphalt Footpath

125mm Stone Sub Base

Section B-B  [1:50]

Section A-A  [1:50]

Note: Where Rock Shingle beach is present if acceptable to
the Employer and the Employers Representative this

maybe reused as a filter layer. For the avoidance of doubt,
in this instance a 45-125mm filter layer may not be required.

The requirement for a filter layer will be determined onsite
by the Contractor in conjunction with the Employer's

Representative, following a walk over survey of the site.

Where filter layer is not required, geotextile to terminate
1m down from the top of the slope.

Note: Where Rock Shingle beach is present if acceptable to
the Employer and the Employers Representative this

maybe reused as a filter layer. For the avoidance of doubt,
in this instance a 45-125mm filter layer may not be required.

The requirement for a filter layer will be determined onsite
by the Contractor in conjunction with the Employer's

Representative, following a walk over survey of the site.

Where filter layer is not required, geotextile to terminate
1m down from the top of the slope.
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