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Preambles to Bill of Quantities 

 

General Directions                1       The Bill of Quantities has been prepared in accordance with the 
Method of Measurement for Road Works. 

2 In the Bill of Quantities the sub-headings and item descriptions 
identify the work covered by the respective items, read in 
conjunction with the matters listed against the relevant 
marginal headings “Item Coverage” in Chapter IV of the 
Method of Measurement for Road Works, these Preambles 
and the amendments to the Method of Measurement 
immediately following these Preambles. The nature and 
extent of the work is to be ascertained by reference to the 
Works Requirements and Contract Conditions. The rates and 
prices entered in the Bill of Quantities shall be deemed to be 
the full inclusive value of the work covered by the several 
items including the following, unless expressly stated 
otherwise: 

(i)     Labour and costs in connection therewith. 

(ii)    The supply of materials, goods, storage and costs in 
connection therewith including delivery to Site. 
Taking delivery of materials and goods supplied by 
others, unloading, storage, and costs in connection 
therewith. 

(iii)   Plant and costs in connection therewith. 

(iv)   Fixing, erecting and installing or placing of materials 
and goods in position. 

(v)   Temporary 
Works. 

(vi)   The effect on the phasing of the Works or any element 
of the Works to the extent set forth or reasonably 
implied in the documents on which the tender is based. 

(vii)  General obligations, liabilities and risks involved in the 
execution of the Works set forth or reasonably implied in 
the documents on which the tender is based. 

(viii) Establishment charges, overheads and profit. 

(ix)   Waste. 

(x)    Attendance and transport for sampling and testing 
carried out by the Employer’s Representative, tests 
carried out by the Contractor, supplying results of tests 
carried out by the Contractor and providing test 
certificates. 

(xi)   Complying with Quality Assurance schemes 
and providing certificates of conformity. 
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(xii)  Preparation and supply of detailed working 

drawings.  

(xiii) Awaiting approvals and or consents. 

Measurement 3 (i) The measurement of work shall be computed net from 
the dimensions stated in the Contract unless otherwise 
stated in the Method of Measurement. 

(ii) Where the tender documents provide for the Contractor 
to select the type of buried structure (where the 
structure is not within 
Designated Outlines) to be constructed then the 
measurement of all work in each area so affected shall 
be based upon the thinnest pavement construction and 
surfacing over structures permitted by the Contract in 
that area for the particular type of buried structure the 
Contractor has elected to construct. 

 Pricing of Items                        4 Each individual item shall have a rate or price entered against 
it. Rates and prices shall be expressed to two decimal places. 

Alternative Specified 5 Not used 
Materials, Designs and  
Options Within Types of 
Pavement 

 

Privately and Publicly 6 The information in the Contract as to the whereabouts of existing 
Owned Services  services and mains is believed to be correct but the Contractor shall 

not or Supplies  be relieved thereby of his obligations under the Contract. The 
Contractor  shall include in his rates and prices for locating and taking 
measures for the support and full protection of pipes, cables and other apparatus 
during the progress of the Works, obtaining the written consent of the 
appropriate authority to interrupt the service or supply and for keeping the 
Employer’s Representative informed of all arrangements he makes with the 
owners of privately owned services or supplies, Statutory Undertakers and 
Public Authorities as appropriate. 

 

Labours                                      7       Not used 

Roadworks Overall 8 The Contractor shall allow in his rates and prices for complying 
Requirements  requirements in respect of pavement construction, horizontal 

alignments,  surface levels and surface regularity of pavement courses, cold 
weather working, use of surfaces by traffic and construction plant, and 
general requirements for sub-bases and bases. 

 

Work Within and Below 9 The Contractor shall allow in his prices for any items of 
Any Water Condition  designed by the Contractor provided under Series 2500, for 

taking   measures required to execute work in any condition where 
there is a   presence of any type of water 

Dealing with Flow                         10 The Contractor shall allow in his rates and prices for taking 
measures to deal with the existing flow of water, sewage and 
the like. 

11     Not used 
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Site Limitations and 12 The Contractor shall allow in his rates and prices for complying 
Constraints  any limitations and constraints on the use of the Site. 

Hard Material                                13 For the purposes of the Contract the following are designated 
as Hard Material in accordance with chapter   Definitions, 
paragraph 1 (i)(i): (a)     .......* strata; 

(b)    those deposits designated by limits shown on the 
Drawings; 

(c)     existing pavements, footways, paved areas (but 
excluding unbound materials) and foundations in masses in 
excess of 0.20 cubic metres. 

 
Equivalent Products 
and Materials 

14 Where the Contractor offers an equivalent product or material in 
place of the one identified or specified, which is accepted for 
incorporation into the Works by the Employer’s Representative, 
then the rates and prices in the Bill of Quantities shall be 
deemed to include for all the obligations and costs associated 
with the incorporation of the equivalent into the Works, including 
design, provision of data and drawings, certificates, awaiting 
approvals, resubmissions and modifications and amendments to 
the Works. 

Unless specifically stated to the contrary in the Contract the 
measurement of the Works affected by the incorporation of the 
equivalent products and materials shall be based on the Tender 
documents and not on the Works as amended and completed 
to incorporate the equivalent products and materials. 

Permanent Works 15 Where the Contract requires part(s) of the Works to be 
Designed by the  designed by the Contractor, the rates and prices in the Bill of 

Quantities Contractor  shall include for all the obligations and costs associated with the 
 incorporation of the Contractor’s design into the Works, including 

design, provision of data and drawings, certificates, awaiting approvals, 
resubmissions and modifications and amendments to the Works. 

 

Structures Designed 16 Earthworks within the Designated Outlines shall not be included 
by the Contractor  Employer in the earthworks schedules. 

 

Alterations for Road                 17     Not used 
Authorities 

 

Amendments to the 
Method of Measurement 

18 For the purposes of the Contract the Method of Measurement 
for Road Works is amended in accordance with the pages 
immediately following. 
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Layout of Bill of Quantities 

BILL PART 1: PRELIMINARIES 

Series 100 Preliminaries 

 

BILL PART 2: STRUCTURES  

Series 200 Site Clearance 

Series 300 Fencing and Environmental Noise Barriers 

Series 500 Drainage Requirements 

Series 600 Earthworks 

Series 700 Road Pavements – General 

Series 1100 Kerbs, Footways and Paved Areas 

Series 1200 Traffic Signs and Road Markings 

Series 1700 Structural Concrete 

Series 2000 Waterproofing for Concrete Structures  

Series 2300 Bridge Expansion Joints 

Series 2400 Brickwork, Blockwork & Stonework 

Series 2700 Requirements for Watermains 

 



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00100 Preliminaries

Temporary Accommodation
1 Erection of offices and messes for the Contractor. item 1 -€                    
2 Erection of stores and workshops for the Contractor. item 1 -€                    

3 Servicing of offices and messes for the Contractor. item 1 -€                    
4 Servicing of stores and workshops for the Contractor. item 1 -€                    

5 Dismantling of offices and messes for the Contractor. item 1 -€                    
6 Dismantling of stores and workshops for the Contractor. item 1 -€                    

Traffic Safety and Management
7 Traffic Safety, Management and Maintenance as per Appendix 1/17. item 1 -€                    
8 Temporary Diversions for Traffic as per Appendix 1/18. item 1 -€                    

Emergency Services
9 Emergency Services. item 1 -€                    

Progress Photographs
10 Provide progress photographs as described in Appendix 1/22. item 1 -€                    

Project Supervisor for the Construction Stage
11 item 1 -€                    

Contractor Design
Design & Detailing in accordance with Appendix 1/10, of the following:

12 Precast Prestressed Concrete MY1 Beams and Factory Cast Edge Beams. item 1 -€                    

Safety File
13 In accordance with CC-RMP-00010. item 1 -€                    

As Built Records
14 As built records as per Appendix 1/70 of the specification. item 1 -€                    

TOTAL PAGE 1 -€                    

Acceptance of Appointment as Project Supervisor for the Construction Stage. 
This item is to include for all Contractor Supervision for the works. 

1 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00100 Preliminaries

Waste Management Plan
15 Provision of Waste Management Plan. item 1 -€                    

Protection of Water Quality
16 item 1 -€                    

Protection of Existing Works
17 item 1 -€                    

Temporary Works
18 item 1 -€                    

19 item 1 -€                    

20 item 1 -€                    

Water Testing
21 item 1 -€                    

Special Ecological Measures
22 item 1 -€                    

Ecological Clerk of Works Appointment (ECoW)
23 item 1  €                     -   

TOTAL PAGE 2 -€                    

Measures to ensure protection of water quality, watercourse and neighbouring 
SACs/SPAs. (Note: The Contractor is advised to appoint an Ecological Clerk 
of Works to determine appropriate mitigation strategies and frequency of 
water sampling).

Provision of all necessary temporary works as required to facilitate the works 
and deemed necessary (please note a list of anticipated temporary works has 
been provided within Appendix 1/11, however, this list should not be 
considered exhaustive).

Taking measures for the design, construction, maintenance and removal of 
temporary access construction platforms as Appendix 1/71 of the 
Specification.

Allow for all measures to temporarily divert the river flow to allow all in-river 
works be undertaken in the dry. 

Collection and testing of water samples. (Note: The Contractor is advised to 
appoint an Ecological Clerk of Works to determine appropriate mitigation 
strategies and frequency of water sampling).

Adherence with and implementation of ecological requirements outlined within 
Appendix 70/1.

Appointment of an Ecological Clerk of Works (ECoW) for the duration of the 
project.

Protection of existing structures and provision of records for structures 
uncovered.
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Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Description Unit Quantity Rate Amount €

CC-RMP-00100 Preliminaries

Statutory Authority Liaison
24 Leitrim County Council Liaison to Appendix 1/72. item 1 -€                    
25 Inland Fisheries Ireland Liaison to Appendix 70/2 item 1 -€                    
26 Utility Providers (ESB, Eir & Uisce Éireann) Liaison to Appendix 1/16 item 1 -€                    

Working and Fabrication Drawings
27 Provision in accordance with Appendix 1/4. item 1 -€                    

Testing 

28 Testing to Appendix 1/5. item 1 -€                    

Samples

29 Provision of samples to Appendix 1/6. item 1 -€                    

Facilities for Service Undertakers and Other Contractors
30 Protection of Buried Services. item 1 -€                    
31 Consultation and Liaison with landowners prior to entering land. item 1 -€                    

TOTAL PAGE 3 -€                    

TOTAL SERIES 00100 - PRELIMINARIES -€                    To Grand Summary

3 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00200 Site Clearance

Site Clearance
1 ha 0.1 -€                    

Take up or down and remove to tip off site

2 Removal of existing asphalt surfacing. m2 65 -€                    

3 sum 1 -€                    

TOTAL SERIES 00200 - SITE CLEARANCE -€                    To Grand Summary

General Site Clearance. Include for removal of vegetation within site area and 
on faces of all structures that are to be repaired. Refer to Appendix 2/70 for 
further information on vegetation removal.

Demolition and removal of existing bridge, including arch backfill, masonry 
arch barrel, wing walls, abutments and associated foundations. 

4 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00300 Fencing and Environmental Noise Barriers

Fencing

1

2
Erection of CC-SCD-00321 treated timber post, tension mesh fencing and 
associated foundations as per Appendix 3/2

m 20 -€                    

TOTAL SERIES 00300 - FENCING AND ENV. NOISE BARRIERS -€                    

-€                    

To Grand Summary

Provision and installation of temporary fencing as required to provide a secure 
construction site / compound.

unit 1

5 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00500 Drainage Requirements 

Filter Drains, Narrow Filter Drains & Fin Drains

1
Filter Drains, 150mm ∅ uPVC perforated pipe with type B filler material in 
trench with geotextile lining per Appendix 5/4 

m 25 -€                    

TOTAL SERIES 00500 - DRAINAGE REQUIREMENTS -€                    To Grand Summary

6 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00600 Earthworks

Installation of Bridge Abutments

1 Excavation of acceptable material excluding Class 5A. m3 250 -€                    

Hard Material

2 Extra over for excavation in hard material. m3 25 -€                    

Rock Armour

3 Excavation of acceptable material excluding Class 5A. m3 100 -€                    

Carriageway Removal

4 Removal of additional carriageway extents to allow for resurfacing. m3 5 -€                    

Disposal

5 Disposal of unacceptable material. m3 250 -€                    

Imported Fill

Abutment Backfill 

6 Abutment Backfill - 6N Fill to Specification Appendix 6/6. m3 100 -€                    

7 Abutment Backfill - 6F5 Fill to Specification Appendix 6/6 m3 30 -€                    

Rock Armour
8 m 60 -€                    

Compaction
9 Compaction of imported Type B fill to prepare subbase for pavement works. m3 10 -€                    

10 Compaction of imported 6N Abutment Backfill. m3 100 -€                    

Compaction of imported 6F5 Abutment Backfill. m3 30 -€                    

Topsoiling

11 Topsoiling 150mm thick to surfaces sloping less than 10° to the horizontal. m² 250 -€                    

Grass Seeding
12 Grass seeding to surfaces sloping less than 10° to the horizontal. m² 250 -€                    

TOTAL SERIES 00600 - EARTHWORKS -€                    To Grand Summary

Note: All excavation, disposal, fill and compaction works are to be undertaken 
strictly in accordance with the requirements of Appendix 6/1, 6/2, 6/3 and 6/6.

Supply and place imported cut stone rock armour, as per Specification 
Appendix 6/70, approximately 1m wide, to include concrete mortar as per 
Appendix 6/70.

7 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-00700 Pavements

1 m² 65 -€                    

2 m² 60 -€                    

3 m² 55 -€                    

4 Sub-base: UGM A granular material to Series 800 Clause 804 Table 8/6. m² 55 -€                    
5 Capping: 6F2 Granular Material TII Series 6000, SPRW, Table 6/2. m² 55 -€                    

TOTAL SERIES 00700 - PAVEMENTS -€                    To Grand Summary

Binder Course: Dense Binder Course (recipe mix) to Series 900, Clause 906, 
AC 20 dense bin, 40/60 rec, 55mm thickness.

Roadbase: Dense Base Course (recipe mix) to Series 900, Clause 906, AC 
32 dense base 40/60 rec, 100mm thickness.

Surface Course: 45mm AC14 dense 70/100 surface course to Series 900, 
Clause 906.

8 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-01100 Kerbs, Footways and Paved Areas

Kerbs

1 Cast In-Situ Concrete Rubbing Strip to Appendix 11/1. m 19.0 -€                    
2 125x150mm bullnose (BN3) precast concrete road kerb to BS EN 1340:2003 m 19.0 -€                    

3 25mm thick mortar bedding m2 0.5 -€                    

TOTAL SERIES 01100 - KERBS, FOOTWAYS AND PAVED -€                    To Grand Summary

9 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-01200 Traffic Signs and Road Markings

Reflective Markers

1 Installation of flexible bollards as per TII CC-SCD-01206 unit 4.0 -€                    

TOTAL SERIES 01200 - TRAFFIC SIGNS & ROAD MARKINGS -€                    To Grand Summary

10 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-01700 Structural Concrete

In Situ Concrete; Bridge Deck, Bridge Abutments, Concrete Verges & 
Ancillary Concrete

1 In Situ Concrete, C45/55 for deck to Appendix 17/1. m3 14.0 -€                    

2 In Situ Concrete, C45/55 abutments to Appendix 17/1. m3 35 -€                    

3
In Situ Concrete, C25/30 for run-on slabs to East and West abutments back to 
existing abutment to Appendix 17/1.

m3

20 -€                    

4 No. 6 -€                    

5
Minimum depth 200mm raised concrete verge. Concrete Surface to be in 
accordance with CC-SPW-1100. 

m3

4 -€                    

6 ST1 concrete blinding to Appendix 26/1. m3 4.0 -€                    

Steel Reinforcement for Structures

7 t 0.71 -€                    

8 t 3.8 -€                    

9 t 2.7 -€                    

10 t 0.56 -€                    

11 t 1.85 -€                    

12 t 1.5 -€                    

Surface Finish of Concrete - Unformed

13 Bridge Deck Overslab (U2 Finish), Horizontal, more than 300mm wide. m2 60 -€                    

14 U3 finish on exposed surfaces. m2 60 -€                    

Surface Finish of Concrete - Formwork

15
Formwork, Vertical more than 300mm wide Class F2 on un-exposed surfaces. m2

35 -€                    

16 Formwork, Vertical more than 300mm wide Class F4 on exposed surfaces. m2 35 -€                    

TOTAL SERIES 01700 - STRUCTURAL CONCRETE -€                    To Grand Summary

9m Precast Concrete MY1 Beams - Contractor Designed Element per 
Appendix 1/10. Concrete Surface Finish to be in accordance with Appendix 
17/3.

Steel Bar Reinforcement for Precast Concrete MY1 Beams - Contractor 
Designed Element per Appendix 17/1. Estimate of steel tonnage only.

Steel bar reinforcement Grade B500B or B500C to BS 4449 nominal size 20 
mm and over not exceeding 12 metres in length for bridge deck.

Steel bar reinforcement Grade B500B or B500C to BS 4449 nominal size 16 
mm and over not exceeding 12 metres in length for bridge deck.

Steel bar reinforcement Grade B500B or B500C to BS 4449 nominal size 20 
mm and over not exceeding 6 metres in length for East & West Abutment 
Base Slab.

Steel bar reinforcement Grade B500B or B500C to BS 4449 nominal size 25 
mm and over not exceeding 6 metres in length for East & West Abutment 
Wall.

Steel bar reinforcement Grade B500B or B500C to BS 4449 nominal size 16 
mm and over not exceeding 5.7 metres in length for East & West Abutment 
Wall.

11 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-02000 Waterproofing for Structures

Surface Impregnation and Coatings of Concrete

1 m2 180 -€                    

2 m2 50 -€                    

TOTAL SERIES 02000 - WATERPROOFING -€                    To Grand Summary

Bridge Deck: Sika® Ergodur® epoxy overlay and Sikalastic® liquid applied 
membrane or similar approved. Item includes 20mm layer of Red Sand 
Asphalt as per Contract Drawings within Appendix 0/4. (Waterproofing to 
project min. 750mm down face of abutment shelf), in accordance with 
Appendix 20/2.

Below Ground Concrete Surfaces: 2 No. Coats of bituminous waterproofing to 
entire back face of buried concrete abutments, Fosroc Mulseal DP (or similar 
approved), in accordance with Appendix 20/2.

12 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-02300 Bridge Expansion Joints

Expansion Joints

1
Provision and installation of expansion joints in accordance with Appendix  
23/1.

m
7.0 -€                    

TOTAL SERIES 02300 - BRIDGE EXPANSION JOINTS -€                    To Grand Summary

13 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-02400 Brickwork, Blockwork and Stonework

Stonework; masonry; random rubble; cement mortar in accordance with 
Specification, Appendix 4/7, 24/1 and 24/2

1 450mm thick, 1250mm high masonry parapet walls. m 19 -€                    
2 Half round cut stone coping. m 19 -€                    

TOTAL SERIES 02400 - BRICK, BLOCK AND STONEWORK -€                    To Grand Summary

14 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description Unit Quantity Rate Amount €

CC-RMP-02700 Requirements for Watermains 

Filter Drains, Narrow Filter Drains & Fin Drains
1 Temporary diversion of watermain to Appendix 27/1 item 1 -€                    
2 Permanent replacement of watermain to Appendix 27/1 item 1 -€                    

TOTAL SERIES 02700 - REQUIREMENTS FOR WATERMAINS -€                    To Grand Summary

15 / 16



Shesknan Bridge Works
Leitrim Co. Council

Pricing Document

Item Description

Grand Summary

Series Sub-Totals Euro (€ )

1 CC-RMP-00100 Preliminaries €0
2 CC-RMP-00200 Site Clearance €0

3 CC-RMP-00300 Fencing and Environmental Noise Barriers €0

4 CC-RMP-00500 Drainage Requirements €0
5 CC-RMP-00600 Earthworks €0
6 CC-RMP-00700 Road Pavements - General €0
7 CC-RMP-01100 Kerbs, Footways and Paved Areas €0
8 CC-RMP-01200 Traffic Signs and Road Markings €0
9 CC-RMP-01700 Structural Concrete €0

10 CC-RMP-02000 Waterproofing for Concrete Structures €0
11 CC-RMP-02300 Bridge Expansion Joints €0
12 CC-RMP-02400 Brickwork, Blockwork, Stonework €0
13 CC-RMP-02700 Requirements for Watermains €0

Total: € 0
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