(--) BUILDING 1 - DRAINAGE REMEDIAL WORKS

BUILDING 1 - DRAINAGE REMEDIAL WORKS

GENERAL

1. THE ONUS IS ON THE CONTRACTOR TO VISIT THE SITE OF THE WORKS AND TO SATISFY
HIMSELF AS TO THE NATURE AND EXTENT OF THE WORKS AND ALL OTHER MATTERS THAT
MIGHT INFLUENCE HIS PRICE OR TIME FOR COMPLETION OF THE WORKS (ARRANGEMENTS TO
VISIT THE SITE SHOULD BE MADE WITH THE EMPLOYER'S REPRESENTATIVE). THE
CONTRACTOR MUST INCLUDE WITHIN HIS PRICE FOR ALL WORKS IN CONNECTION WITH THE
DEMOLITION WORKS AND WORKS TO THE EXISTING BUILDINGS, WHICH COULD BE REASONABLY
FORESEEN OR IMPLIED BY THE TENDER DOCUMENTS. NO CLAIMS ON THE GROUNDS OF WANT OF
KNOWLEDGE IN RESPECT OF THE ABOVE WILL BE ENTERTAINED WHATSOEVER.

2. Please refer to Architects Drawings 410 - 412

3. Please refer to Cahir Environmental Services CCTV Documents 12110, 11134 &
11135

DRAINAGE
Disposal Above Ground
Remove existing debris from pipe, restore 100% internal bore diameter, ensure

watertight seal; complete, make good:; all as per Architect Drawing 410 and CES
CCTV Survey 12110 Building 1 - Ref CN15X

Pipes
100mm diameter; horizontal

Extra over for timming 50mm intruding connection flush with main pipe using
robotic/mechanical cutter

Remove existing debris from pipe, restore 100% internal bore diameter, ensure
watertight seal; complete, make good:; all as per Architect Drawing 410 and CES
CCTV Survey 12110 Building 1 - Ref CN59X

Pipes
100mm diameter; horizontal

Extra over for timming 50mm intruding connection flush with main pipe using
robotic/mechanical cutter

Remove existing debris from pipe (plastic bottle stuck in pipe), ensure
watertight seal; complete, make good:; all as per Architect Drawing 410 and CES
CCTV Survey 12110 Building 1 - Ref CNé1X

Pipes

100mm diameter; horizontal
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(--) BUILDING 1 - DRAINAGE REMEDIAL WORKS (Cont)

Remove existing debris from pipe, restore 100% internal bore diameter, ensure
watertight seal; complete, make good:; all as per Architect Drawing 410 and CES
CCTV Survey 12110 Building 1 - Ref RG64X

Pipes
100mm diameter; horizontal

Extra over for timming 50mm intruding connection flush with main pipe using
robotic/mechanical cutter

Remove existing debris from pipe,restore pipe alignment, ensure watertight seal;
complete, make good; all as per Architect Drawing 410 and CES CCTV Survey 12110
Building 1 - Ref RG65X

Pipes
100mm diameter; horizontal

Extra over for installing infernal localised CIPP patch liner across displaced
joint

Contractor to re-survey line via CCTV and clear system post repair; to all above
ground drainage lines where repair works have been carried out at Building 1 as
per Architects Drawing 410

Testing and Commissioning

Generally

Disposal Below Ground

Remove existing debris from pipe restore pipe alignment, ensure watertight seal;

complete, make good; all as per Architect Drawing 412 and CES CCTV Survey 11135
Building 1 - Ref STAX

Pipes
150mm diameter; horizontal

Extra over for installing infernal localised CIPP patch liner across displaced
joint

Remove existing debris from pipe (Concrete in pipe),restore pipe alignment,
ensure watertight seal; complete, make good:; all as per Architect Drawing 412
and CES CCTV Survey 11135 Building 1 - Ref S5X

Pipes
150mm diameter; horizontal

Extra over for installing infernal localised CIPP patch liner across displaced
joint
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Contractor to re-survey line via CCTV and clear system post repair; to all below

(--) BUILDING 1 - DRAINAGE REMEDIAL WORKS (Cont)

ground drainage lines where repair works have been carried out at Building 1 as

per Architects Drawing 412

Testing and Commissioning

Generally
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(--) BUILDING 1 - DRAINAGE REMEDIAL WORKS (Cont)

COLLECTION
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(--) BUILDING 2 - DRAINAGE REMEDIAL WORKS

BUILDING 2 - DRAINAGE REMEDIAL WORKS

GENERAL

1. THE ONUS IS ON THE CONTRACTOR TO VISIT THE SITE OF THE WORKS AND TO SATISFY
HIMSELF AS TO THE NATURE AND EXTENT OF THE WORKS AND ALL OTHER MATTERS THAT
MIGHT INFLUENCE HIS PRICE OR TIME FOR COMPLETION OF THE WORKS (ARRANGEMENTS TO
VISIT THE SITE SHOULD BE MADE WITH THE EMPLOYER'S REPRESENTATIVE). THE
CONTRACTOR MUST INCLUDE WITHIN HIS PRICE FOR ALL WORKS IN CONNECTION WITH THE
DEMOLITION WORKS AND WORKS TO THE EXISTING BUILDINGS, WHICH COULD BE REASONABLY
FORESEEN OR IMPLIED BY THE TENDER DOCUMENTS. NO CLAIMS ON THE GROUNDS OF WANT OF
KNOWLEDGE IN RESPECT OF THE ABOVE WILL BE ENTERTAINED WHATSOEVER.

2. Please refer to Architects Drawings 410 - 412

3. Please refer to Cahir Environmental Services CCTV Documents 12110, 11134 &
11135

DRAINAGE
Disposal Above Ground
Remove existing debris from pipe,restore pipe alignment, ensure watertight seal;

complete, make good; all as per Architect Drawing 411 and CES CCTV Survey 12110
Building 2 - Ref CN27X

Pipes
100mm diameter; horizontal

Extra over for installing infernal localised CIPP patch liner across displaced
joint

Contractor to re-survey line via CCTV and clear system post repair; to all below
ground drainage lines where repair works have been carried out to Building 2 as
per Architects Drawing 411

Testing and Commissioning

Generally

Disposal Below Ground

Remove existing debris from pipe using robotic/mechanical cutter, restore 100%

internal bore diameter, ensure watertight seal; complete, make good:; all as per
Architect Drawing 412 and CES CCTV Survey 11134 Building 2 - Ref $22CX

Pipes
150mm diameter; horizontal

Extra over for installing internal localised CIPP resin patch liner over defects
to seal watertight
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(--) BUILDING 2 - DRAINAGE REMEDIAL WORKS (Cont)

Remove existing debris from pipe using robotic/mechanical cutter, restore 100%
internal bore diameter, ensure watertight seal; complete, make good:; all as per
Architect Drawing 412 and CES CCTV Survey 11134 Building 2 - Ref PIX

Pipes
150mm diameter; horizontal

Extra over for installing internal localised CIPP resin patch liner over defects
to seal watertight

Remove existing debris from pipe,restore pipe alignment, ensure watertight seal;
complete, make good; all as per Architect Drawing 412 and CES CCTV Survey 11134
Building 2 - Ref S24AX

Pipes
150mm diameter; horizontal

Extra over for installing infernal localised CIPP patch liner across displaced
joint

Remove existing debris from pipe via high-pressure jetting/cleaning,restore pipe
dlignment, ensure watertight seal; complete, make good: all as per Architect
Drawing 412 and CES CCTV Survey 11134 Building 2 - Ref S20A.1.2AX

Pipes
150mm diameter; horizontal

Extra over for installing internal localised CIPP resin patch liner over defects
to seal watertight

Remove existing silt and debris fom manhole; complete, make good; all as per
Architect Drawing 412 and CES CCTV Survey 11134 Building 2 - Ref S$24BX

Manholes
1200mm diameter
Contractor to re-survey line via CCTV and clear system post repair; to all below

ground drainage lines where repair works have been carried out to Building 2 as
per Architects Drawing 412

Testing and Commissioning

Generally
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(--) BUILDING 2 - DRAINAGE REMEDIAL WORKS (Cont)

COLLECTION
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SUMMARY Page No.
() BUILDING 1 - DRAINAGE REMEDIAL WORKS Addendym Nr 1}/4
() BUILDING 2 - DRAINAGE REMEDIAL WORKS Addendym Nr 1{/7

TOTAL AMOUNT CARRIED TO GENERAL SUMMARY

Addendum Nr 1 /1 - Addendum Nr 1 /7.
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