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HIGH LEVEL GLAZING TO ROOM

COVERED STREET

CORE NEW 1050mmX860mm OPE FOR THE NEW FIRE

HIGH LEVEL GLAZING TO ROOM

WINDOW TO BE COORDINATED WITH NEW FUME
CUPBOARD LOCATION ON SITE
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Existing Roof Light Over /

REMOVE EXISTING FLOORING AND DISPOSE
OF TO LICENCED WASTE FACILITY

REMOVE EXISTING FUME HOOD DUCTWORK AND EXISTING UPSTAND
TO SERVE NEW FUME EXTRACT SYSTEM

CONTRACTOR TO REMOVE EXISTING HIGH LEVEL WINDOWS AND
FRAMES TO TAKE NEW 30 MINUTES FIRE RATING WINDOWS AND FRAME

BOY

CONTRACTOR TO REMOVE EXISTING DOOR, FRAMES AND ARCHITRAVES —

TO TAKE A NEW ACCESSIBLE FIRE DOOR AND FRAME WITH MINIMUM
EFFECTIVE CLEAR WIDTH OF 900mm.

CONTRACTOR TO REMOVE EXISTING DOOR, FRAMES AND ARCHITRAVES, INCREASE DOOR OPE —
TO 1100mm WIDTH X 2275mm HEIGHT AND FIT NEW LINTEL OVER TO TAKE A NEW ACCESSIBLE
FIRE DOOR AND FRAME WITH MINIMUM EFFECTIVE CLEAR WIDTH OF 900mm.

— REMOVE EXISTING STEP AND RAISED FLOOR AREA AND REINSTATE
LEVEL FLOOR TO MATCH REMAINDER OF CLASSROOM

— CAREFULLY REMOVE EXISTING PROJECTOR &
WHITEBOARD AND PLACE IN CLIENT STORES

— ISOLATE, MAKE SAFE AND REMOVE THE EXISTING

DISTRIBUTION BOARD
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ISOLATE, DRAIN DOWN & REMOVE ALL —
) / REDUNDANT RADIATORS & PIPEWORK
- CORE NEW 175mm@ OPE FOR MAKE UP AIR PASSIVE VENT AT — L |SOLATE AND DISCONNECT ALL EXISTING M&E SERVICES AND
HIGH LEVEL AND MAKE GOOD ON COMPLETION STRIP OUT ALL EXISTING FURNITURE AND DISPOSE OF TO A
LICENSED WASTE / RECYCLING FACILITY
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EXISTING FURNITURE SCHEDULE

TAG: DESCRIPTION

EXISTING TEACHERS BENCH

EXISTING FUME CUPBOARD

EXISTING STUDENT SCIENCE BENCH

EXISTING SINK UNIT

EXISTING BELFAST SINK

EXISTING STORAGE CUPBOARDS/SHELVES

EXISTING STORAGE CABINET
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EXISTING LOW LEVEL STORAGE

J EXISTING COUNTERTOP WITH STORAGE PRESS

R EXISTING RADIATOR

w EXISTING WHITEBOARD

FR EXISTING FRIDGE
OHP EXISTING OVERHEAD PROJECTOR
WB EXISTING WINDOW BLINDS

/A" EXISTING FURNITURE SCHEDULE
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NOTES:

. THIS DRAWING IS INDICATIVE ONLY AND SHALL BE READ IN CONJUNCTION

WITH THE SPECIFICATION & ALL OTHER RELEVANT DRAWINGS.

. THIS DRAWING MUST NOT BE SCALED. WORK TO THE FIGURED & SITE

OBTAINED DIMENSIONS ONLY.

. THE CONTRACTOR SHALL TAKE FULL COGNISANCE OF THE PRELIMINARY

HEALTH AND SAFETY PLAN, AND PROVIDE FULL METHOD STATEMENTS
FOR ALL HAZARDOUS OPERATIONS LISTED THEREIN. METHOD
STATEMENTS SHALL ALSO BE PROVIDED FOR ANY HAZARDOUS
OPERATION  WHICH BECOMES APPARENT THROUGHOUT THE
CONSTRUCTION PHASE.

. THE CONTRACTOR, WITH RELEVANT SPECIALIST SUB CONTRACTORS

SHALL VISIT THE SITE TO DETERMINE THE FULL EXTENT OF THE WORKS
PRIOR TO SUBMITTING COMPLETED TENDERS, TO ENSURE ALL COSTS
ARE INCLUDED. NO COSTS FOR UNFORESEEN WORK DUE TO LACK OF
SITE KNOWLEDGE WILL BE ACCEPTED.

. THE MAIN CONTRACTOR IS RESPONSIBLE FOR SETTING OUT AND

SUPERVISING ALL BUILDERS WORKS AS SPECIFIED IN THE TENDER
DOCUMENTS.

. ALL EXISTING SERVICES TO BE TRACED ISOLATED AND MADE SAFE TO

ENABLE REMOVAL OF THE REDUNDANT FURNITURE AND SERVICES.

Existing Roof Light Over

CONTRACTOR TO REMOVE EXISTING DOOR, FRAMES AND ARCHITRAVES,
INCREASE DOOR OPE TO 1100mm WIDTH X 2275mm HEIGHT AND FIT NEW
LINTEL OVER TO TAKE A NEW ACCESSIBLE FIRE DOOR AND FRAME WITH
MINIMUM EFFECTIVE CLEAR WIDTH OF 900mm.

REMOVE EXISTING FLOORING AND DISPOSE OF TO LICENCED WASTE FACILITY

SENIOR METALWORK ROOM & STORE

T2 REVISED TENDER ISSUE LL | JF | JF | 24/09/26
T REVISED TENDER ISSUE LL | JF | JF | 22/05/26
TO TENDER ISSUE LL | JF | JF | 24/04/26
REV DESCRIPTION BY |CHK|APP| DATE
CLIENT:

LIMERICK AND CLARE EDUCATION AND TRAINING BOARD
CAPITAL PROCUREMENT SECTION
STATION ROAD, ENNIS, CO CLARE

SCHOOL:

COLAISTE MHUIRE ASKEATON
CHURCH STREET, ASKEATON, Co. LIMERICK

McHugh Glynn

3 BANK STREET, TEL: +353 (0) 504 31142

TEMPLEMORE,
Co. TIPPERARY.

EMAIL: info@mchughglynn.ie
WEB: www.mchughglynn.ie

> Fahey O’Riordan

€7>‘/ Consulting Engineers

SHANACLOGH, TEL:  +353 (0) 62 75929
CAPPAWHITE, EMAIL: info@force.ie
Co. TIPPERARY. WEB: www.force.ie

Project:

COLAISTE MHUIRE ASKEATON SCIENCE LABS UPGRADE

CLIMATE ACTION SUMMER WORKS 2026 PROJECT

Drawing Title:
EXISTING LAYOUT & PROPOSED DEMOLITION WORKS
SCIENCE LABORATORY No.1
Scale Drawn Checked Approved Date
1:50 @ A1 LL JF JF 24/04/2026
Project No. Type Drawing No. Revision
2621 BW 2621-AE-01 T2

APPROVAL[] INFORMATION[] TENDER[] CONTRACT[] CONSTRUCTION[]



http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg
http://wygcad.wyg.com/details/lib/Mechanical/Symbols/Pipework/Valves_hollow.dwg

	Sheets and Views
	AE-01


