— CONSTRUCT REINFORCED CONCRETE BASE GRADE C30 TO CL.116

FOR BICYCLE SHELTER 8200mm LONG X 2500mm WIDE X 150mm DEEP

8200
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— 100mmX100mmX6mm BASE PLATES WITH 18mm@ HOLE

SUITABLE FOR M16 ANCHORS (6No. TOTAL)

/B NEW 20 BAY BICYCLE SHELTER DETAIL

EX-01

SCALE:- 1:50
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STRIP TOPSOIL AND PREPARE A LEVEL BASE FOR NEW 20

BAY BICYCLE SHELTER - REFER TO DETAIL B
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— 50X50mm ELV CABLE TRUNKING RUN AT HIGH LEVEL (TO —
BE PAINTED TO MATCH EXISTING WALL COLOUR)
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FIRE ALARM CABLES RUN AT HIGH LEVEL
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— EXISTING FIRE ALARM PANEL
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ENSURE THAT IT
REQUIREMENTS.

1. THIS DRAWING IS INDICATIVE ONLY AND SHALL BE READ IN CONJUNCTION
WITH THE SPECIFICATION & ALL OTHER RELEVANT DRAWINGS

2. THIS DRAWING MUST NOT BE SCALED. WORK TO THE FIGURED & SITE
OBTAINED DIMENSIONS ONLY.

. CONTRACTOR SHALL TAKE FULL COGNISANCE OF THE PRELIMINARY
HEALTH AND SAFETY PLAN, AND PROVIDE FULL METHOD STATEMENTS FOR
ALL HAZARDOUS OPERATIONS LISTED THEREIN. METHOD STATEMENTS
SHALL ALSO BE PROVIDED FOR ANY HAZARDOUS OPERATION WHICH
BECOMES APPARENT THROUGHOUT THE CONSTRUCTION PHASE.

. THE MAIN CONTRACTOR WITH RELEVANT SPECIALIST SUB CONTRACTORS
SHALL VISIT THE SITE TO DETERMINE THE FULL EXTENT OF THE WORKS
PRIOR TO SUBMITTING COMPLETED TENDERS, TO ENSURE ALL COSTS ARE
INCLUDED. NO COSTS FOR UNFORESEEN WORK DUE TO LACK OF SITE
KNOWLEDGE WILL BE ACCEPTED.

. THE MAIN CONTRACTOR IS RESPONSIBLE FOR SETTING OUT AND
SUPERVISING ALL BUILDERS WORKS AS SPECIFIED IN THE TENDER
DOCUMENTS. ALL NECESSARY BUILDERS WORKS SHALL BE COMPLETED BY
THE BUILDING SUB-CONTRACTOR DOMESTIC TO THE MAIN CONTRACTOR

. THE MAIN SERVICES CONTRACTOR IS FULLY RESPONSIBLE FOR ON SITE
CO-ORDINATION WITH SPECIALIST SUB CONTRACTORS, BUILDING WORKS
SUB CONTRACTOR AND ALL OTHER TRADES.

. THE ELECTRICAL SUB CONTRACTOR SHALL BE RESPONSIBLE FOR
COORDINATING THE NEW ELECTRICAL SERVICES SO AS TO ENSURE A NEAT
AND FULLY ACCESSIBLE INSTALLATION WITH MINIMAL DISRUPTION TO THE
BUILDING AND OTHER EXISTING SERVICES WHICH MUST BE RETAINED IN
"AS IS" CONDITION.

8. WHERE A PARTICULAR MANUFACTURERS PRODUCTS ARE SPECIFIED IT
SHALL BE READ AS EQUAL AND PRE-APPROVED BY THE ENGINEER.

9. THE EXISTING LIGHTING AND EMERGENCY LIGHTING IS NOT SHOWN. THE
ELECTRICAL CONTRACTOR SHALL ALLOW FOR A FULL ON SITE SURVEY TO
TRACE AND IDENTIFY THE EXTENT OF THE EXISTING LIGHTING SYSTEMS IN
THE UPGRADE AREAS WHICH SHALL BE ISOLATED DISCONNECTED AND
STRIPPED OUT. DISPOSE OF ALL FITTINGS AND WASTE TO LICENSED WEEE

10. EXACT LOCATION AND SETTING OF THE NEW SERVICES SHALL BE AGREED
WITH THE CONSULTING ENGINEERS ON SITE PRIOR TO COMMENCEMENT.

11. ONLY MAIN RUNS OF CABLE CONTAINMENT ARE SHOWN ON DRAWINGS.
THE CONTRACTOR SHALL ALLOW FOR ALL FINAL CONDUIT DROPS TO
GENERAL SERVICES AS REQUIRED. NEW SERVICES ARE TO BE SURFACE
RUN GENERALLY AND PAINTED TO MATCH EXISTING ROOM FINISH.

12. THE CONTRACTOR SHALL PROVIDE NEW POWER SUPPLY CIRCUITS FOR
ALL NEW EQUIPMENT, WATER HEATERS AND RETAINED SERVICES IN THE
UPGRADED AREAS AS REQUIRED.

13. ALL POWER CABLING SHALL BE RUN IN LSF SINGLES IN A FULLY CONTAINED
GALVANISED STEEL TRUNKING AND CONDUIT SYSTEM IN ACCORDANCE
WITH THE SPECIFICATION AND IS10101+A1:2024 & TGDs.

14. ALL ELV CABLES SHALL BE RUN IN NEW GALVANISED STEEL TRUNKING /
TRAY CONTAINMENT WITH SEPARATE CONTAINMENT REQUIRED FOR
POWER AND EXTRA LOW VOLTAGE SIGNAL CABLES WITH MINIMUM OF
300mm SEPARATION, EXCEPT WHERE TWO COMPARTMENT TRUNKINGS

15. ON COMPLETION OF THE INSTALLATION, THE SYSTEM SHALL BE TESTED
AND DEMONSTRATED TO THE ENGINEER/CLIENT AND COMMISSIONED TO
IS OPERATING ACCORDING TO THE DESIGN
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MEDIUM DUTY GALVANISED STEEL CABLE TRAY FOR SUB
MAINS POWER CABLES (SIZES AS SHOWN)

GALVANIZED STEEL TRUNKING FOR EXTRA LOW VOLTAGE

CABLES (SIZES AS SHOWN)
NEW 50mm MEDIUM DUTY GALVANISED STEEL CABLE

TRAY RUN FOR SEGREGATED FIRE ALARM CABLES

DENOTES EXISTING FIRE ALARM PANEL
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— EXISTING FIRE ALARM PANEL

— 150mm LV CABLE TRAY RUN AT HIGH LEVEL TO SERVE

SCIENCE LABORATORIES No.1 & No.2
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DISTRIBUTION BOARD AS REQUIRED

ANINMHOLVIN

T2

REVISED TENDER ISSUE

LL | JF

JF | 24/09/26

T

REVISED TENDER ISSUE

LL | JF

JF | 22/05/26

TO

TENDER ISSUE

LL | JF

JF | 24/04/26

REV

DESCRIPTION

BY |CHK

APP| DATE

CLIENT:

LIMERICK AND CLARE EDUCATION AND TRAINING BOARD
| CAPITAL PROCUREMENT SECTION
STATION ROAD, ENNIS, CO CLARE

SCHOOL:

COLAISTE MHUIRE ASKEATON
CHURCH STREET, ASKEATON, Co. LIMERICK

Co. TIPPERARY.

«~ Fahey O’Riordan
ey)/ Consulting Engineers

SHANACLOGH,
CAPPAWHITE,

TEL:  +353 (0) 62 75929
EMAIL: info@force.ie
WEB: www.force.ie

Project:

COLAISTE MHUIRE ASKEATON SCIENCE LABS UPGRADE
CLIMATE ACTION SUMMER WORKS 2026 PROJECT

Drawing Title:

PROPOSED ELECTRICAL SITE SERVICES UPGRADE AND
BICYCLE SHELTER LAYOUT & DETAILS

Scale Drawn Checked Approved Date
1:250 @ A1 LL JF JF 24/04/2026
Project No. Type Drawing No. Revision
2621 E 2621-EX-01 T2

APPROVAL[]

INFORMATION[] TENDER[ CONTRACT[] CONSTRUCTION[]



AutoCAD SHX Text
LOCKERS

AutoCAD SHX Text
RECESSED  MATWELL

AutoCAD SHX Text
RECESSED  MATWELL

AutoCAD SHX Text
RECESSED  MATWELL

http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Distribution_and_Control/Boards.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Fire_Alarm_and_Detection/fire_switch.dwg
http://wygcad.wyg.com/details/lib/Electrical/Symbols/Fire_Alarm_and_Detection/fire_switch.dwg
AutoCAD SHX Text
RECESSED  MATWELL

AutoCAD SHX Text
RECESSED  MATWELL

AutoCAD SHX Text
LS

AutoCAD SHX Text
LS

AutoCAD SHX Text
LS

http://wygcad.wyg.com/details/lib/Electrical/Symbols/Fire_Alarm_and_Detection/fire_switch.dwg

	Sheets and Views
	EX-01


