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PREAMBLES

GENERAL DIRECTIONS

ANAT, The Requirements for Measuring and Pricing (RMP) in TlI
Publications (Standards) is published as a collective group of documents
under the Construction and Commissioning activity within the Tl
Publications system. The Pricing Document has been prepared in
accordance with the RMP.

AAAD In the Bill of Quantities the sub-headings and item descriptions
identify the work covered by the respective items, read in conjunction
with the matters listed against the relevant marginal headings "ltem
Coverage" in the different parts of the RMP, these Preambles and the
amendments to the RMP immediately following these Preambles. The
nature and extent of the work is to be ascertained by reference to the
Works Requirements and Contract Conditions. The rates and prices
entered in the Pricing Document shall be deemed to be the full inclusive
value of the work covered by the several items including the following,
unless expressly stated otherwise. NOTE: This pricing document is not a
Contract document but will be used for rates comparison and for rates for
variations to the works.

ANAAA({) Labour and costs in connection therewith.

ANANA({T) The supply of materials, goods, storage and costs in connection
therewith including delivery to Site. Taking delivery of materials and
goods supplied by others, unloading, storage, and costs in connection
therewith.

AAAAA(fiT) Plant and costs in connection therewith.

ANAAA(Gv) Fixing, erecting and installing or placing of materials and goods
in position.

ANAAA(y) Temporary Works.

ANAAA(vi) The effect on the phasing of the Works or any element of the
Works to the extent set forth or reasonably implied in the documents on
which the tender is based.

Qty

noid

noid

noid

noid

noid

noid

noid

noid

Unit

Rate




ANAAA(vil) General obligations, liabilities and risks involved in the
execution of the Works set forth or reasonably implied in the documents
on which the tender is based.

ANAAA(viii) Establishment charges, overheads and profit.

ANANA(X) Waste.

ANAAN(x) Attendance and transport for sampling and testing carried out
by the Employer's Representative, test carried out by the Contractor in
accordance with the particular requirements of Appendix 1/5, supplying
results of tests carried out by the Contractor in accordance with the
particular requirements of Appendix 1/5, supplying results of tests carried
out by the Contractor and providing test certificates.

ANAAA(xi) Supply and delivery of samples to the Employers Representative
in accordance with the particular requirements of Appendix 1/6.

ANAAA(xii) Complying with Quality Assurance schemes and providing
certificates of conformity.

ANAAA(xijii) Preparation and supply of detailed working drawings.

ANAAA(xiv) Awaiting approvals and or consents;

ANANA(xv) Complying with all Legal Requirements and ensure that the
Contractor's Personnel comply with all Legal Requirements, including but
not limited to those environmental, archaeological and health and safety
requirements as set out in the Works Requirements, including but not
limited to those environmental, archaeological and health and safety
requirements as set out in the Works Requirements and Contract
Conditions.

MEASUREMENT

AAA3 (i) The measurement of work shall be computed net from the
dimensions stated in the Contract unless otherwise stated in the RMP.

noid

noid

noid

noid

noid

noid

noid

noid

noid

noid




ANAAA(G]) Where the tender documents provide for the Contractor to
select the type of buried structure (where the structure is not within
Designated Outlines) to be constructed then the measurement of all work
in each area so affected shall be based upon the thinnest pavement
construction and surfacing over structures permitted by the Contract in
that area for the particular type of buried structure the Contractor has
elected to construct.

PRICING OF ITEMS

ANA4 (i) Each individual item shall have a rate or price entered against it.
Rates and prices shall be expressed to two decimal places Reserved Sums
and Contract Sums for Specialists will be provided by the Contracting
Authority. Prices entered for attendances and management of specialist
works will remain as tendered, even after the Reserved Sums are replaced
with actual sums following tendering of the specialist works. These prices
may not be less than zero.

ALTERNATIVE SPECIFIED MATERIALS, DESIGN AND OPTIONS WITHIN
TYPES OF PAVEMENT

AAAS Not Used

PRIVATELY AND PUBLICLY OWNED SERVICES OR SUPPLIES

ANAG, The information in the Contract as to the whereabouts of existing
services and mains is believed to be correct but the Contractor shall not
be relieved thereby of his obligations under the Contract. The Contractor
shall include in his rates and prices for locating and taking measures for
the support and full protection of pipes, cables and other apparatus
during the progress of the Works, obtaining the written consent of the
appropriate authority to interrupt the service or supply and for keeping
the Employer's Representative informed of all arrangements he makes
with the owners of privately owned services or supplies, Statutory
Undertakers and Public Authorities as appropriate.

LABOURS

AAANT  Not Used

ROADWORKS OVERALL REQUIREMENTS

noid

noid

noid

noid

noid




ANAZ, The Contractor shall allow in his rates and prices for complying with
requirements in respect of pavement construction, horizontal alignments,
surface levels and surface regularity of pavement courses, cold weather
working, use of surfaces by traffic and construction plant, and general
requirements for sub-bases and bases.

WORK WITHIN AND BELOW ANY WATER CONDITION

AANG, The Contractor shall allow in his prices for any items of structures
designed by the Contractor provided under CC-RMP-02500, for taking
measures required to execute work in any condition where there is a
presence of any type of water.

DEALING WITH FLOW

AAA]0. The Contractor shall allow in his rates and prices for taking
measures to deal with the existing flow of water, sewage and the like.

AAAT]. Not Used

SITE LIMITATIONS AND CONSTRAINTS

AAA]12. The Contractor shall allow in his rates and prices for complying
with any limitations and constraints on the use of the Site.

HARD MATERIAL

AAA]3. For the purposes of the Contract the following are designated as
Hard Material in accordance with Section 2 Definitions, paragraph 1(i)(i):

ANAAA(Q) ....... * strata;

ANAAA(B) those deposits designated by limits shown on the Drawings.

ANANA(c) existing pavements, footways, paved areas (but excluding
unbound materials) and foundations in masses in excess of 0.20 cubic
metres.

EQUIVALENT PRODUCTS AND MATERIALS

noid

noid

noid

noid

noid

noid

noid

noid

noid




ANA14 (i) Where the Contractor offers an equivalent product or material
in place of the one identified or specified, which is accepted for
incorporation into the Works by the Employer's Representative, then the
rates and prices in the Bill of Quantities shall be deemed to include for all
the obligations and costs associated with the incorporation of the
equivalent into the Works, including design, provision of data and
drawings, certificates, awaiting approvals, resubmissions and
modifications and amendments to the Works.

ANAAA(GT) Unless specifically stated to the contrary in the Contract the
measurement of the Works affected by the incorporation of the
equivalent products and materials shall be based on the Tender
documents and not on the Works as amended and completed to
incorporate the equivalent products and materials.

PERMANENT WORKS DESIGNED BU THE CONTRACTOR

AAAL5. Where the Contract requires part(s) of the Works to be designed
by the Contractor, the rates and prices in the Bill of Quantities shall
include for all the obligations and costs associated with the incorporation
of the Contractor's design into the Works, including design, provision of
data and drawings, certificates, awaiting approvals, resubmissions and
modifications and amendments to the Works.

STRUCTURES DESIGNED BY THE CONTRACTOR

ANA] 6. Earthworks within the Designated Outlines shall not be included
by the Employer in the earthworks schedules.

ALTERATIONS FOR ROAD AUTHORITIES

AAANLT. Not Used

AMENDMENTS TO THE REQUIREMENTS FOR MEASURING AND PRICING

ANA]8. For the purposes of the Contract the Method of Measurement for
Road Works is amended in accordance with the pages immediately
following.

noid

noid

noid

noid

noid

noid




PREAMBLES

SERIES 100: PRELIMINARIES

PRELIMINARIES

NAME OF THE PROJECT

Mullagh National School - Safe Routes to School Scheme

LOCATION OF THE PROJECT

Mullagh, Co. Clare

GENERAL DESCRIPTION OF THE WORKS




10

This project comprises the construction of a raised pedestrian crossing,
an uncontrolled pedestrian crossing and 2 speed ramps and associated
placemaking areas. The works also includes replacing, widening and
providing new footpaths and placemaking areas and altering existing bus
parking. The scheme also incorporates the Safe Routes to School theme
with coloured Pencil bollards, coloured road makings and school zone
markings.

The Works will include the following

ANAThe provision of 1 raised controlled pedestrian crossing

ANAThe provision of 2 raised uncontrolled pedestrian crossing

ANA|nstallation of placemaking features and street furniture

ANA|nstallation of new kerbs with concrete footpaths and tactile paving

ANADrainage pipework and gullies

PARTIES & CONSULTANTS

Employer:

Clare County Council, Aras Contae an Chlair, New Road, Ennis, Co. Clare

Employers Representative (ER):

Clare County Council, New Road, Ennis, County Clare. Tel: 065- 6821616

Civil & Structural Engineers

Road Design Office, Clare County Council, New Road, Ennis, County Clare.

PSDP:

Clare County Council, New Road, Ennis, County Clare. Tel: 065- 6821616

Project Supervisor for Construction Stage (PSCS):

noid

noid

noid

noid

noid

noid

noid

noid

noid
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Successful Contractor

PRICING GENERALLY

EXPENSE IN PREPARING TENDER

No Contractor shall be renumerated for any costs incurred in preparing
his/her tender.

BUILDING REGULATIONS / STATUTORY REGULATIONS

The works shall comply with all applicable National and Local Acts, laws
and bye-laws including in particular the latest building Control
Regulations, Department of the Environment Regulations and Directives.
The Contractor shall immediately notify the Architect should it become
apparent that anything proposed contravenes such regulations. Where
reference is made in the Specification or in the Pricing Document to an
Irish or British Standard specification or code of practice, the "issue" shall
be that of the latest edition as appropriate.

Notwithstanding the aforementioned, the Contractor shall note that all
general costs (not allowed for within each individual work element) are to
be included within the designated preliminary element relating to
"Building Regulation Compliance" in connection with his Assignment as
Builder under the Building Control (Amendment) Regulations 2013 : (S.1.
80) and the associated Code of Practice; including co-ordinating with the
Assigned Certifier in the implementation of the Site Inspection Plan

PRICING DOCUMENT

The Pricing Document has been measured in accordance with the Tl
Requirements for Measuring and Pricing and are deemed to include all
Items listed under "Item Coverage". Some items have been measured in
a composite manner in various sections of the Pricing Document

Items included in the Pricing Document have been measured in
accordance with the relevant sections TIl Requirements for Measuring
and Pricing, unless stated otherwise. The Contractor will be deemed to
have included in his / her rates and prices for all other work that may be
necessary but is not specifically required to be measured.

1.00

noid

Item

Note

Note

Note

Note
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20

21

22

23
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Unless otherwise stated, quantities have been measured nett as fixed in
position.

The Contractor is referred to the Amendments To The Method of
Measurement For Roadworks

The Contractor at the time of tendering, must furnish the Pricing
Document, fully priced in ink in Euro. Pricing in pencil is not acceptable.
All rates must be extended and all pages must be totalled and carried
forward to the summary pages.

The Contractor will price every item that has a value and use realistic
rates to facilitate accurate valuation of payments. Un-priced items will be
deemed to have their cost included elsewhere or to be NIL value.
Unrealistic rates in the submitted Pricing Document will be subject to
adjustment in order to achieve a fair and reasonable balance within the
Contract document.

Lump Sum Adjustment - if Contractors make a lump sum adjustment in
the summary of their tenders (by way of omission of Preliminary Item
values or otherwise) this adjustment will be dealt with strictly in
accordance with clause 8.5.2.2. of the "Code of Pro

MODIFICATION:

Any unauthorised modification written by the Contractor against any item
in the Pricing Document will render his tender null and void.

CONTRACT DOCUMENT

The Pricing Document is not a contract document but will be used to
ascertain rates on the works

TENDER DOCUMENTATION

All tender documentation to be read in conjunction with each other,
where a discrepancy occurs the contractor is to notify the Employers
Representative for direction. No want of knowledge will be allowed for
claim purposes. Where additional work if shown on any item in the
tender documentation, it is deemed to be included in the tender sum

Ordering materials

Note

Note

Note

Note

Note

Note

Note

Note
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27
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This Pricing Document is not to be used for the purpose of ordering
materials. Materials shall only be ordered from the Architect's or
Engineer's Drawings.

Errors in the Pricing Document

The Employer may, without any responsibility for this, examine the Pricing
Document for errors in addition or extension. If there is an error in
extension, the rate will be adjusted, so that the extension remains the
same. If there is an error in addition the amounts added (and the rates
making them up) will be adjusted pro-rata to the error, so that the total
remains the same. This will apply if the total of the tendered rates and
prices, (with value-added tax excluded), does not add up to the tendered
Contract Sum. The Employer will decide which amounts and rates are to
be adjusted. Instead of adjusting the amounts added the Employer may in
his / her discretion adjust an adjustment item. No adjustment made
under this paragraph will affect the tendered Contract Sum or the
Comparative Cost of the Tender.

DRAWINGS AND OTHER DOCUMENTS

CONTRACT DRAWINGS AND SPECIFICATION

The Drawings and Specifications used in the preparation of the tender will
form part of the Contract and a copy of each is contained within Volume
A of the Works Requirements

TENDER ACCEPTANCE

The lowest or any tender submitted will not necessarily be accepted by
the Employer. No Contractor will be remunerated for any expenses, which
he may have incurred in making up his tender. The Employer reserves the
right to open all or any of the tender documents. Where qualifications
have been attached to all or some of the tenders submitted and the
tenderer refuses to withdraw their qualifications, the Employer in order
to secure the most economical advantageous price reserves the right to
deal with the most acceptable offer submitted.

DESCRIPTION OF THE SITE, SITE CONDITIONS AND SPECIFIC SITE

RESTRICTIONS

BOUNDARIES

1.00

noidn

noidn

noid

Item
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31

32

33

34

35

36

37

38

39

The site is located on the L2094, Co. Clare.

SITE CONDITIONS AND SPECIFIC SITE RESTRICTIONS

Tendering Contractors must visit the site during working hours to
ascertain for themselves the conditions under which the works will be
carried out; the location of existing services, the extent of
demolition/alteration works, the proximity of neighbouring properties
and existing boundary walls. No claim arising as a result of neglecting to
carry out such an inspection will be entertained.

The Contractor must visit the site to ascertain the facilities and access
thereto, the contractor to include for the supply of labour and materials
the district will afford, and the general conveniences of working. He shall
be taken to have made himself acquainted with the nature of the soil, the
nature, character, dimensions, levels and other features of the
site/building, all adjoining buildings, approaches, provision of temporary
accommodation, storage, security requirements, restrictions and all other
things insofar as they may have any connection with or affect the Works.
He must take all the above matters into account when tendering and no
charge for any extra labour or materials will be allowed in consequence of
his failure to do this.

The Contractor's proposed methods for delivery and movement of
materials, together with the removal of debris and waste from the Works,
shall be agreed with the Design Team, prior to commencement of works
on site.

Preliminaries

ANASite set up and Mobilisation

ANMATemporary Accommodation

ANATraffic safety and management

AAMASupervision

ANMAManaging Utilities

AAAPYDblic Administration

AAASite Maintenance

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

Note

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item
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41

42

43

44

45

ANMRoad Sweeping and Cleaning

ANAnsurance of works as specified in Clause 10 of the PWCF-6 conditions
of contract

ANAProject Supervisor for the Construction Stage

AnnSafety File; submit a safety file as specified in the Preliminary Health
and Safety Plan

ANAAs Built Record; provide as built records in hard copy and digital copy
in the NRA GD 101/13 formats

ANY OTHER ITEMS

The Contractor shall satisfy himself with the above items. The Contractor
shall identify hereunder any additional works deemed necessary to
complete this element of the works. The cost of same shall be shown
opposite. No claims for any additional works or quantities not measured
above or identified below shall be entertained

1.00

1.00

1.00

1.00

1.00

1.00

Item

Item

Item

Item

Item

Item




SERIES 100: PRELIMINARIES

SERIES 200: SITE CLEARANCE

PREAMBLE

Note: The Items for Site Clearance are measured in accordance with Tl
Requirements for Measuring and Pricing of Site Clearance are deemed to
include all Items listed under "Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

Note

Note

Note

Note

Note

Note

Note

Item
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11

12

13

14

15

16

17

18

19

20

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2|,
in additional to any other requirements specified in other sections of the
Engineers specification

Series 200 Site Clearance

ANATake up and remove to tip off site; precast concrete kerbing

ANATake up and remove to tip off site; Existing footpaths; including
making good to receive new surface.

ANATake up and remove to tip off site; Existing macadam

ANATake up and remove to tip off site; Existing Vegetation

ANATake up and store for reuse; existing signage ; including making good

ANAProtection of existing boundary walls and fences for the duration of
the works

ANAProtection of existing services.

ANARemove signs/street furniture and store for reuse or dispose

Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

150.00

115.00

24.00

10.00

4.00

1.00

1.00

1.00

Note

Note

Note

m2

m2

m2

no.

Item

Item

Item

Item




SERIES 200: SITE CLEARANCE

SERIES 500: DRAINAGE AND SERVICE DUCTS

PREAMBLE
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11

12

Note: The Items for Drainage and Service Ducts are measured in
accordance with TIl Requirements for Measuring and Pricing of Drainage
and Service Ducts are deemed to include all Items listed under "ltem
Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2I,
in additional to any other requirements specified in other sections of the
Engineers specification

It is anticipated that a number of Services may be located at shallow
depths. Extreme Caution will need to be exercised

Note

Note

Note

Note

Note

Note

Note

Item

Note

Note

Note

Note
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15

16

17

18

19

20

21

22

23

24

Series 500: Drainage and Service Ducts

AAAExcavations around existing services, parallel / next to / alongside
excavations; Contractors Risk Item

ANABreaking up existing rock; Contractors Risk Item
AnAWorking next to existing buildings; Contractors Risk Item
Drainage

ANAClean out and disposal of debris, detritus and silt from existing gullies
and surface water drainage network

ANASurface water drains; 150mm diameter HDPE pipe; up to 1500mm
deep; incl excavations, disposal, concrete beds and surrounds, backfilling
and making good on completion. All as per detail CC-SCD-0521, CC-SCD-
0561 and CC-SCD-0562

ANMConnections to existing surface water drainage

AnARelocate Road Gully complete; to include all works required, removal
and disposal of existing gullies, new ducting, chambers, gratings, frames,
connecting to surface water drainage. All as per CC-SCD-0510 and CC-SCD-
00512

AMANew gullies complete; including chamber and grating and frames and
connecting to surface water drainage. All as per CC-SCD-510 and CC-SCD-
00512

AAARaising or Lowering of Manhole/Inspection Chambers to suit new
proposed footpath

ANARaising or Lowering of Water meter Covers to suit new proposed
footpath

Electrical and Comms

ANMSUpply and Install 50mm ducting including all associated civil work,
excavation, disposal, beds and surrounds, backfilling and where applicable
making good on completion; 500mm deep along new footpath
construction.

ANAExtra over for crossing existing road; incl all making good on
completion; to include for all all traffic management required

1.00

1.00

1.00

1.00

265.00

1.00

2.00

8.00

8.00

6.00

66.00

17.00

Item

Item

Item

Item

Item

no.

no.

no.

no.
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ANAConnection to existing electrical works.

AAARaising or Lowering of Manhole/Inspection Chambers to suit new
proposed footpath

Protecting Existing Services.

AMAProtecting existing ESB ducting during the works

AMAProtecting existing EIR ducting during the works

Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

SERIES 500: DRAINAGE AND SERVICE DUCTS

SERIES 600: EARTHWORKS

PREAMBLE

Note: The Items for Earthworks are measured in accordance with Tl
Requirements for Measuring and Pricing of Earthworks are deemed to
include all Items listed under "Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

1.00

2.00

1.00

1.00

Item

no.

Item

Item

Item

Note

Note

Note

Note
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11

12

13

14

15

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2I,
in additional to any other requirements specified in other sections of the
Engineers specification

Series 600; Earthworks

Excavation

ANAExcavation of acceptable Material Class 5A as per CC-SPW-00600
Series 600

ANNA Extra over excavation for excavating in hard material; including
sawcutting existing pavements, paved areas and footways

Disposal

ANADisposal of acceptable Material Class 5A as per CC-SPW-00600 Series
600: off site

Topsoiling and Storage of Topsoil

ANAAcceptable Material Class 5B Topsoil: in planters: average 300mm
thick to planting areas

85.00

1.00

85.00

19.00

Note

Note

Note

Item

Note

Note

Note

m3

Item

m3

m2
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17

18

Planting

ANASoft Landscaping to be created and planted with low flowering shrubs

Geotextile

AMAMypex Weedblock or equivalent

Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

19.00

19.00

1.00

m2

m2

Item




SERIES 600: EARTHWORKS

SERIES 700: PAVEMENTS

PREAMBLE

Note: The Items for Pavements are measured in accordance with Tl
Requirements for Measuring and Pricing of Pavements are deemed to
include all Items listed under "Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

Note

Note

Note

Note

Note

Note

Note

Item




10

11
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14

15

16

17

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2I,
in additional to any other requirements specified in other sections of the
Engineers specification

Bus Set Down Area

Dense binder course asphalt concrete AC 20 dense bin 40/60 des series
900 clause 3.1.4 compacted thickness 45mm. SMA 10 surf PMB 65/105-60
to series 900 clause 5.1.1 compacted thickness of 30mm; include all
preparation works; including blinding regulation as required

Raised Pedestrian Crossings

5700mm x 3000mm; controlled crossing; 75mm thick asphalt speed
ramp/raised table; alter kerbing to suit; to include ramped access to
speed ramp at a slope of 1.15; all as per CC-SCD-05134 and CC-SCD-05145

3700mm x 2400mm; uncontrolled crossing 75mm thick asphalt speed
ramp/raised table; alter kerbing to suit; to include ramped access to
speed ramp at a slope of 1.15; all as per CC-SCD-05134 and CC-SCD-05145

10000mm x 2700mm; uncontrolled crossing 75mm thick asphalt speed
ramp/raised table; alter kerbing to suit; to include ramped access to
speed ramp at a slope of 1.15; all as per CC-SCD-05134 and CC-SCD-05145

Traffic Ramps

5000mm x 2500mm; 75mm thick asphalt speed ramp/raised table; alter
kerbing to suit; to include ramped access to speed ramp at a slope of
1.15; all as per CC-SCD-05134 and CC-SCD-05145

6800mm x 2500mm; 75mm thick asphalt speed ramp/raised table; alter
kerbing to suit; to include ramped access to speed ramp at a slope of
1.15; all as per CC-SCD-05134 and CC-SCD-05145

40.00

1.00

1.00

1.00

2.00

1.00

Note

Note

Note

m2

Nr

Nr

Nr

Nr

Nr
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Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works

SERIES 700: PAVEMENTS

SERIES 1100: KERBS, FOOTWAYS AND PAVED AREAS

PREAMBLE

Item




10

11

Note: The Items for Kerbs, Footways and Paved Areas are measured in
accordance with TIl Requirements for Measuring and Pricing of Kerbs,
Footways and Paved Areas are deemed to include all Items listed under
“Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2I,
in additional to any other requirements specified in other sections of the
Engineers specification

Series 1100: Kerbs and Footways

Kerbs, Channels Footways and Paved Areas

Note

Note

Note

Note

Note

Note

Note

Item

Note

Note

Note
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13

14

15

16

17

18

19

20

21

ANAPrecast Concrete Kerb (Type A); straight or curved including drop
kerbs (Type B) where necessary; exceeding 12m radius in accordance with
CC-SCD-01101. Making good to carriage way measured elsewhere

Footways and Paved Areas

AANew footpaths and footpaths realingment; 100mm thick brushed
Concrete footway as per CC-SCD-01105 Type 1

Extra Over

2 layers A393 Mesh in concrete

Additional thickness of concrete to allow for 2 layers of mesh

Saw Cutting

ANASawcutting of surfaces

ANA Joints between new Concrete surface and existing surfaces

Tactile Paving

ANARed coloured Tactile Paving; 400x400mm bedded on 25mm moist
sand and cement mortar (3:1) joints filled with 4:1 mix within 2mm of the
paving surfaces; refer to Controlled Crossing as per Tll Standard
Construction Detail CC-SCD-05137.

ANABuUff coloured Tactile Paving; 400x400mm bedded on 25mm moist
sand and cement mortar (3:1) joints filled with 4:1 mix to within 2mm of
the paving surface; refer to Uncontrolled Crossings as per Tll Standard
Construction Detail CC-SCD-05136

Surface Finishes

AMA Making good to roads;SMA to match existing; along kerbline;
<500mm wide

AAWorking around existing services and poles

Other Items

350.00

355.00

51.00

51.00

1.00

1.00

13.00

11.00

350.00

1.00

m2

m2

m2

Item

Item

m2

m2

Item
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ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

SERIES 1100: KERBS, FOOTWAYS AND PAVED AREAS

SERIES 1200: TRAFFIC SIGNS AND ROAD MARKINGS

PREAMBLE

Note: The Items for Traffic Signs and Road Markings are measured in
accordance with TIl Requirements for Measuring and Pricing of Traffic
Signs and Road Markings are deemed to include all Iltems listed under
“Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

Item

Note

Note




10

11

12

13

14

15

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2I,
in additional to any other requirements specified in other sections of the
Engineers specification

Series 1200: Traffic Signs and Road Marking

Road Markings

Line Markings

Thermoplastic road markings

ANARemoval of existing white center line

ANARRM 025 Removal of existing 100mm yellow lines linemarking

ANARRM 001 - Reinstate 100mm White Center Line

42.00

90.00

120.00

Note

Note

Note

Note

Note

Item

Note

Note

Note

noid
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17

18

19

20

21

22

23

24

25

26

27

28

29

ANRRM 025 - Repaint 100mm existing yellow lines

AN Text " CEANTAR SCOILE SCHOOL ZONE" Marking (1600mm)

AAA Safe Routes to School Thermoplastic coloured dots; per per Tll detail

CC-SPW-01200 and traffic design manual; Colours to be RAL 3027, RAL
1023 and RAL 6017

AAA]I500mm diameter

AAAI000mm diameter

AAAZO0OMM diameter

ANAM112 Traffic Calming Triangles

ANAZebra Crossing or Controlled Crossing Markings as per Tl details and
CC-SCD-5125; incl all markings, crossings, zig-zags and broken lines

Annuncontrolled Crossing Markings as per Tll details and CC-SCD-5125;
incl all markings, crossings, zig-zags and broken lines

Gateway Marking

ANACold applied high Friction surface to Tll; CC-SPW-700 to 1200,
minimum skid resistance value (SRV) of 65; colour Red

ANACold applied high Friction surface to Tll; DN-PAV-03024, CC-SPW-700
to 1000, minimum skid resistance value (SRV) of 65; colour buff; binder
shall be methyl methacrylate, methacolle BBA or similar in accordance
with Clause 7.3 of series 900 Tl Specifications

Signage

ANAW 140 Pedestrian crossing sign; to include excavation, disposal,
concrete bases and poles

ANMN130 Road Hump Sign; to include excavation, disposal, concrete
bases and poles

ANARUS 002 Keep Right Sign; 1m high; to include excavation, disposal,
concrete bases and pole

ANA Reinstalling existing signage and poles

210

3.00

9.00

9.00

12.00

30.00

1.00

2.00

110.00

155.00

2.00

4.00

2.00

5.00

no.

no.

no.

no.

no.

no.

no.

m2

m2

no.

no.

no.

no.




30

31

32

ANASchool banner; School Zone Gateway Banner 700mm x 2400mm,
brackets to fixed to existing Lighting Column

ANASchool Zone gateway coloured pole with W141 School ahead warning;
to include excavation, disposal, signage, coloured pole covers, concrete
bases and pole

Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

2.00

2.00

1.00

no.

no.

Item




SERIES 1200: TRAFFIC SIGNS AND ROAD MARKINGS

SERIES 1400: ELECTRICAL WORKS FOR ROAD LIGHTING AND TRAFFIC
SIGNS

PREAMBLE

Note: The Items for Electrical Works for Road Lighting and Traffic Signs
are measured in accordance with TIl Requirements for Measuring and
Pricing of Electrical Works for Road Lighting and Traffic Signs are deemed
to include all Items listed under "Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

Note

Note




10

11

12

13

14

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2I,
in additional to any other requirements specified in other sections of the
Engineers specification

Series 1400: Electrical Works for Road Lighting and Traffic Signs

AMAMicropillars; provide bases and connections to Micropillars (supplied
by others)

ANAESB - Connection to minipillars, pulling underground cables

Belisha Beacons

AnnBelisha Beacons to Controlled crossings; Type B1 as per CC-SCD-
05138; with integral street light fitted with lantern with shroud to suit ;
including for all associated 2 way ducting, crossing including making good
to carriageway on completion (1 Pair at each crossing)

1.00

1.00

1.00

Note

Note

Note

Note

Note

Item

Note

Note

Note

no.

Item

no.
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Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

Item




10

SERIES 1400: ELECTRICAL WORKS FOR ROAD LIGHTING AND TRAFFIC
SIGNS

SERIES 000: SITE FITTINGS

PREAMBLE

Note: The Items for Structural Concrete are measured in accordance with
TIl Requirements for Measuring and Pricing of Structural Concrete are
deemed to include all Items listed under "Item Coverage"

INFORMATION

For detailed description of workmanship and materials see drawings and
specification

All works to be carried out in accordance with current building regulations
including subsequent amendments and including for all other |.S. B.S. &
S.R standards as set out therin

Contractor must verify all dimensions on site before setting out,
commencing work or producing any shop drawings.

All works to comply with Health & Safety Act

The tenderers should examine the Engineers Drawings and Specifications
and satisfy themselves as to the nature and extent of works outlined
below and should include for all costs in connection with same.

Any discrepancies in the drawings to be brought to the attention of the
Engineer prior to commencing work

Allow for bringing and removal on completion all plant required for this
element of work

Note

Note

Note

Note

Note

Note

Note

Item




10

11

12

13

The Contractor is deemed to have carefully studied the Drawings and
Specifications, and included in his rates hereunder for the correct and
complete execution of this element of the works.

All concrete works to be in accordance with all relevant specifications and
all relevant British Standards

All aggregates for use in concrete shall be tested and certified to comply
with the requirements of IS EN 13242 and Table E1 from Annex E of SR2|,
in additional to any other requirements specified in other sections of the
Engineers specification

Series 000: Site Fittings

Bollards

Supply and Install 1000mm removable flexible X-Last polyurethane pencil
bollard to EN 12767 (RAL 18); installed with RS76 Retention sockets with

keys; 300mm underground Include for all excavation, setting in concrete
and making good on completion.

Other Items

ANAThe Contractor shall satisfy himself with the above items. The
Contractor shall identify hereunder any additional works deemed
necessary to complete this element of the works. The cost of same shall
be shown opposite. No claims for any additional works or quantities not
measured above or identified below shall be entertained.

47.00

Note

Note

Note

no.

Item




SERIES 000: SITE FITTINGS

PREAMBLES

SUMMARY




SERIES 100: PRELIMINARIES

SERIES 200: SITE CLEARANCE

SERIES 500: DRAINAGE AND SERVICE DUCTS

SERIES 600: EARTHWORKS

SERIES 700: PAVEMENTS

SERIES 1100: KERBS, FOOTWAYS AND PAVED AREAS

SERIES 1200: TRAFFIC SIGNS AND ROAD MARKINGS

SERIES 1400: ELECTRICAL WORKS FOR ROAD LIGHTING AND TRAFFIC
SIGNS

SERIES 000: SITE FITTINGS

TOTAL

Contractors Signature:

on Behalf of

Address

Contact Number

Email Address




Date




