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EXISTING MAIN SWITCHGEAR

EXISTING MAIN BREAKER SECTION

NEW ISOLATOR FOR PV
REFER TO DETAIL 2/E-62-02

KEYNOTES:

1. CONTRACTOR SHALL CARRY OUT
EXTRAORDINARY MAINTENANCE ON
MAIN BREAKER TO ENSURE BREAKER IS
OPERATING AS INTENDED. REFER TO
DETAIL 2/E-60-02 FOR REFERENCE
PHOTO.

2. EXTEND EXISTING COPPER BUS BAR TO
FEED A NEW ENCLOSED 160A MCCB.
CONTRACTOR SHALL PROVIDE
CERTIFICATION OF EQUIPMENT AFTER
MODIFICATIONS ARE COMPLETE.
SHUTDOWN OF ELECTRICAL EQUIPMENT
SHALL BE COORDINATED WITH THE
CLIENT PRIOR TO WORK COMMENCING.
OUT OF HOURS WORK MAY BE
REQUIRED. REFER TO DETAIL 4/E-60-02
FOR EXISTING CONDITION PHOTOS.

3. PROVIDE AND INSTALL NEW 400A
ISOLATOR SWITCH AND FUSES.

4. PROVIDE AND INSTALL ENERGY
MANAGEMENT METER WITH CURRENT
TRANSFORMERS FOR INTEGRATION TO
CLIENT ENERGY MANAGEMENT
SYSTEMS (ULTAN). METERS SHALL
MEASURE, AT A MINIMUM, ACTIVE
DEMAND (KW), APPARENT DEMAND
(KVA), AND POWER FACTOR (PF).
PROVIDE GATEWAYS AS REQUIRED FOR
A COMPLETE AND OPERATIONAL
SYSTEM.
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GENERAL NOTES

A. DO NOT SCALE FROM THIS DRAWING.

B. THE CONTRACTOR MUST VERIFY ALL
DIMENSIONS TOLERANCES AND
REFERENCES BEFORE PROCEEDING
WITH WORKS.

C. ANY DISCREPANCY FOUND BETWEEN
THIS DRAWING AND ANY OTHER
DOCUMENTS MUST BE REPORTED
IMMEDIATELY TO THE CONTRACT
ADMINISTRATOR.

D. REMOVE THIS DRAWING FROM
CURRENCY WHEN REVISED DRAWING IS
ISSUED.

E. COPYRIGHT OF DESIGNS SHOWN ON
THIS DRAWING REMAINS WITH INTROBA

F. THIS DRAWING IS TO BE READ IN
CONJUNCTION WITH THE SPECIFICATION
AND ALL OTHER CONTRACT PROJECT
DOCUMENTS.

G. SHUTDOWN ON SYSTEM SHALL BE
AFTER HOURS WHEN BUILDING IS
UNOCCUPIED. CLOSE COORDINATION IS
REQUIRED WITH THE CLIENT TO
SCHEDULE SHUTDOWN. MODIFICATIONS
ARE PENDING DISCUSSIONS WITH
SPECIALIST CONTRACTOR.

H. ELECTRICAL ONE LINE DIAGRAM
PROVIDED BY OTHERS. EQUIPMENT
SHOWN IN BLUE LINES ARE DESIGN BY
INTROBA, GREY IS EXISTING.

EXISTING SINGLE LINE DIAGRAM
N.T.S.1

EXISTING MAIN BREAKER 
N.T.S.2

MAIN ELECTRICAL ROOM
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2
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EXISTING SWITCHGEAR AND NEW ISOLATOR FOR PV
1:504

EXISTING COPPER BUS
1:505
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