
Individual named for Role Insert name Insert name Insert name Insert name Insert name Insert name Insert name

Project Roles Director Associate Director Senior Surveyor Trainee Surveyor Adminstrative Staff Agronomist
Add additional columns/


personnel as required

Hourly Rate € Insert specified rate in € Insert specified rate in € Insert specified rate in € Insert specified rate in € Insert specified rate in € Insert specified rate in €

Hours Hours Hours Hours Hours Hours Hours
Stage (i) Familiarisation and Review, Evaluation 
and Cost Estimate
Sub-stage (i.a) 
Familarisation & Review - N80 Leagh Bends #VALUE!
Sub-stage (i.b) 
Evaluation & Cost Estimate
Sub-stage (i.b).1
Evaluation & Cost Estimate - Land Acquisition (28 
No. cases)

#VALUE!

Sub-stage (i.b).2
Evaluation & Cost Estimate - Agricultural Buildings 
acquisitions (1 No. case)

#VALUE!

Sub-stage (i.b).3
Evaluation & Cost Estimate - Roadbed Acquisitions 
(10 No. cases)

#VALUE!

#VALUE!
Sum of (i.b).1 to (i.b).3 

above

#VALUE!
Sum of (i.a) and (i.b) 

above

Stage (ii) Land & Property Acquisition

Sub-stage (ii.a)
Land and Property Acquisition - Land Acquisition (28 
No.  cases)

#VALUE!

Sub-stage (ii.b)
Land and Property Acquisition - Agricultural 
Buildings  acquisitions (1 No. cases)

#VALUE!

Sub-stage (ii.c)
Land and Property Acquisition - Roadbed 
Acquisitions (10 No. cases)

#VALUE!

#VALUE!
Sum of (ii.a) to (ii.c) 

above

Stage (iii) Assesment (3 No. Claims) #VALUE!

Stage (iv) Arbitration (2 No. cases) #VALUE!

Stage (v) Land Compensation Closeout Report

Sub-stage (v.a)
Land Compensation Closeout Report - Land 
Acquisition (28 No. cases)

#VALUE!

Sub-stage (v.b)
Land Compensation Closeout Report - Dwelling 
acquisitions (1 No. cases)

#VALUE!

Sub-stage (v.c)
Land Compensation Closeout Report - Roadbed 
Acquisitions (10 No. cases)

#VALUE!

#VALUE!
Sum of (v.a) to (v.c) 

above

#VALUE!

PRICING DOCUMENT

Real Estate Consultancy Services - N80 Leagh Bends Scheme

Sub-stage (i.b) Evaluation & Cost Estimate - TOTAL

Sub-stage (ii.a to ii.c) Land and Property Acquisition - TOTAL

TOTAL Cost

Stage (i) - TOTAL

Notes: 

FIXED PRICE LUMP SUM FEE (excluding VAT)
to be taken forward to the Form of Tender

Sub-stage (v.a to v.c) - Land Compensation Closeout Report - TOTAL

* The hours and rates entered above are to include for any and all personnel and items (tasks, deliverables, processes etc.) that the Tenderer deems are required to complete all of the requirements of the Service Requirements, the contract and to successfully complete Phases 
in accordance with TII PMG. Lines and columns shall not be removed.
* Costs relating to "General  & Project Management Duties" for all stages to be included for in pricing tendered.
* Total Fixed Price Lump Sum Fee shall be taken forward to the Form of Tender without amendment.
* Formulae are entered into the cells above. It is the responsibility of the tenderer to ensure that all calculations are correct and that any added columns are included in the formulae. Any errors or corrections will be dealt with in accordance with the Instructions to 
Tenderers.
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