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Part 1

- GENERAL INFORMATION

1.1. Definitions and Clarifications

1.1.1.

1.1.2.

1.1.3.

Dun Laoghaire-Rathdown County Council shall hereafter be
referred to as ‘the Contracting Authority’.

The Civic Waste Facility (CWF) and the immediate environs
shall hereafter be referred to as ‘the Facility’.

Submission of the Tender does not guarantee the award of
any Contract to any party. The Contracting Authority
reserves the right to cancel this award procedure at any
time.

1.2. An Overview of the Facility

1.2.1.

1.2.2.
1.2.3.

1.2.4.

1.2.5.
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The Environmental Protection Agency issued a Licence for
the Ballyogan Landfill and Recycling Park on 25th August
2000. Licence Register Number WO0015-01. The Civic
Waste Facility is within the Recycling Park.

The Licence may be viewed on the EPA website.

The Facility is located on Ballyogan Road, Jamestown
Townland, Carrickmines, Dublin 18. Referto Maps 1 & 2 in
Appendix 8.

The CWF has two levels and covers an area of
approximately 6,400 m2. The Facility has two weighbridges
and a small office. There is a cash office, and staff canteen
and toilets on site. In addition, there is a Leachate
Treatment System (LTS), which treats run-off from the
lower level of the CWF. (The LTS also treats run-off from
other sections of the Recycling Park).

At present, the Waste Transfer Facility (WTF) is not
operational. However, the WTF may become operational
during the lifetime of the Contract.



1.3.
1.3.1.

Scope of Tender

The primary purpose of this Contract is to provide
households in Dun Laoghaire-Rathdown County with
additional waste recycling and recovery opportunities.

1.4. Tender Documents

1.4.1.

This Invitation to Tender and the Submissions from
Tenderers will be governing the conditions of the Contract.

1.5. Tender Process

1.5.1.

1.5.2.

1.5.3.

1.5.4.

1.5.5.

1.5.6.
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The Tender process is intended to follow these steps:
e Issue of Tender Documents

e Clarification Process

e Receipt of Tenders

e Review of Tenders

e Selection of successful Tenderer

e Award of Contract

All  communications, queries (relating to ambiguity,
discrepancy, error, omission in the Tender documents) and
requests for clarification by Tenderers must be in writing
via the messaging facility on www.etenders.gove.ie.

The response to any request for information which may
have a relevance to the other Tenderers will be
communicated by via etenders to all Tenderers by the
Contracting Authority. The communication shall form part
of the Invitation to Tender.

The identity of the Tenderer seeking the information shall
not be identified by the Contracting Authority to the other
Tenderers.

All Tender queries must be submitted by the deadline as
stated in the Request for Tender. The Contracting Authority
reserves the right, at its sole discretion, to extend the
closing date for receipt of Tenders by giving notice in
writing to Tenderers before the original closing date.

Arrangements to visit the Facility shall be made by
contacting the Contracting Authority via etenders
messaging portal. Questions/queries relating to the site
visit must be directed to the Contracting Authority, via
etenders messaging portal. The questions/queries together



1.5.7.

1.5.8.
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with responses will be circulated through Clarification
Documents to all Tenderers via etenders.

Tenders will be evaluated in accordance with Part 11:
Tender Evaluation.

The Contracting Authority expects to complete the
procurement process within 60 days from the Tender
return date.



Part2 - OPERATION OF THE FACILITY

2.1.

2.2.

2.3.

2.4.

2.5.

Prior to the commencement of the Contract, the Contracting
Authority shall nominate an employee who shall manage all
matters of the Contract on behalf of the Contracting Authority.
Before the Contractor moves onto site, representatives from
the Contractor and the Contracting Authority will jointly inspect
the site. The Contractor must prepare an inventory and an
inspection report (including photos) of all equipment,
infrastructure, fixtures and fittings, offices, fencing, walls and
other items provided on site by the Contracting Authority for
the Contractor to use for the duration of the Contract. Both
parties will agree and sign the inventory and Report. The
Contractor will be given a copy of the agreed inventory and
stated condition of the site. Upon possession of the site the
Contractor will be responsible and liable for any repairs,
replacements and maintenance for the site, fencing, walls,
surface and the office/ gatehouse and all that is listed in the
site inventory for the duration of the Contract.

On completion of the Contract, the Contractor and the
Contracting Authority shall undertake a similar inspection and
survey of the site. An assessment will be made by the
Contracting Authority of the cost of repairing any damage,
excluding fair wear and tear. Either this sum will be deducted
from Retention monies due to the Contractor (refer to clause
9.5) or, with the approval of the Contracting Authority, the
Contractor may undertake the repairs.

The Contractor must co-operate with any future legislation
regarding waste management. Materials listed in Appendix 1.A
shall be accepted at the facility. The need to accommodate
other waste streams may be identified from time to time and
the Contractor must take all steps to facilitate the storage and
removal off site of such waste material. The cost, if any, for
dealing with such waste must be agreed prior to
commencement of collection.

Unless agreed in writing by the Contracting Authority, only
materials outlined in Appendix 1.A shall be accepted. The
Contractor will be responsible for all costs associated with the
removal of materials which are not permitted to be accepted
at the Facility.

Indicative quantities for the various waste streams received
and customer numbers from January 2021 to Augember 2026
are given in Appendices 9 and 10 for information purposes
only. These figures may increase or decrease depending on a
variety of factors outside the scope of this Contract.
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2.6.

2.7.

2.8.

2.9.

2.10.

2.11.
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The Contractor must ensure that maximum efficiency is gained
at the site, particularly in the filling of receptacles. The
Contractor must be proactive and deal with any inefficiencies
(spare capacity) or overfilling causing spillage on site. The
Contractor will be responsible for the forward planning of spare
receptacles; capacity and onward movement of material from
the Facility during normal and exceptional usage periods.

The Contractor must ensure that all receptacles are filled in a
suitable sequence to ensure efficient and safe operation of the
Facility. The receptacles must be suitably managed when full
in windy conditions to minimise the escape of windblown litter
and debris. As soon as receptacles are full, they must be
cordoned off by signage, barriers or cones, to prevent further
use and overfilling by the Public. If open top receptacles are
used on the site, they must be secured daily during non-
operational hours, to prevent the material escaping. When
open top receptacles are full and awaiting removal for recovery
or transfer, they must be tied down suitably with a secure
covering of tarpaulin or a similar material.

The Contractor must provide a written procedure to ensure
safe operations. The procedure is to be used as a guide and
issued to all site operatives, subcontractors and third parties
who operate any vehicle or plant used in connection with this
Contract. The procedure must be updated before any new item
of equipment is used or variation in collection processes.
Copies of such procedures must be forwarded to the
Contracting Authority for comment.

The frequency of emptying receptacles must be in conjunction
with the level of service demands and usage. All receptacles
must be emptied or changed over before they are full. The
Contractor must prepare a procedure for monitoring, emptying
and replacing receptacles, taking into consideration the
following: subcontractors’ notice periods, availability of
Contractor’s vehicles, planning in advance for bank/public
holidays and weekend periods (particularly during the spring
period and Easter holidays), heavy usage of certain receptacles
and having extra receptacles on site, on a permanent basis.

All receptacles provided must have spare capacity at all times
and must not be overfilled.

Unless agreed in writing by the Contracting Authority,
receptacles in the lower level of the Facility shall have the
following dimensions:

Length: 6.1 metres
Width: 2.4 metres
Height: 2.5 metres (1.2 metres for C&D Waste)



2.14.

2.20.

2.21.

. The emptying, lifting, moving, replacing or maintenance of

receptacles/equipment, in the upper area of the Facility, during
opening hours will, normally, not be permitted.

. In exceptional circumstances and with the approval of

the Contracting Authority, if receptacles/equipment require
emptying, lifting, moving, replacing or maintenance during
opening hours, the Facility must be closed to the Public and a
traffic management system enacted.

.1.  Upon appointment, the Contractor must submit to the

Contracting Authority a traffic management plan for such
eventualities.

All receptacles which require removing when they approach full
capacity, must be substituted with a replacement, at the same
time of removal.

. There is limited storage space available for replacement

receptacles within the Facility.

. On arrival of the collection vehicle, the driver must report to

the Site Supervisor and discuss and agree the sequence for
(re)moving and/or emptying of receptacles. The driver shall
then proceed to carry out the operation, with the help and
assistance of the site personnel or authorised personnel.

. The container collection vehicle must not be left unattended

whilst in operation. Container lifting/emptying operations must
be undertaken by authorised trained personnel.

. The Contractor will be responsible for ensuring that all vehicles

leaving the site are appropriately netted/sheeted down prior to
leaving the site. The Contractor must ensure that vehicles do
not leave the Facility in an insecure or overloaded state.

. The Contractor must ensure that any of its vehicles or other

Contractor’s vehicles servicing the premises will do so in a safe
manner.

Unless agreed otherwise with the Contracting Authority, the
Contractor must specifically ensure that all vehicles engaged
in the removal of materials are covered under the current and
appropriate legislation, including the Waste Management
Collection Permit Regulations, at the time of the removals.

Within the first month of the Contract, the Contractor must
provide to the Contracting Authority details of all vehicles,
including those of subcontractors, engaged in the removal of
material from the Facility. The details must include the type of
vehicles, registration numbers and livery. The Contractor must
update this information when new vehicles service the Facility
and provide updated details to the Contracting Authority.
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2.22. A Security Contract (Remote Monitoring) for the overall
security of the Ballyogan Recycling Park after working hours is
managed by the Contracting Authority. Notwithstanding this
Security Contract, the Contractor will be responsible for
opening and locking down all areas of the Civic Waste Facility
before and after working hours and for maintaining security in
the Civic Waste Facility during working hours. The Contractor
will be responsible for any claims that arise on the Civic Waste
Facility in relation to any personal property items belonging to
staff controlled by the Contractor. The Contractor must liaise
with the Remote Monitoring Security provider as required and
comply with all reasonable requests.

2.23. The Contractor will have access to the CCTV monitoring and
recording system.

2.24. The Contractor must ensure that trained, competent and
trustworthy operatives are assigned to the cash office.
Similarly, backup staff must be available to cover lunchbreaks,
holiday periods and any other time when the designated staff
are not available. The cash office must be secured at all times
and surplus cash must be stored, secured and locked in the
safe provided.

2.25. The Contractor must employ the services of a subcontractor to
assist with the security risks associated with cash-in-transit at
the site. The subcontractor must be licensed by the Private
Security Authority to handle cash-in-transit. The subcontractor
must provide a cash removal service from the site, deposit
cash in a bank and cooperate with the Contracting Authority in
providing the required documentation and procedures required
for auditing purposes. Initially, cash must be collected at the
end of each day when the Facility is open. The frequency of
cash collections may vary following periodic review by the
Contracting Authority and discussions with the Contractor.

2.26. The Contractor will be responsible for providing its own
receptacles or make the provision of appropriate receptacles
from third parties. All receptacles styles / designs / livery,
provided by the Contractor and third parties, must be approved
by the Contracting Authority, prior to use on the site. All
receptacles will be kept in good working order and will be
watertight, free from rust and freshly painted at least once a
year. Any damaged receptacles must be repaired or replaced
within 5 working days of the damage arising.

2.27. All receptacles must be easily accessible for the deposit of
material, including low level sides for lifting heights, drop on
the floor deposit areas and, only under exceptional
circumstances shall steps and platforms be provided for the
deposit of material. Any provision for material to be deposited
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2.28.

2.29.

2.30.

2.31.

2.32.

2.33.

2.34.

2.35.

2.36.

from a height must be discussed with the Contracting Authority
prior to implementation.

All third-party receptacles will be deemed to be the
responsibility of the Contractor.

The Contractor must ensure that, where appropriate, each
disposal, transfer, recovery or recycling facility used in the
course of the Contract is properly permitted or licenced in
accordance with the Waste Management Act and associated
legislation.

The destinations for ALL materials leaving the Facility must be
agreed, in writing, with the Contracting Authority, in advance
of the removal of the materials.

The Contractor must ensure that operating times of receiving
facilities, are in accordance with the level of service required
and demanded by this Contract.

Unless agreed in advance and in writing with the Contracting
Authority, the Contractor, subcontractors and any other
persons removing materials from the Facility, must be in
possession of a current, valid and appropriate Waste Collection
Permit or other approved authorisation.

If any changes, with respect of material removal, its
destination and/or subcontractors, occur during the term of the
Contract, the Contractor must inform the Contracting
Authority, in a timely manner and in writing, prior to this
change. The Contractor must provide the necessary
alternative documentation and/or information, in order that
the Contracting Authority may approve/reject the proposal.

The gates of the Facility will remain fully in the control of the
Contractor. These gates will be locked by the Contractor when
the Facility is closed, in order to prevent unauthorised access,
deposit, or removal of material from the site.

The external gates onto Ballyogan Road must also be opened
and locked by the Contractor on a daily basis but Dun
Laoghaire-Rathdown County Council officials will also have
keys to this gate.

Weighbridges

2.36.1. The Contractor must operate the Facility weighbridges. All

vehicles used for the removal of waste/materials from the
Facility must be weighed on arrival and when leaving the
site.

2.36.2. The Contracting Authority shall maintain the weighbridge

facility including weight recording apparatus.
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2.36.3. The Contracting Authority shall arrange for the

weighbridges to be calibrated annually by the
Manufacturer or by an accredited Metrology specialist.

2.36.4. Records must be kept as required by the Waste License,

2.37.

2.38.

2.39.

2.40.

2.41.

2.42.

2.43.
2.44.

2.45.

as issued by the EPA, and these records will form part of
Reports required by the Contracting Authority. Refer to
Appendix 2.

The Contractor must maintain and repair all infrastructure as
indicated on the site inventory [clause 2.1] for the duration of
the Contract. In particular gates, barriers, walls, canteen and
toilets, fencing, drainage systems and leachate holding tank.
Refer to Appendix 8, drawing 1091/001.

The Contractor must inspect the Leachate Treatment System
monthly. The Contractor must empty the holding tanks
annually.

In the event of a power outage, the Contractor will have access
to the electricity inlet supply room, located to the rear of the
WTF. Refer to Appendix 8, drawing 1091/001.

The Contractor must inspect all essential operating and
security equipment on a daily basis. Any damage observed
must be reported to the Contracting Authority without delay
and temporarily repaired/made safe immediately. Permanent
repairs must be undertaken as soon as practicable.

The Contractor must not store or park any item of plant,
equipment or un-used receptacles within the upper level of the
Facility or on the approach roads to the Facility.

The Contractor must not store, within the Recycling Park, any
item of equipment, plant or receptacles, unless approved, in
writing, by the Contracting Authority.

The Contractor must not obstruct Ballyogan Road.

Lighting for operational and non-operational hours is provided.
It will be the responsibility of the Contractor to ensure lighting
is working. The Contractor must inform the Contracting
Authority as soon as a fault is detected. Routine maintenance,
when required, will be undertaken by the Contracting
Authority. Any damage caused by the Contractor, its
subcontractors or other vehicles collecting materials must be
repaired, within 24 hours, and the cost borne by the
Contractor.

The Contracting Authority will provide the Contractor with sets
of keys for the Waste Transfer Facility and the Landfill. The
Contractor must provide the Contracting Authority’s
nominated Contractors access to these areas when instructed,
in writing, by the Contracting Authority.
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2.46. Performance Review:

2.46.1.

2.46.2.

2.46.3.

The Contractor will be deemed to be aware of the accepted
practices and methods and order of works used in
undertaking a good, safe service. Where there is any doubt
in the interpretation of any method or practice, this should
be clarified with the Contracting Authority in advance of
submitting a tender.

The Contractor’'s performance will be reviewed and
assessed on an annual basis. The Contractor will either be
allowed to continue if performance has been satisfactory
or terminated if performance shortcomings have not been
addressed.

In the event that the Contract is terminated the
Contracting Authority reserves the right to revert to the
Tenderer who finished in second place in this competition.

2.47. Atthe end of the Contract, in order to facilitate the Contractor’s
demobilisation and hand-over to the next Contractor, the
Facility will be closed to the Public on the last day of the
Contract.
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Part3 - OPENING HOURS

3.1.

3.2

3.3

3.4

3.5

The Contractor will open the Facility to the Public as follows:

Opening Hours [7 days]

Monday to Friday 8.30 -17.30
Saturday 9.30 - 17.30
Sunday, Bank and Public Holidays 10.30 - 17.30

St. Patrick’s Day
Easter Sunday
Christmas Eve
_ CLOSED
Christmas Day
St. Stephen’s Day

New Year’s Day

The Contractor may be requested to open the Facility at 8.30

on Saturday, Sunday and Bank and Public Holidays.

The request to amend the opening times may occur either prior
to commencement on site or during the execution of the

Contract.

More than one request to amend the opening times may occur

during the execution of the Contract.

If an amendment occurs during the Contract, the Contracting
Authority will give the Contractor, at least, one [1] month’s

written notice.
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Part 4 - PUBLIC INTERACTION and LIAISON

4.1.

4.2.

4.3.

4.4,

4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

4.11.

4.12.

The Contractor must provide the highest level of public liaison
and courtesy for the effective and successful operation of the
Facility.

The Contractor must ensure that a trained and competent
operative is readily available at all times to deal with issues
relating to disputes arising at the cash office, disputes with
scavengers, disputes with persons endeavouring to use the
Facility without entitlement or any other disputes which arise
at the Facility.

The Contractor will ensure that help is given to members of the
Public who require assistance to deposit materials at the
Facility. The Contractor will assist and direct all users of the
Facility with courtesy at all times.

The Contractor must prohibit staff and members of the Public
from scavenging of any materials from the Facility.

The Contractor will ensure that members of the Public remain
in close proximity of their vehicles when unloading and do not
loiter on the site.

The Contractor must ensure that Public do not have access to
the lower level of the Facility.

The Contractor must ensure that all children and pets remain
in the vehicles at all times.

The Contractor must ensure that no bicycles are used on the
Facility.

During periods of heavy usage, the Contractor must ensure
that traffic management is carried out in a safe and efficient
manner, including appropriate signage and a visual presence
of an operative(s) at the gate(s) to direct traffic on to the site.

The Contractor will implement the admittance policy outlined
in Appendix 4.

The current policy for the acceptance of WEEE may be
amended. The Contractor must assist the Contracting
Authority in effecting any new requirements to ensure
compliance with relevant Regulations in this regard.

The following items are currently stored for collection by third
parties, as nominated by the Contracting Authority:

o Lawn Mowers

o Water Based Paint
o Printer Cartridges
. Bicycles

Page 15 of 75



4.13.

4.14.

4.15.

4.16.

The Contracting Authority may instruct the Contractor to
facilitate the storage and removal of other materials to support
Social Economy Enterprises and/or ‘Resource Re-use’. Costs
for this undertaking will be deemed to be included in the
Contractor’s Management Fee.

Reuse at Civic Amenity Sites (ReCAS) Pilot Project - The
Contractor shall actively participate in and facilitate the
operation of the Reuse at Civic Amenity Sites (ReCAS) pilot
project at the Facility, including cooperating with the
Contracting Authority and any nominated reuse partners,
facilitating the segregation and storage of reusable items, and
supporting the implementation of associated operational
procedures, staff training, signage and reporting
requirements.

In accordance with the National Hazardous Waste Management
Plan, it is anticipated that during the term of the Contract
materials will be accepted from small businesses. The
Contractor must undertake the necessary arrangements to
accept and maintain records for these materials.

The Contracting Authority will provide two [2 no.] telephone
lines to the Cash Office. One for the credit card facility and
one to answer enquiries from the Public. The Public line will
also be connected to an answering service. The answering
service must be monitored throughout the day and responded
to on the same day.
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4.17. Payment by the Public

4.21.1.

4.21.2.

4.21.3.

4.21.4.

4.21.5.
4.21.6.

4.21.7.

4.21.8.
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The Contractor must co-operate with the Contracting
Authority in relation to the procedure for payment by the
Public utilising the Facility.

The Contracting Authority will provide a cash register and
credit card machine and pay the associated fees including
telephone charges.

The Contractor must issue a receipt to customers, and when
appropriate, a credit card/debit card receipt. The Contractor
will arrange for all monies paid by credit card/debit card to
be credited to Council’s nominated bank account.

The monies collected must be reconciled against the
receipts issued and any shortfall must be rectified by the
Contractor.

Cheques must not be accepted.

Detailed copies of documentation outlining cash
transactions must be provided to the Contracting Authority
and summarised in the Reports issued to the Contracting
Authority.

The Contracting Authority will provide an information board
and permanent signage throughout the site. However, the
information board and signage must be maintained by the
Contractor. If either the information board or signage is
damaged or becomes unsafe, the Contractor must bear the
cost of its replacement.

The Contractor must cooperate with the Contracting
Authority in promoting waste prevention and in hosting site
visits to the Facility at pre-arranged times.



4.24 Complaints:

4.24.1.

4.24.2.

4.24.3.

4.24.4.

4.24.5.

4.24.6.

4.24.7.

4.24.8.

4.24.9.
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At all times the Contract Manager’'s name and contact
telephone number must be displayed in the site office and
notice board and made available when requested by a
member of the Public.

The Contractor must deal with all complaints received in a
prompt, courteous and efficient manner at the time such
complaints are received.

The Contractor must maintain a written record of all
complaints received from any source and action taken to
resolve those complaints.

Formal written complaints addressed to the Contractor must
be replied to in writing by the Contractor within 5 working
days of receipt. Copies of all correspondence must be e-
mailed to the Contracting Authority within 24 hours of
receipt/issue.

The Contractor must maintain a written record of all
complaints received via the telephone and actions taken in
relation to those complaints. Copies of the records must be
e-mailed to the Contracting Authority within 24 hours of
receipt/issue.

The Contractor must assist the Contracting Authority in
dealing with any complaints which the Contracting Authority
receives concerning the Facility.

The Contractor must include a summary of complaints and
actions in the Monthly Report.

The format(s) for recording complaints must be agreed
between the Contracting Authority and Contractor prior to
commencement of the Contract.

In order to assist the resolution of complaints, all
staff employed by the Contractor, either on a full-time
or agency basis, must wear a name badge. The badge
must have the employees’ first name only and must
be visible at all times.



Part5 - STAFFING ARRANGEMENTS

5.1.

5.2.
5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

5.10.

The Contractor must submit staffing and operational
arrangements for the Contract.

The Contractor must nominate a Contract Manager.

The Contractor must nominate a Site Supervisor who will be
responsible for the day-to-day liaison with the Contracting
Authority.

The Curriculum Vitae of the Contract Manager and Site
Supervisor, plus staffing arrangements must be submitted with
the Tender. The Curriculum Vitae must demonstrate that the
nominated Manager and Site Supervisor have Technical
Competence, experience in the waste industry or attendance
at accredited waste management training courses that can be
accepted as evidence towards professional training and
competency.

Under current operating conditions (including admittance
policy, site layout, opening hours), the Contractor must ensure
that, as a minimum, there will be a Site Supervisor and four
general operatives in the working area of the CWF during
operational hours at all times from Monday to Friday. The
Contractor must ensure that, as a minimum, there will be a
Site Supervisor and five general operatives in the working
area of the CWF during operational hours at all times on
weekends and Bank Holidays. The Contractor must roster staff
to cover operation of the Facility and to cover those times when
heavy usage of the Facility is expected.

Under current operating conditions (including admittance
policy, site layout, opening hours), the Contractor must ensure
that, as a minimum, there is a trained and competent cashier
in the cash office at all times during operational hours.

The duties of the Site Supervisor will be to oversee the smooth
running of the site, to give direction to the general operatives,
to liaise with the Contract Manager and the Contracting
Authority and to ensure that the site is operated in a safe and
efficient manner.

The Contractor must nominate a suitably experienced person
to act as Site Supervisor when the nominated Site Supervisor
is not on site.

As a minimum, one general operative must be allocated, on a
full-time basis, to the WEEE / Hazardous Waste Area.

All staff employed on the site must receive training relevant to
their assigned duties and in particular to provide a courteous
service to customers using the Facility.
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5.11.

5.12.

5.13.

5.14.

5.15.

5.16.

5.17.

5.18.

The Contractor must ensure that all staff are instructed in
regard to the correct segregation of materials.

Notification must be sent in writing as soon as possible to the
Contracting Authority on any proposed change of nominated
personnel, such change will be subject to the written approval
of the Contracting Authority. Replacement personnel must be
of equal or better standing than the existing personnel in terms
of qualifications and experience.

The Contracting Authority has the discretion to vet and veto
the appointment of potential staff.

The Contractor (and his subcontractors) must comply with any
appropriate Registered Agreement registered in the Register of
Employment Agreements maintained by the Labour Court of
Ireland.

The Contractor (and his subcontractors) must confirm its
compliance with the statutory requirements in respect of
payment of PAYE, PRSI contributions and any statutory
pension contributions or auto-enrolment obligations applicable
under Irish law. Where the Contracting Authority is satisfied
that the Contractor (and its subcontractors) are not fulfilling
their statutory obligations in relation to PAYE, PRSI, statutory
pension contributions, auto-enrolment requirements or any
other applicable employment-related obligations, the
Contracting Authority will take such action as it deems
appropriate in the circumstances

The Contractor must recognise the freedom of its employees
to be members of trade unions.

The Contractor must ensure that its employees have the same
opportunity to avail of similar procedural routes to remedy and
the same rights of access to the Labour Relations Commission
conciliation service, the Labour Court and the Rights
Commissioners service, as appropriate, as do the employees
of the Contracting Authority.

If the entering into this Agreement, the exercise by the
Contracting Authority of any of its rights under this Agreement
or the termination of this Agreement, gives rise to a transfer
to which Statutory Instrument 131/2003 (TUPE), European
Communities (Protection of Employees on the Transfer of
Undertakings) Regulations, 2003 or any amendment thereof
apply, the Contractor hereby irrevocably agrees to indemnify
the Contracting Authority against all claims whatsoever arising
(including but not limited to a claim under the European
Communities (Protection of Employees and the Transfer of
Undertakings) Regulations, 2003, or a claim for wrongful
dismissal, unfair dismissal, redundancy payment or any other
claim whatsoever arising) by any person employed by the
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incumbent prior to the entering into this Agreement or by any
person employed by the Contractor. Such indemnity must
include, but not be limited to, any judgment, award of a court
or of any arbitrator, legal costs and disbursements incurred by
the Contractor on a full indemnity basis. Any claims or actions
that arise from the failure of the Contractor to address its
responsibilities in this matter must be managed by the
Contractor and will be deemed to be fully covered in the costs
submitted in the Form of Tender.

5.19. Employee information relating to the current Contract, as
supplied by the incumbent Contractor, will be supplied upon
request confidentially during the tender period.

5.20. When the Tender submissions have been reviewed and the
Contract awarded, the Contracting Authority will request the
incumbent Contractor to provide the employee information
outlined in Appendix 7. Upon receipt, the Contracting
Authority will forward this information to the new Contractor.

5.21. During the period of four [4] months preceding the expiry of
this Contract or after notice to terminate or when the
Contractor stops trading, and within 10 working days of being
so requested by the Contracting Authority, the Contractor who
is awarded this Tender, must fully and accurately disclose
information relating to its employees engaged in providing
Services under the Contract in particular, but not necessarily
restricted to, that listed in Appendix 6. The information
provided by the sitting Contractor, will be made available to all
Tenderers to enable them to take full account of the regulator
and economic implications in relation to transfer of
undertakings.

5.22. The Contractor who is awarded this Contract must, on written
request from the Contracting Authority, provide the
information outlined in Appendix 7. This information will be
required for the subsequent Management Contract.

Page 21 of 75



6.1.

6.2.

6.3.

6.4.

6.4.1.

6.4.2.

6.4.3.

6.4.4.

6.4.5.

Part6 - ENVIRONMENTAL MANAGEMENT
and CONTROLS

If in the opinion of the Contracting Authority or the Contractor,
the weather on any particular day or part of the day is so
severe as to make part or all of the provision of the service
impracticable, then agreement to suspend the services
affected for an appropriate period may be given by the
Contracting Authority. The service will resume as soon as
possible after that event. No additional payment will be made
to the Contractor in respect of additional expenses in
complying with this situation.

During such closure the Contractor must affix a notice at the
outer gate indicating the reason for the closure and must
station an operative at the gate to explain the situation to the
Public.

In the event of an emergency closure arising for reasons other
than severe weather, similar procedures must be followed.

Litter / Fly-tipping

The Contractor must ensure that no nuisance arises from
dust or litter generated from the Facility by wind or vehicle
movements, which may affect the highway, premises or
surrounding environment. The Contractor will be
responsible for the prevention of dust and litter.

The Contractor must keep the site clean and tidy,
particularly after changeovers, loading/unloading and
emptying of bins. Any loose litter or wind-blown litter within
the site boundary must be picked/cleared up and deposited
in appropriate receptacles for proper disposal or recycling.

The Contractor must, prior to the movement of all material
off site, be responsible and make sure that all open
receptacles are netted or appropriately sheeted before
leaving. All receptacles must be checked for leakages. All
receptacles must be secured for road haulage.

The Contractor must make provision to deal with any
unacceptable waste or fly-tipped waste delivered to or left
within the vicinity of the site or outside the main gates or
the approach roads to the Facility. Such waste must be
removed from the area as soon as possible and practicable
or within such a time as may be required by the Contracting
Authority.

On a daily basis, the Contractor must remove all litter within
the area outlined on drawing 1091/002, Appendix 8. The
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areas 50m either side of the entrance are included within
the litter free zone.

6.5. Noise

6.5.1.

The Contractor must take all measures to control the noise
from machinery and vehicles operating at the site to ensure
that it does not become a nuisance to the local community
and businesses. In particular, noise arising from the
movement of steel receptacles along concrete surfaces and
emptying of glass receptacles must be managed in a
manner that minimizes impact on neighbouring properties.
From time to time certain operations or practices may have
to be changed or altered, if complaints arise.

6.6. Burning / Fires

6.6.1.

6.6.2.

Fires on site are not allowed. Under no circumstances shall
material be burnt within the boundaries of the Facility. Any
fire occurring within the confines of the Facility is to be
treated as an emergency and immediate action must be
taken to extinguish it. All outbreaks of fire must be reported
to the Contracting Authority.

The Contracting Authority bears no responsibility for any
outbreak of fire in the Facility. In the event that there is
such outbreak of fire, any damages caused will be borne by
the Contractor.

6.7. Odour

6.7.1.

Any odour arising from the Facility will be immediately
investigated and suppressed at the Contractor’s cost. No
odorous material will be allowed on to the site and material
deposited on the site must be managed in a manner that
will minimise any odour generation.

6.8. Vermin / Pests

6.8.1.
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The Contractor must initiate and maintain a pest
management programme on the site. The Facility must be
inspected on a daily basis for the presence of any
flies/wasps/bees and vermin. The Contractor must
eliminate any infestation found. Any infestation must be
investigated and reported to the Contracting Authority and,
when appropriate, to the Environmental Health
Department. All control measures undertaken, including



types of quantities of pesticides used must be recorded and
retained on site.

6.9. Contamination of Receptacles.

6.9.1. If the Contracting Authority considers that receptacles have
been contaminated by incorrectly deposited materials, the
Contractor will be instructed, in writing, to remove the
receptacle and recover/dispose of the contents at the
Contractor’s own expense.
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Part7 - HEALTH and SAFETY

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

7.8.

The successful Contractor will submit a copy of their current
Health & Safety Statement together with the name of the
designated Safety Officer of the Company.

The Contractor shall comply with the Safety, Health and
Welfare at Work Act 2005 (as amended), all applicable health
and safety regulations and all relevant codes of practice and
guidance issued by the Health and Safety Authority in
connection with the performance of the Contract.

The Contractor will be responsible for the Health and Safety of
its staff and of all persons visiting and using the Facility in
whatever capacity.

The Contractor must ensure that its staff is provide, as a
minimum, with appropriate Personal Protective Equipment
[P.P.E.] including appropriate masks, gloves, footwear, hi-vis
jackets/overalls/all-weather uniforms. All clothing must
bear the Contractor’s logo/livery.

The Contractor must provide and maintain an adequate supply
of first aid appliances for the use of its employees at all
locations and in vehicles. All operatives must be instructed in
basic first aid. Sanitisation stations must be provided at cash
office, and 4 no. locations throughout the Civic Amenity site.
Locations are to be agreed with Contracting Authority during
mobilisation.

The Contractor must ensure that private vehicles using the site
will do so in a safe manner and that they are effectively
segregated from pedestrians, from skip emptying and
container service/ collection vehicles, and are safeguarded
from the operation of any other Contractors’ or Agents’ own
vehicles or equipment.

The Contractor must include in his Tender details of all
vehicles, plant and type of receptacles which will be used in
the operation of the Facility. This listing must detail make,
type, unique identifying marks etc. All machinery and plant
employed on the Contract must be of types suitable for the
intended purpose and must be fitted with all guards and any
other safety devices as originally fitted by the particular
manufacturer in particular to prevent the ejection of material.

All equipment, plant and vehicles used during the Contract
period must be in compliance with all relevant statutory tests
of equipment and be certified to the appropriate standards.
They must be all operated in accordance with the
manufacturer’s instructions and to the appropriate safety guide
and standards. All must be operated by the appropriately
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trained and authorised personnel only. This also applies to all
sub-Contractors and third parties who operate and visit the
site.

7.9. The Contractor must advise the Contracting Authority
immediately, by telephone, when an accident or incident has
occurred. The Contractor must e-mail a report to the
Contracting Authority on the day that the accident/incident
occurred.

7.10. Prior to commencement of the Contract, the Contractor
must submit a site-specific Health and Safety Statement
including all risk assessments and standard operating
procedures.

7.11. The Contracting Authority currently provides firefighting
equipment. The Contractor must specifically include a review
of the firefighting equipment in the Health and Safety
Statement.
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Part8 - RECORDS and REPORTS

8.1.

8.1.1.
8.1.2.
8.1.3.
8.1.4.
8.1.5.

8.2.
8.3.

8.4.

8.5.

8.6.

8.7.

8.8.

The Contractor must maintain and prepare the following
records and reports:

Site Diary.
Daily Financial Summary Sheet.
A Weekly Report.
A Monthly Report.
An Annual Summary Report.
Appendix 2 contains details of Report requirements.

Monthly meetings are required on site between the Contract
Manager, Site Supervisor and representatives from Contracting
Authority which will be minuted by the Contracting Authority.
Issues of relevance to the overall operation of the Contract will
be discussed. Notwithstanding such meetings regular daily
contact between Contractor and Council will take place to deal
with operational matters.

The Contracting Authority reserves the right for whatever
reason to examine and inspect the Contractor’s records or logs
for this Contract.

The Contracting Authority also reserves the right to conduct an
audit at random on the end destinations and markets for the
materials.

The Contractor must provide the Contracting Authority
monthly-certified details or evidence, including tonnages and
destinations, of all materials removed, disposed, re-used and
recycled. These records must be forwarded to the Contracting
Authority, at the end of each month and at the latest by 10
days after the end of the month.

The Contractor must maintain a daily log/record of the
frequency of emptying or pick up by all parties, including the
Contractor’s own vehicles. These records must be forwarded to
the Contracting Authority, at the end of each month, and the
latest by 10 days after the end of the month, as part of the
Monthly Report.

The Contracting Authority will have the right to publish the
whole or selected parts of any report, policies, targets or any
other observation made on volumes, tonnages of types of
materials managed under this Contract at this Facility.
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Part 9 - PROVISIONS RELATING to FINANCIAL
PAYMENT

9.1. Payment will be made by the Contracting Authority, monthly,
to the Contractor for services carried out in accordance with the
Conditions of Contract [RFT] based on the prices submitted in
the Form of Tender.

9.2. Monthly invoices based on the following must be submitted:
9.2.1. Management Fee based on one twelfth of annual fee.

9.2.2. Actual tonnes for each category of material removed from
the Facility, where appropriate, and less rebates (negative
price) for each category of material where appropriate.

9.3. TUPE costs will be paid when the Contractor has satisfied the
Contracting Authority that the Contractor has satisfied its
obligations under the TUPE Regulations.

9.4. All invoicing is to be supported by relevant documentation, as
described in Appendix 2.

9.5. Any subsidy awarded by Repak for packaging material, or any
other similar subsidy that may arise in the future, will be
claimed by the Contracting Authority.

9.6. Retention monies will be deducted from Monthly Certificates at
a rate of 10% of the amount due (exclusive of VAT) up to
€100,000. This sum will be returned to the Contractor on
completion of the Contract in accordance with clause 2.2.
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Part 10 - TENDER REQUIREMENTS

10.1. General

10.1.1. All elements of the tender document should have a rate
shown. In cases where no rate has been entered it will be
assumed by the Tender Assessment Board that the rate is
€0 (zero). The Tenderer will be advised of the insertion of
the €0 (zero) rate and asked if the Tender will be assessed
on this basis. If the Tenderer does not accept the €0 (zero)
rate, the Tender will be deemed to be invalid.

10.1.2. A submitted Tenderer not providing rates for all services
may deem the Tender to be invalid.

10.2. Suitability of Tenderer

10.2.1. In order to demonstrate their eligibility, Tenderers are
required to satisfy the following requirements:
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Economic and Financial Criteria [EFC] Scoring

EFC 1. Location Information

Rule: Must submit name, address, telephone no.
and e-mail address of Tenderer. Location and

address of Tenderer’s premises must also be Pass/Fail
submitted if this is different from its business
address.
EFC2. Form of Tender and Pricing
Schedules
Rule: Must insert a sum to all unit rates and i
Pass/Fail

costs.

EFC 3. Criterion: Tenderers’ Statement

Rule: Must complete and sign Appendix 3 of the | pass/Fail
‘Request for Tenders’ document, which must
be printed on the Tenderer’s headed notepaper.

EFC 4. Criterion: Declaration as to
Personal Circumstances of Tenderer

Rule: Must complete and sign Appendix 5 of the
'‘Request for Tenders’ document. The
document must be signed after 1t January 2026 | Pass/Fail
by a Practising Solicitor/Commissioner for Oaths.

Tenderers may be excluded from participation
based on the responses made in the declaration.
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Economic and Financial Criteria [EFC] Scoring

EFC 5. Criterion: Bank Details

Rule: Must submit a statement confirming that | pass/Fail
the Tenderer holds a bank account and is in good
standing with its bank.

EFC 6. Criterion: Insurances

Rule: Must submit details to confirm that the
following insurances are in place - Employers
Liability, Public Liability and Professional Liability.
The minimum levels of cover are detailed in
Clause 2.21.1 of the ‘Request for Tenders’
document.

OR Pass/Fail

Must submit a statement confirming that should
the Tenderer be awarded the Contract, the
Tenderer is willing and able to raise their
insurance cover to the stated levels (in cases
where the existing cover levels are lower) and
that the Tenderer will maintain these levels for
the duration of the Contract.

EFC 7. Criterion: Tax Clearance Certificate

Rule: Must submit a signed statement that the
company and all proposed subcontractors (if
applicable) are able to produce a valid Tax
Clearance Certificate or C2 Certificate, and that | Pass/Fail
valid certificates will be maintained for the
duration of the contract OR must submit a valid
Tax Clearance Certificate.
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Economic and Financial Criteria [EFC] Scoring

EFC 8. Criterion: Turnover during the past
three financial years

Rule: Must submit a statement confirming that
their turnover exceeded €5,000,000 in any of the
last three financial years, or pro-rata if more
recently established, and that they will provide :

; h ) Pass/Fail
evidence of turnover and other financial
information promptly on request at any time prior
to the award decision being made.

EFC 9. Health & Safety

Rule: The appointed Contractor will be required
to comply with the Safety, Health and Welfare Act
2005 and any subsequent Safety, Health and
Welfare legislation including the requirement to | Pass/Fail
have a Safety Statement and a competent Health
& Safety Officer. The Tenderer must submit a
statement confirming compliance.

NOTE: Do NOT submit a Safety Statement with
this submission.

Note:

Failure to provide information under Economic and Financial
Criteria may eliminate a candidate.
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Technical Capacity Criteria [TCC] Scoring

TCC 1. Previous Experience

Rule: Must submit documentation to demonstrate
the Tenderer’'s experience/ track record. The
Tenderer must demonstrate that, as a minimum | Pass/Fail
requirement, its company has successfully
delivered similar services at a minimum of 3 no.
civic waste facilities. Details should include a
description of the contract in question, the value
of the contract, the precise services supplied and
how the contract was managed.

TCC 2. Client References

Rule: Contact details of 2 clients that may be
contacted on a confidential basis in relation to
these contracts to confirm satisfactory delivery of | Pass/Fail
the contracts must be submitted. Details should
include names, addresses, and telephone
numbers

10.2.2. Those Tenderers whose Tender submissions have not been
excluded following the assessments of the Economic and
Financial Criteria and the Technical Capacity Criteria, will
then have their Tender assessed under the Contract Award
Criteria.
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10.3. Contract Award Criteria

10.3.1. The Contracting Authority will consider the Tenders in
accordance with the following award criteria.
v - Minimum
Award Criteria Weightings | ' 2ximum >core Score
Available ;
(must achieve)
a) Price. 60% 600 N/A
b) Quality. 40% 400 200
Organisational  Profile & 220 110
Capacity
Environmental Innovation 180 90
Total 100% 1,000
10.3.2. Price. (60%):
Marks for Price will be assigned as follows:
a. The lowest valid Tender will receive maximum points,
600.
b. Subsequent Tenderers will be allocated points based on
the following formula:
600 x lLowest Tendered amount = Points for Tenderer ‘A’
Price from Tenderer ‘A’
10.3.3. Quality. (40%):
10.3.3.1 Tenderers must outline how the services and duties, outlined in
this document, will be undertaken.
10.3.3.2 The Project Proposal Criteria [PPC] will be assessed by

Page 34 of 75

reviewing the information submitted with reference to the items
below.




Project Proposal Criteria [PPC]

Score

PPC 1. Organisational Profile & Capacity

Rule (a): Must submit details and chart(s) of
organisational structure, current manpower
levels, skills base (including a breakdown of key
positions / technical knowledge & ability /
qualifications / CV's).

Rule (b): The Tenderer must demonstrate that
adequate resources are available to fulfil Contract
requirements. Resources include plant and
machinery, plus access to appropriate materials
reception facilities.

Rule (c): Tenderers must outline any services that
will be subcontracted to a third-party.

Rule (d): Tenderers must state how quickly from
the date of Award of Contract the service will
commence.

Rule (e): The Tender submission must be in the
format outlined in cl. 10.13.2.

220

PPC 2. Environmental Innovation

Rule (a): Must provide proposals to achieve an
income from the material collected, by ensuring
good quality segregation and a balance between
high and sustainable market values.

Rule (b): Must submit a methodology for dealing
with hazardous wastes in a manner that protects
the environment and minimizes costs.

Rule (c): Must submit proposals regarding
initiatives and improvements in respect of
reuse/recycling and the
reconfiguration/expansion and operation of the
Facility. (Where the Contracting Authority deems
appropriate, EPA approval will be sought to
approve amendments).

Rule (d): Must submit proposals to reduce the
environmental impacts of haulage operations.

180
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10.3.3.3

10.3.3.4

10.3.3.5

The Tenderer(s) considered to have the highest merit will be
given the maximum points available.

All other Tender(s) will be marked relative to the Tender(s)
assessed as having the highest merit.

NOTE: Tenderers must achieve a minimum of 200 marks in
order to remain eligible for inclusion in the final award process.

10.4. Contract Award

10.4.1.

10.4.2.

10.5.
10.5.1.

10.5.2.

10.5.3.

10.6.
10.6.1.
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The Tenderer with the highest combined score will be the Most
Economically Advantageous Tender.

In the event of a tie between Tenderers, the Tenderer with the
highest marks for Price will be deemed to be the Most
Economically Advantageous Tender.

Form of Tender

Appendix 1 (Form of Tender), Appendix 1.A (Waste Types and
Tonnages) and Appendix 1.B (Management Fees and T.U.P.E.
Costs) detail the Tenderer’s rates for the provision of the services.
The rates submitted in the Form of Tender shall be considered to
be fully inclusive to comply with the Tender documentation and
must be exclusive of Value Added Tax (VAT must be shown
separately). The price must be in euros (€) and to two decimal
places.

Omission to sign the Form of Tender or to insert therein Fees
and/or Costs or any unauthorized alterations or additions to the
Tender Documents, may cause the Tender to be rejected.
Qualifications to a Tender may be considered a counteroffer and
may render the Tender invalid.

The Form of Tender and all other submitted documentation must
be completed in ink and be legible.

Pricing Schedules
Appendix 1.A. - Tonnages.

a. The completed Pricing Schedule will be used for
evaluation and Tender comparison purposes.

b. The rates submitted for each item must include all costs
associated with that particular item, including
management, removal, and processing of the material
removed from the Facility.



10.6.2.

10.6.3.

10.6.4.

10.6.5.

10.7.

10.7.1.
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c. The Tender may insert negative rates for any item. Such
monies will be deemed to be a rebate, payable to the
Contracting Authority.

Appendix 1.B. - Management Fees and T.U.P.E. costs.

a. Sums must be inserted for the Opening Hours as
presented in Part 3.

b. T.U.P.E. costs are a lump sum payment.

Tenderers shall be deemed to have satisfied themselves, before
submitting their Tender, as to the accuracy and sufficiency of the
rates stated in the Tender, which shall (except in so far as is
otherwise provided in the Tender specification) cover all the
successful Tenderer’s obligations under the Contract.

Tenderers shall be deemed to have obtained for themselves all
necessary information as to the risks and any other circumstances
which might reasonably influence or affect their Tender.

Tenderers must fill in rates clearly and avoid leaving blank spaces.
In assessing the pricing of Tenders which are not clear, the
assessment panel will make an interpretation of Tenders which
are not clearly completed.

Modifications to Tenders prior to the Closing Date for
Receipt of Tenders

Modifications to Tenders will be accepted in the form of
supplementary information and/or addenda, provided they are
submitted via etenders before the closing date for receipt of
Tenders. Any modifications received after the closing time for
receipt of Tenders will be returned to the Tenderer unopened.



10.8.
10.8.1.

10.8.2.

10.8.3.

10.9.
10.9.1.

10.9.2.

10.10.
10.10.1.

Page 38 of 75

Clarification of Tenders

To assist in the examination and comparison of Tenders, the
Contracting Authority may ask Tenderers for clarification of their
Tenders, including but not limited to:

a. Breakdown(s) of unit rates. (No change in the rate or
substance of the Tender shall be sought, offered or
permitted).

b. Details of Insurances required under the Contract.

Failure to submit the requested information within the specified
time limit or extended time limit, as may be agreed with the
Contracting Authority, shall exclude the Tender from further
consideration.

To assist in finalising the Tender evaluation, selected Tenderers
may be invited to attend clarification meetings with the
Contracting Authority.

Correction of Errors

Where there is a discrepancy between amounts in figures and
words, the amount in words shall apply.

The above procedure will be binding upon the Tenderer and a
Tenderer not accepting the correction of its Tender as described
above will have its Tender rejected.

Changes in the Composition of a Tender

The Contracting Authority reserves the right, but is not obliged,
to disqualify any Tenderer that makes any change to its
composition after submission of a Tender.



10.11.
10.11.1.

10.12.
10.12.1.

10.13.
10.13.1.

10.13.2.
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Restructuring of Tenderer’'s Team

Should the Tenderer, prior to the commencement of or during the

course of the Contract, wish to:

a. Change the membership of the project team relating to
individual staff members and/or their input to the

project; or

b. Restructure the project team relating to firms forming
part of a consortium of firms providing subcontracting
services to the consultant and/or to the input of those

firms to the project,

the Tenderer must seek the prior written approval of the
Contracting Authority, which will not be unreasonably withheld,
provided the restructuring provides suitably qualified staff with

appropriate experience.

Termination

In the event that the Contract is terminated, the Contracting
Authority reserves the right to revert to the Tenderer who finished

in second place in this competition.

Award to runner up

If for any reason it is not possible to award the Contract to the
designated successful Tenderer emerging from this
competitive process, or if having awarded the Contract, the
Contracting Authority considers that the successful Tenderer
has not met its obligations, the Contracting Authority reserves
the right to award the Contract to the next highest scoring
Tenderer on the basis of the terms advertised. This will be
without prejudice to the right of the Contracting Authority to
cancel this competitive process and/or initiate a new Contract
award procedure at its sole discretion.

The Contracting Authority reserves the right to enter into
discussion with all or any of the Tenderers in relation to any
aspect of the proposals and in particular does not bind itself to
accept the most financially favourable or any of the proposals
submitted.



10.14.

Tender Submission

10.14.1. Refer to the Request for Tenders document, Clause 2.6
‘Tender Submission Requirements’.

10.14.2. Tenders must be in the same order and using the same
conventions as set out in the table below. Tenderers must
ensure that all the information required in the table below is
included in their Tender.

[EFC 1, refers to Economic and Financial Criterion 1]
[TCC 1, refers to Technical Capacity Criterion 1]
[PPC 1, refers to Project Proposal Criteria 1]
CONTENT Check
)

1. Company details. [including EFC 1, TCC 1]

2. | Project Management and Resources [including PCC 1]

3. Environmental Innovation [including PCC 2]

4, Client references [including TCC 2]

5. | Ancillary information

6. | Signed Appendix 1: Form of Tender [including EFC 2]

7. | Signed Appendix 1.A: Waste Types and Tonnages

Signed Appendix 1.B: Management Fees, TUPE Costs and Grand

8. Total.

9 Signed Appendix 3 of ‘Request for Tenders’: Tenderers’
' Statement [including EFC 3]

10 Signed Appendix 5 of ‘Request for Tenders’: Declaration as to

Personal Circumstances of Tenderer [including EFC 4]

11. | Bank details [including EFC 5]

12. | Insurance details [including EFC 6]

13. | Tax Clearance Certificate details [including EFC 7]

14. | Turnover details [including EFC 8]

15. | Health and Safety requirements [including EFC 9]
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Part 11 - TENDER EVALUATION

11.1.

11.2.

11.3.

11.4.
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A Tender Assessment Panel will assess all information submitted
by each Tenderer and will submit a recommendation to the Chief
Executive of Dun Laoghaire-Rathdown County Council.

All Tenders will be initially reviewed for compliance with the
requirements described in the sections “Economic and Financial
Criteria” and “Technical Capacity Criteria”.

Tenderers, which have “passed”, will then be assessed under the
“Contract Award Criteria”.

The Contracting Authority reserves the right to accept or reject
any Tenderer, and to annul the Tender process and reject all
Tenders at any time prior to the award of the Contract, without
thereby incurring any liability to the affected Tender or Tenderers.



APPENDIX 1

FORM OF TENDER



An Cathaoirleach and members of Dun Laoghaire-Rathdown
County Council

of

do hereby tender and undertake to supply the services as set forth under
the conditions contained in the attached Tender documents for the following

amount:

Grand Total (€)
(from Item 1.B.17. Appendix 1.B) Excl. VAT

Note

All rates- Management Fee, material removal costs and rebates - in the
Form of Tender will be adjusted on 31st December each year in accordance
with the Consumer Price Index (CPI) “All Items”, as provided by the Central
Statistics Office Ireland
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Your acceptance of this Tender may be communicated to me by
letter, signed by the Chief Executive or by her authorised
representative.

Dated this day of 2026

Signature of Tenderer

Name in Block Capitals

Capacity in Company

I confirm that all information outlined in Section 10.14
has been submitted. [ ]Please tick

I confirm to keep this offer and each element thereof open
for acceptance by the Contracting Authority for a period
of 120 days from the deadline date for submission of
Tenders.

[ ]Please tick
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APPENDIX 1.A.

WASTE TYPES
and TONNAGES

(refer to separate spreadsheet)
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APPENDIX 1.B.

MANAGEMENT FEES
T.U.P.E. COSTS

GRAND TOTAL

(refer to separate spreadsheet)
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APPENDIX 2

REPORTING REQUIREMENTS
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App.2 - 1.
App.2 - 2.
App.2 - 3.
App.2 - 4.
App.2 - 5.
App.2 - 6.
App.2 - 7.
App.2 - 8.
App.2 - 9.
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The Tender price includes the preparation and submission of
all reports in an agreed format.

All reports must include an Executive Summary.

2no. (two) hard bound copies and 1no. (one) digital copy
must be submitted to the designated person in the
Contracting Authority.

Digital versions of data must also be submitted, separately,
in a suitable format for interrogation and manipulation by the
Contracting Authority.

Certificates of Recycling: copies of the Certificates must
be e-mailed to the Contracting Authority by the 10t of each
month.

A Site Diary must be made available to the Contracting
Authority to read or, if relevant to the Contract, record
comments. The Site Diary must include, but not limited to:

a. All activities related to the day-to-day operational
function of the Facility.

b. All visitors to the Facility [excluding users of the Facility].

c. Visiting Contractors, as authorized by the Contracting
Authority. The Contractors may be attending the Civic
Waste Facility, the Waste Transfer Facility or the Landfill.

A Daily Financial Summary Sheet containing as a
minimum the following:

a. Opening cash balance.

b. Details of daily transactions by type - cash / credit card
c. Cash transferred.

d. Cash on hand.

A spreadsheet summary of these records must be emailed to
the Contracting Authority on the Tuesday following the end
of the week.

The Daily Financial Summary Sheets must be delivered to the
Contracting Authority on the Friday following the end of the
week.



App.2 - 10.

App.2 - 11.

App.2 - 12.
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A Weekly Report (week commencing Monday) containing
as a minimum the following:

a. Number of transactions for each type of material
accepted.

b. Monies received for each type of material accepted.

c. Tonnages, weighbridge docket references and
destinations for each load and type of material removed.

d. Details of contaminated receptacles must be reported
separately.

Preferred (current) layouts are provided on the following
pages.

The 'Site Traffic Log Sheet’ records vehicles passing over
the underground traffic counter. The counter is located
between the Cash Office and the central reserve, refer to
drawing 1091/001.

The Weekly Report must be submitted to the Contracting
Authority within 5 working days from the end of the week.

A Monthly Report, utilising the details in the Weekly
Reports, showing as a minimum the following:

a. Summary.

b. Narrative detailing the significant events that occurred in
reporting period.

c. Amounts (tonnes) and types of material removed,
disposed, recycled or re-used.

d. Weighbridge dockets details, dates of collections and
destinations of collected materials that occurred in
reporting period.

e. Copies of the Certificates of Recycling.

f. Details of Traffic Movements, as recorded on the
underground traffic counter.

g. Servicing and repairs for the month, including vehicles
operated by the Contractor and its subcontractors using
the site.

h. Complaints or any issues pertaining to the management
or operation of the Facility.



App.2 - 13.
App.2 - 14.
App.2 - 15.
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i. Financial Data showing monthly summary details

The Monthly Report must be typed, bound and well
presented. Data is to be presented in Tabular and Graphical
Formats and comparison with past months/years shown as
the Contract progresses. Two [2no0.] bound copies and must
be submitted by 215t of the following month. A digital version
of the Report must be submitted by 15t of the following
month (to allow review/comment before submission of bound
Report).

An Annual Summary Report, utilizing the details in the
Monthly Reports, shall outline the progress in the previous
calendar year.

The Annual Summary Report must be typed, bound and well
presented. Data is to be presented in Tabular and Graphical
Formats and comparison with past years shown as the
Contract progresses. Two [2no0.] bound copies and must be
submitted by 31t January. A digital version of the Report
must be submitted by 15th January (to allow
review/comment before submission of bound Report).



Ballyogan Recycling Park

Weekly Summary Report Wk 22 w/e 31/05/2025 (Sunday)
Total Revenue Generated €47,341
Total Kgs Removed 235,420
Description Quantity Income Charge per Item
General Car/pedestrian 865 25,950.00 €30.00
General Small Trailer/van 35 2,100.00 €60.00
General Inter Trailer/van 42 4,200.00 €100.00
Green Car/Pedestrian 1,193 14,316.00 €12.00
Green Small Trailer/Van 13 325.00 €25.00
Green Inter Trailer/Van 1 50.00 €50.00
Hazardous 78 390.00 €5.00
Food Waste 2 10.00 €5.00
Food Waste (No Charge) 0 0.00 €0.00
Free Items 500 0.00 €0.00
Wood 30 0.00 €0.00
Household, C&D, Rubble 781 0.00 €0.00
Bulky Household 72 0.00 €0.00
Fridge & Freezer 0 0.00 €0.00
Electrical 376 0.00 €0.00
Sheet Glass 11 0.00 €0.00
Metals 91 0.00 €0.00
Batteries 4 0.00 €0.00
Oils 12 0.00 €0.00
White Goods 7
Gas Cylinders/Fire Ext. 2
Christmas Trees 0
Receipts Issued 2,229 47,341.00
EWC Code Description Kgs
08 03 99 Printer Cartridges 0
1501 01 Cardboard Packaging 8,020
1501 02 Plastic Bottles 760
1501 02 Plastic Packaging 980
150104 Metallic Packaging Aluminium 0
1501 04 Metallic Packaging Steel 0
1501 05 Tetra Pak \ 0
150107 Glass Packaging Mixed | 11,140
16 05 04* Gas Cylinders 0
16 06 01* Lead Acid Batteries 0
17 08 02 Plasterboard 0
2001 01 {|Paper 5,140
200102 Glass-Packaging (Sheet) 0
2001 11 Clothing / Textiles 7,100
2001 21* Fluorescent Tubes 0
2001.25 Cooking Oil 0
2001 26* Motor Oil 0
2001 27% Aerosols 150
1501 10* Packaging 0
2001 27* Qil Based Paint 1,461
2001 28 Water Based Paint 2,191
2001 28 Water Based Paint (Rediscovery Centre) 300
2001 13* Solvents 0
2001 30 Detergents 232
2001 32 Medicines 0
2001 19* Pesticides 66
16 01 07 Qil Filters 0
20 01 33* Batteries Municipal Waste 1,380
20 01 35* Large Mixed WEEE 4,420
2001 36 Small Mixed WEEE 8,120
2001 38 Wood Mixed & Pallets 17,100
2001 40 Fire Extinguishers 0
2001 39 Polystyrene 0
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2001 39 Artificial Christmas Trees 0
2001 40 Bicycles 0
20 01 40 Lawnmowers 0
2001 40 Metals 6,340
2002 01 Garden Green Waste 88,200
2002 02 Soil & Stones "Construction Waste" 22,540
2003 01 Mixed Municipal Waste "Baleable" 7,460
2003 07 Bulky Municipal Waste "Bulky Non Baleable" 42,320
2003 07 Mattress 0

Total 235,420




stination Report

01 -Jun-26
Batt Glass
Sile Tickat Date Vahicle
Ballyngan 25574 11May-25 11:08 201028353

Bray Gas | Harbour Trading Co)

Silg Tickgt D
Ballyogan 15620 18-May-26 12:33

Yghiclg
142028351

Enrich Envircnmental Summerhill

Tickut Dt
25491 01-May-25 11:24
25523 OE-May-25 12:94
28630 OE-May- 25 04:32
26533 OE-May-25 12:34
25543 0-May-25 0704
25567 11-ay-26 0817
285TE 11-ay-26 0928
25581 11-ay-26 12:05
25509 15-Mkay-26 06 16
25620 12-May- 25 0616
25627 12-May-25 11:04
28653 E2-May-25 16:35
2BETT BEMay-25 045
25EBD E5May-25 1314
25EED ET-May-25 0736
asToz2 3 May-26 0615
25718 Aklay-26 13:48

Enva Ireland

Tiekat
25485

25486

25518

25540 M- 08 D
IETE a5 1022
25511/\ 11.&\&5 10:40
LN o3
25603

25622

25650 :
25674 zf)ly.asm 06
25705 ay-25 08:42

KMK Metal Recycling

Tickat Date
25483 01-May-25 0755
35489 1My 26 10:37
35480 1My 25 10:54
25546 02-May-26 11:46
28547 0E-May-26 1202
25568 11-May-25 07:00
25582 11-May-26 13:54
25634 15-May-26 08:08
25636 15-May-26 08:24
28672 25-May-26 D654
25693 ET-May-25 103
35708 o May- 26 04:56
25709 May-26 05:18
Rediscovery Centra
Site Tickat Do
Ballyngan 25606 15-May-25 11:22
Balyogan 25700 -May-26 1155
Rehab Glassco
Sile Tickat Date
Ballyngan 25617 05-May-26 08:23
Ballyogan 25671 11-May-35 07242
Balyogan 25588 13-May-26 08:26
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Vahicla

191C10382
1%1C 10382
191C10302
18110382
121C10302
121C10302
121C10302
121C10302
121C10302
191C10382
121C10302
121C10382
191C10302
121C10302
121C10302
121C10302
121C10302

“‘\

Z1TWHESS | \ fﬂ:\lﬂchﬂn

E1PWHES

BE0EES
1TIHEAITT
1TIHEITT
1TIHEITT
1TIHEITT
praglag g B
1TIHEITT
1TIHEITT
1TIHEITT
2310188
B0 BTE
1TIHEAITT
17377

Vahicla
23101036

Fragleyliph]

Yghiclg
231015853

F3D15853
Z33015853

15:09
Tupe Haulier Waste Desc EWGC Hat Weight
Colkction  Thamiors Recycing Glass- Pt 200102 4700

Total for Balt Glass: 4700

Tupe Haulier Waste Desc EWGC Hat Weight
Coleclion  Eray Gas (Harbouw Gas Cylintars 16050 40
T Total Tor Bray Gas [ Harbour Traging =

Type Haulier EWC Bst Wiaight
Cokcton  Thamians Regcing 21,140
Colkecion  Thamians Recycing 17,060
Coalchion  Thamicrs Rocying 16240
Comloction  Thamians Rocycing 18540
Colkection  Thamians Rewcing 21440
Colkection  Thamians Regycing (15,200
Colkection  Thamians Regycing _ABED
Colkection  Thamians Regycing 15,580
Colkection  Thamians Reycing 20400
Callection  Thomians Roecycing” @ 12,100
Caolleciion  Thamians Rw /..eh'nam 13,080
Ceakeckon nmugr,q.:‘l\ﬁ\ 50 A Wasa ) . 200201 18,320
o N\ Ggsn Wasta 200201 15,180

g \\ o wasto 200201 19,520

‘ Ghy _¥asts 200201 18,100

hden Wasta 200201 16,100

" Green Wasla 200201 18,020

Total for Enrich Environmantal 285,740

. K} L Hawl Wasts Dusc EWC Bst Wiaight
z1wmm ‘cb\' i bedand Battories- Laad Acd 160501 1,000
Erwa keand Pairt, Inks and Adfeskas 200127 3080
‘wm Enwa irefand Paint Inks and Adwsias 200127 4060
Afilackion  Ervwa kedand Paind, Ink and Adnaskas 20027 1,860
Calleckion  Erwa kaland Paint Inks and Adnaskos J00HZT 2,880
Collecion  Enwa raand Dik- Enging ol 00128 TED
Colection  Ervwa batand Battories- Laad Acd 160501 )
Colection  Ervwa batand Pairt, Inks and Adfeskas 200127 1,720
Calleckion  Erwa kefand Painit. Inks and fdheskes 200127 2430
Callection  Erwa keland Painid. Inks and fdheskes 200127 2040
Calleckion  Erwa kefand Painid. Inks and fdheskes 200127 1,560
Callecion  Ervwa kefand Faini. Inks and fdhesives 200127 2540
o : Total fer Enva ireland: 24,530

Tupe Haulier Waste Desc EWGC Hat Weight
Collecion  Rawenhill Couters Uil WEEE- Maod WEEE 200435 380
Collacion  AES Ltd. WEEE- Emal Mixad 200138 3,800
Collaction  AES Ltd. 'I;\'EI.EE,- Small Mixod 200136 3530
Coleclion  AES Lid. WEEE— “Emal Wixod 20013 3500
Coleclion  AES Lid. WEEE— “Emal Wixod 20013 3,700
Colclion  Ravenhil CourersLid  WEEE. Mind WEEE 200435 5,260
Calleckion  AES Lid. WEEE- Emal Mixod 200435 30
Calleckion  AES Lid. WEEE. Emal Mixod 200435 3580
Coleclion  AES Lid. i ' 20013 3880
Cokcton  Rawenhil Couriers Lig 200135 2420
Callechon  Ravenhil CounersLid  Baflories- housahokd 200134 1,320
Collochon  AES Lid, WEEE- Emal Mixod 20013 2480
Coleclion  AES Lid. WEEE- Smal Mixad 00136 3560
Tatal for KMK Metal Recycling: T

Tupa Hauligr Waste Dage EWC Boat Weight
Colkclion  Redscoviry Canta (Warter Based Panls ) 200122 0
Colkclion  Redscovry Canta (Warter Based Panls ) 200122 00
Total for Rediscovery Cenbra: G20

Tupe Haulier Waste Desc EWGC Hat Weight
Colkclion  Rehat Glassco Glass - Misod Fackaging 150107 B0
Colection  Rehat Glassco Glass - Mised Fackaging 150107 2,060
Colkcton  Rehat Gassce Glass - Mised Fackagng 150107 780



Balyngan 25632 19ay- 25 07:36 23FDA5E6E  Coleclion Rehab Glassoo Glags - Mided Fackaging 150107 B0

Balyogan 25683 HMay-2608:01  23F0I5853  Coleclon  Aohab Glassco Glass - Miepd Fackaging 150107 8,500
Ballyngan 25704 2May-260707  23F0M5853  Coleclon  Aohab Glassco Glass - Miepd Fackaging 150107 1,540
Total fer Rehab Glassce: 36,220

Textile Recycling

Bailyogan 25484 01May 2510 P1ZDMS66  Colkeclon Tadio Rocycing Tuxtlos- CLothos 200111 220
Blyogan 25403 @My 2508:44  1ZDMS626  Colkecion Taxtio Rocycing Tuxtlos- CLethos 200411 260
Bilyogan 25504 @My 251045 P1ZDMS626  Colkeclon Tatio Rocycing Tuxtlos- CLethos 200411 1280
Bilyogan 25508 My 251044 PIZDMSE6  Colkecion Tatio Rocycing Tuxtlos- CLethos 200411 1540
Balyogan 26518 GSMay 350048 2IZDIEGE  Colkclon  Taxdin Rocycing Taxtlos- CLoihos 200411 1,820
Balyogan 25528 @My 2510:02  PIZDMSE6  Colkeclon Tatio Rocycing Tuxtlos- CLethos 200411 1480
Balyogan 25536 OTMay2510:02  1ZDMS626  Colkeclon Tadio Rocycing Tuxtlos- CLethos 200411 20
Balyogan 25541 My 2508:30  1ZDMS626  Colkeclion Taxtio Rocycing Tuxtlos- CLethos 200411 1,000
Balyogan 25550 My 2508:05  1ZDMS66  Colkeclon Taxtio Rocycing B0
Bayogan 25559 10-May-26 1037 212015526 1420
Balyogan 28572 11May-2500:50 21205526 1,580
Bayogan 26587 12May2600:38 21205526 RE
Balyogan 25500 11May2600:45 21205526 \ o
Bailyogan J5505 14May25 0861 21Z0GE6 5&0
Blyogan 25601 15May-2600:36 21205526 B0
Bilyogan 25607 1EMay-2500:30 21205526 220
Blyogan 2515 1TMay-25 1056 21205526 1,820
Blyogan 25623 12May-2500:66 21205526 1700
Balyogan JGEI6 15May26 1045 2106626 200411 1420
Bulyogan 25630 MMay2508:37  P1ZDISE26 200411 1,300
Blyogan 25643 1May250057  P1ZD15E26 200411 260
Blyogan 25648 IXMay2508:96  P1ZD15626 200411 B0
Babyogan JSEET FMay2510:02  P1ZDISE26 200411 1140
Babpogan 25664 24-May-26 10:30 200111 820
Balyogan 25675 25May-25 10:98 200411 1400
Babyogan  J5ERD 250y 26 0907 200111 800
Baily 25680 27 -May-26 00 200111 =00
Baitiogan  I5E06 200111 TE0
Bakogan 25706 200111 820
Balyogan 15713 200111 7a0
Bahyogan: 26720 P 200111 1,580
. Tedal for Taxtike Recyeling: ETTT
Thorntons JFE P
Bailyogan 25522 142017354 Colkeclon  Barkol Transpart Limied Wead Mised 200138 1720
Balyogan J6527 HICENEIEE Cokcion Thamions Rocying  Mastoboand 17080z 1720
Blyogan 25534 GEMMY-2513:51  14IDTIE4  Cokeclon  Barkol Transpaort Limind Wod Mised 200138 3500
Blyogan 25530 OTMay2513:3  14IDTIE4  Cokeclion  Barkol Transport Limind Wod Misd 200138 3,000
Bilyogan 25548 My 25133 M4IDITIE4  Cokclion  Barkol Transport Limind Wod Mied 200138 3380
Bilyogan 2551 May2508:42  14IDTIE4  Cokeclion  Barkol Transport Limind Wod Misd 200138 3880
Balyogan 25570 11May-26 1252 142017354 Coleciion  Barkal Transport Umilnd Wood Mised 200132 2850
Bilyogan J5EB6 MMy 251200 4ID7354  Coleclon  Barkol Transpori Umind Mixed Constuckon and 200202 10,000
o T 7 Totalfor Thorslons JFK: 32,188
Thorntons Killeen Road
Site Tiehat Datn Vahicln Tupe  Haulier Wasts Dase Ewe Mat Woight
Balyogan 25476 O1-May-2500:55 142017354 Cokclon  Earkol Transpori Limind Bulky Wask 200307 2420
Balyogan 25480 01May2508:38  14ID17354  Cokeclion  Barkol Transpori Umilnd Mixed Constucion and 200202 7,080
Balyogan 25481 01May3508:68 142017358  Coleciion  Barkol Transpor Limiod Buliy Wasie 200307 3700
Baily 25487 01May-2600:58 142017354 Colechion  Barkal Transpor Limied Bulky Wasie 200307 3540
Balyogan 25402 @My 250702 14IDT3E4  Cokeclion  Barkol Transport Limind Motal Misod 200440 3320
Balyogan 25406 @May2508:33  4ID7354  Coleckon  Barkal Transpori LUmind Mixed Municisal Wasio. 200301 3,50
Bbjogan 25407 @May2519:02  14IDT3E4  Cokeclon  Barkol Transpart Limilod 200307 2780
Balyogan 25409 @May-2514:45 142017354  Coleclon  Earkal Transpari LUimilnd 200307 2760
Blyogan 25500 @May2515:07  14IDTIE4  Cokeclon  Barkol Transpar Limilod 200307 apan
Blyogan 26501 My 2508:40  4ID17354  Coleclion  Barkol Transpart Lmitod 200307 1,820
Bilyogan 25502 @My 2508:48  M4IDTIE4  Cokeclon  Barkol Transport Limind 200307 3180
Bilyogan 25505 @My 250845 14IDTI54  Cokeclon  Barkol Transpart Limilnd 200440 2900
Bilyogan 25506 @My 251257 MIDTIE4  Cokeclon  Barkol Transpar Lmind 200307 2800
Bilyogan 25507 4May 251800 14ZD7354  Cokeclion  Barkol Transport Lmind Bulky Waske 200307 3320
Balyogan 26510 4May3E10:05  14ZD17354  Coleclon  Earkol TransporiUmind Mixed Consincion and 200202 10580
Balyogan 25511 o4May-2619:00 142047354 Cokclon  Barkal Transport Limiled Bulky Wasi 200307 4060
Babyogan 25512 4May 251958 14IDTIE4  Cokeclion  Barkol Transport Lmind Bulky Waske 200307 2780
Balyogan 15513 0489y-2613:47 143017354 Colechion  Barkal Transpor Limied Bulky Wasie 200307 280
Balyogan 25514 4May 251602 14ID7354  Cokeclion  Barkol Transport Limind Motal Misod 200440 3,080
Balyogan 25515 (5-May-2510:52 142017354 Cokclon  Earkol Transpori Limind Bulky Wask 200307 2180
Balyogan 15520 05May-2610:52 143097354 Colechion  Barkal Transpor Limied Bulky Wasie 200307 3480
Babjogan  J5624 O5May35 1442 14ZDAT354  Coleclon  Easel Transpor Unidsd iy Wasie 200307 2800
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26525
25531
25532
25537
25538
26544

25545
25562

26553
25564
i
pisda
25568
25560
25561
25562
pisa k]
25564
25565
25573
25578
25583
25584
25588
25501
25582
25583
25587
25600
25604
25608
25610
25611
25612
25613
JG5E14
IGE16

I5E1T
JG5E18

25618
IG5E2R
JGE30
G633
IGE3R
26641
IG5E42
JGE44
JGE4SE
25661
2GE6S
25656
JGE6R
JIGEED
25661
25662
25663
JGEES
IGE6E
2GEET
JIGEER
566D
JIGET0
IGETE
2GETE
IGEB4
JGERG
JGERT
25682

I5EAT
JGE0R

25688
25707
25710
54
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05-Way-25 1012 14207354 Cokection
05May25 1142 14207358 Collection
05MMY-2512:40 142047364 Cokeckion
OTMMY-3510:47 142017364 Cokclion
O7-Way-251205 142017354 Cokclion
0EWay-2510:34 142017354 Cokclion
EMay25 1200 142017358 Colleciion
0BMOY-35 100 142017364 Cokclion
0EMay-251Z15 142017354 Cokclon
CEMay2513:20 14207358 Colleciion
05MMy-25 1447 142047364 Cokeckion
10MMY-05 0867 14ZDMTIES  Caketon
10-May-25 0867 142017354 Cokeclion
10-May-25 0867 142017354 Coklion
10May26 1064 142047358 Colkeclion
10May-25 1243 142047364 Cokeclion
10MMY-0513:37  4Z0MTIEE  Cuketon
10-May-25 1465 142017354 Cokeclion
11May26 1000 143017358 Colkeclion
1180y-25 08:60 142047364 Cokeciion
118005 1948 14Z0MTIEE  Cuketon
11May-25 1493 142017354 Cokeclion
13Way-25 1146 142017354 Cokclon
13May26 1146 142097358 Colkeclion
1380y-2510:45 142047364 Cokeciion
128005 1945 14Z0MTIEE  Coketon
13Way-2513:33 142017354 Cokeclion
14-8ay-2510:20 142017354 Cokclon
15Map26 0747 142017358 Colkeclion
15M0y-0508:43 142047364 Cokeciion
16M0y-25 0606 142017364 Cokclion
16-May-2510:30 142017354 Cokeclion
IEMapRBE 14T MIDITIEE Cab
16-May26 1306 142047358 Dok
1TMay35 1402 14I0ATINE Cokeciion
1726 11002 14304734 | ediecion
17-8ay-2513:05 420173 ‘
1780y 25 14:64 ar: r dicho,
1TM0y25 1604 | | 142017362 | (Cokectio,
1244 142017358 | CGoleciion
12544025 1550~ J Coeciion
250842 | (142D, 4 Callecion
1500 Q0613 | |M4Z017368  Cakecian
_4IDATISE  Colckon
142017354 Coklion
142047364 Cokection
142047364 Cokeciion
PIMOYD51247  4Z0ATIEE  Cokekon
ZZWaY-2510:%6 142017354 Cokclion
ZIWaY-250T:64 142017354 Cokclion
ZIMay2506:58 142017358 Colleciion
PIMMY-25 1005 142047364 Cokeckion
FIMGY351236 1420174364 Cokclon
ZIMWGY-2513:43 142017354 Cokclion
24Way-2508:30 142017354 Cokclon
MMay2508:30 142017358 Colleciion
P4MMY-D508:20 14Z0MTIEE  Cokebon
24Way-2510:37 142017354 Cokclion
24Way-25 1168 142017354 Cokclion
MMay2513:21 142017358 Collection
24MMay25 1508 142047364 Cokecbion
FEMOY-D508:43  14Z017364  Cokclion
F5MGY-2508:42 142017354 Cokciion
ZEWay-2506:04 142017354 Cokclon
ZEMay2508:37 142017358 Collection
PEMMY-D500:60 142047364 Cokecbion
FTMGY-35 1064 142017364 Cokciion
FTWay-25 1064 142017354 Cokclion
ZEMay2506:27 142017358 Collection
EMMY-D5 104 14ZDITIES  Cokekon
ZEMGY-2511:42 142017354 Cokchion
ZSWay-250804 142017354 Cokclon
FMay2513:05 142017358 Collection
MWMay25 1008 142047364 Cokeciion

Earial Trans por Limitad
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariagl Transpor Limiod
Esarial Transpor Limided
Earial Transpor Limied

Eariia| Trans por Limidod
Eariagl Transpor Limiod

Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariia Tranapo Limdod
Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariia Tranapo Limdod
Esarial Transpor Limided
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariia Tranapo Limdod
Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariia Tranapo Limdod

Biarkal Transpan Li '
arulrrwpya
d
4 N/

_<arial Trans por Limied

Eariagl Transpor Limidod
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limdod
Eariia Tranapo Limdod
Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariia Tranapo Limdod
Esarial Transpor Limided
Earial Transpor Limied

Earfo Trans por Limsod

Eariial Trans por Limded
Eariagl Transpor Limiod
Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariia Tranapo Limdod
Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariagl Transpor Limiod
Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded
Eariagl Transpor Limiod
Esarial Transpor Limided

Eariia| Trans por Limidod
Eariia Tranapo Limdod

Esarial Transpor Limided
Earial Transpor Limied
Eariia| Trans por Limidod
Eariial Trans por Limded

Euliy Wasia

Euliy Wasia
Matal Mised

Plastic Packaging Fim
Wisad Constnacton and
Buluy Wasts

Buliy Wasie

Buliy Wasia

Euliy Wasia

Buliy Wasie
WMiscad Municipal Waslo-
B
Matal Mised

Euliy Wasia

WMisxed Cansinaction and

Eadiiy Wiasia
Ealiy Waste
Eadiiy Wiasha
Woeoed Pl beeed
Eadiiy Wiasia
Ealiy Waste
Metal Mived
Ealiy Waste
Eadliy Wiasie

Il.llmd EMII:IF 'I'I'.‘n'llli-I
MWired Constnacton and
Ealiy Wasie

Ealiy Waste

Wiatal Midid

Easdiy ‘Wasia

Ealiy Waste

Ealiy Waste

Ealiy Waste

Plast: Packaging Fim
Eadiiy Wiasia

Ealiy Waste

Euliy Wasia
Wiscad Municipal Waslo-
Euliy Waske '
Buliy Wasia
Wisad Municipal Wasle-
Buluy Wasts '
Buliy Wasie
Matal Mixed
Buliy Wasia

Eadiy Wiasia
Plastic Packaging Fim
Wiscad Municipal Waslo-

200307
200307
200140
150102
20020z
200307

200307
200307

200307
200307
200201
20007
200140
200307
20020
0007
20007
200307
200132

0007

20020
0007
200140
200307
200307
200307
0007
200201
200307
20020
200307

200307
200140
0007
20007
200307
200307
AG010E
0007
20007
200307
20020z
200307
0007
200140
200307
200307
200307
o012
200140
200307
200201
0007
200307
200301
200307
200307
200140
200307
200307

AG010E
200201

200307
200307
200307
200140

3560
3,0E0
Jda0
1,00
12,520
250
3080
3880
3,140
&2
£700
320
&0
380
6200
3,380
3,100
2,580
&2
280
3,300
1760
& 4e0
2540

3500
1820
10,800
4340
3,740
30
380
3,760
2140
3,100
2 40
T 260
3,200
3200
3,500
3400
3,30
2 40
2,180
12400
3,700
2450
2,140
B4
3,500
3200
3840
2200
1440
400
£340
2380
2,160
3,340
2,730
2240
3,100
1860
2900
2560
3,200
2740

&0
2,30
&, 180
2 400
3,720



I5TE
28T16
I5TT
28719
572
26722
25723
26724

30May-25 19:18
30-May-26 12:58
31-May-24 08:45
31-May-26 08:98
31-May-24 18:41
31-May-26 11:41
31-May-25 12:53
31-May-26 12:54

Thorntons Recycling Unit 53A

Sile  Techat
25482
25405
25500
25516
25526
25528
25535
25542
IG5E0
25566
25570
25ERG
25586
25504

25506
25608

25621
25624
25631
25640
IG64T
25640
215654
256T1
25673
25681
25681
25605
25703
5T

Date
01-blay-25 08:18
0Z-May-26 08:28
0d-hiay-25 08:53
O5-May-26 0:37
05-May-35 08:47
DE-bay-25 10:02
O7-May-35 09:27
0E-May-26 08:48
OEUMay- 25 08:45
11-May-25 0711
11-May- 25 08:27
1Z2-May-25 0719
12-04ay-25 04
14-May-25 07:05

14-0ay- 25 08:45
1E-May- 25 08: 1

18-MMay-25 0742
12-May-25 09:25
158y 25 07:22
20-May-25 0HET
22MMay-25 0745
22-May-25 0504
23-MAay-25 D654
25-May-25 OT:08
5May-25 08:13
26-May-25 0713

ITMAay-25 a3 [

E—Lhy-!ﬁ/ﬂ?:ﬂ
amamy”
0425
N
Y

Thomtons W~ {Chip ng
. =

Lickat
25488

25408
26621
25657
26508
25E05
26625
215626
25637
215645
25650
IGETH

25604
25701

872

Waste Matters

Silg Lighgt
Ballyngan 25652

\
26

B W ATE
059 4025 1148
10-May- 25 08:67
14-Way-26 11:30
15-May-25 08:41
18-May-25 10:18
12-May-25 11:47
15-May-25 10:05
21.May-25 10:23
Z3-May-25 11:00
25My-25 10:55
ZT-May-2512:18
2EWay-2612:32
0-MAay-25 08:43

Dusg
ZZ-May-25 1243

Wilton Scrap Metals Limited

Silg Titkat
Balyogan 25404
Balyogan 25569
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Do
02-May-25 05

11-May-26 0715

142017364 Coleclion  Barkal Transpan Limitad  Buliy Waste 200307 20
142017354 Colecion  Barkal Transpar Limied By Wask 200307 3,700
142047368 Colkecion  Barkal Transpor Limied  Buliy Wasie 00307 3,500
142017354 Colecion  Barkal Transpar Limied By Wask 200307 a7
142017368 Colecion  Barkal Transpori Limied Waood Mised 200132 3,500
142017354 Colecion  Barkal Transpar Limied By Wask 200307 3,100
142047368 Colecion  Barkal Transpori Limitod  Mised Consinection and 200202 12,50
143017354 Cokclion  Barkol Transpor Umited  Bulky Waste 00307 280
Todad for Thorntens Killeen Road: 374,840

Vihicla Type Haulier Wasbe Dusc EWG Bt Woight
142047368 Colecion  Barkal Transpori Limied  Bolfles (Plastic) Mxod 150402 =0
142017354 Colecion  Barkal Transpar Limiled Cardboard 150101 2,300
142017368 Colecion  Barkal Transpori Limided Cardboasd 150101 2500
142017354 Colecion  Barkal Transpar Limiled Cardboard 150101 250
142017368 Colecion  Barkal Transpori Limided Cardboasd 150101 2430
142017354 Colecion  Barkal Transpor Limided  Papar- Mewsnapers 200101 5,140
142047368 Colecion  Barkal Transpori Limied  Bolfles (Plastic) Mxod 150402 T
142017354 Colecion  Barkal Transpar Limiled Cardboard 150101 1,500
142047364 Coleclon  Barkal Transpar Limiod  Cardboa 150101 1,460
142017368 Coleclion  Barkal Transpar Limiled  Cardboasd g T 1 50
142047364 Coleclon  Barkal Transpar Limiod  Cardboa //(.f" UM 2,30
147017364 Colecton  Barkol Transpori Uimind Camdboand =\ 371 1,230
147047368 Colecion  Barkol Transpor Limilnd  Papar- Mowspapard, 000101 | \ 20
143017354 Coleclion  Barial Transpor Limited Caw” “&may 1,880
142047364 Coleclon  Barkal Transpar Limidod ./\ Piastic}-Misad A =00
143017358 Colkeclion  Barkal Transpari Lipisd G | \ aim 2,100
141017358 Colecion ) 4 1s010 2,140
142017368 Colecion “tnd 150101 1,740
142017358 Colecion A (-ﬁqmr. 200101 5,330
142017368 Colecion % B 150101 1 50
142017358 Colecion \gum\n) %.mnam 150101 1560
142017358 nw/\\gul ' wlne Ectties {Pastic) Mxad 150102 40
1420173548 ﬂﬂ\ - "'-mn: _od Cardboad 150101 2,M0
142017 i, . tpartLimilad Cardhoard 150101 1,500
142017} fon | Nl Transpor Limilad  Cardboan 150101 1,50
1420173 | ATranapari Limiled  Cardboaed 150101 a0
175 ﬁﬂ _ark| Transport Linitad Pager- Mevsnagars 200101 5,140
101764 ﬁu‘ Earial Transpori Limided Casdboard 150101 1,440
14-21:1?354‘3 fon  Barkal Transpor Limiled  Bolties (Pastic)Misd 150102 TE0
354 Collecion  Barkal Transpori Limided Casdboard 150101 2,480

// Tetal for Thermtans Resyeling Unit 63,620

< yahigly Tupe Haulier Waste Duse EWG Bist Weight
142017354 Colecion  Barkal Transpar Limiled Wiood Mised 200138 3520
142017368 Colecion  Barkal Transpori Limied Waood Mised 200132 3,800
142017354 Colecion  Barkal Transpar Limiled Wiood Mised 200138 2580
142017368 Colecion  Barkal Transpori Limied Waood Mised 200132 2500
142017354 Colecion  Barkal Transpar Limiled Wiood Mised 200138 3040
142017368 Colecion  Barkal Transpori Limied Waood Mised 200132 2550
142017354 Colecion  Barkal Transpar Limiled Wiood Mised 200138 3040
142017368 Colecion  Barkal Transpori Limied Waood Mised 200132 3,740
142017354 Colecion  Barkal Transpar Limiled Wiood Mised 200138 4420
142017368 Colecion  Barkal Transpori Limied Waood Mised 200132 3,880
142017368 Coleclion  Barkal Transpart Limiled Waood Mised 200138 3,30
142017364 Coleclion  Barkal Transpan Limiod Wood Mised 200138 3,360
142017368 Coleclion  Barkal Transpart Limiled Waood Mised 200138 3,70
142017354 Colecion  Barkal Transpar Limiled Wiood Mised 200138 2520
142017368 Coleclion  Barkal Transpart Limiled Waood Mised 200138 3,240
Todal for Therntons Woed Chipping: 50,830

Vghigly Iepa Haulier Masig Degp ENG Bigt Waight
142028403  Colecion  Wasle Matlars Folystymng 200138 o
Tolal for Waste Matbers: 640

Vahidli Tpa Hauligs Wastg Dagp EWG Bt Weight
2I0E5363  Colkclon  Thomions Recychng Aluminum Cans 150104 MO
205363 Colecion  Thomlons Recychng el Cans 150104 420
Total for Witon Scrap Motals Limited: 3]



No. of Days Average
BRP Site Traffic Log Sheet Open 31 users per day 414
Week #: 18 Monday Tuesday Wednesday | Thursday Friday Saturday Sunday Weekly Total
Date 01/05/2026 02/05/2026 03/05/2026
Counter Record 409 488 415 1312
Week #: 19 Monday Tuesday Wednesday | Thursday Friday Saturd-,—, Sunday Weekly Total
Date 04/05/2026 05/05/2026 06/05/2026 07/05/2026 08/05/2026 097 026 : 10/05/2026
Counter Record 342 499 380 364 428 44 ( 453 2913
Week #: 20 Monday Tuesday Wednesday | Thursday Friday. | Saturday | sunday Weekly Total
Date 11/05/2026 12/05/2026 13/05/2026 14/05/2026 -~ 0265 N 16/05/2 126 { 17/05/2026
Counter Record 459 375 359 340 _39 A o 5 | 483 2945
Week # 21 Monday Tuesday Wednesday | Thurst (N [ . ‘day Saturday Sunday Weekly Total
Date 18/05/2026 19/05/2026 20/05/2026 " ~21/05/2¢ 6 220 Y26 23/05/2026 24/05/2026
Counter Record 441 380 359 ) 69 420 386 402 2757
Week #: 22 Monday Tuesday Wei , “day | 1\ ursday Friday Saturday Sunday Weekly Total
Date 25/05/2026 26/05/207 274 526, | _28) 2026 19/05/2026 30/05/2026 31/05/2026
Counter Record 431 364 | "4 ) 358 377 505 478 2908
|Day Total | 1673 ! 1618) . 7.3 | 1431 \ 2030 | 2359 | 2231 | 12835
‘ Check May 12835
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APPENDIX 3

CONTRACT MANAGEMENT
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App.3 - 1.

App.3 - 2.

App.3 - 3.
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Account Management

The Tenderer must nominate a dedicated Account
Manager who will act as the main point of contact
with the Contracting Authority for the duration of
the Contract. This person shall have the authority
to deal with all matters in relation to the Contract
and be responsible for the satisfactory delivery of
the services required.

Invoicing

. All invoices must quote a Contracting Authority

purchase order number.

. Invoices must be submitted in a timely manner.

Detailed invoicing arrangements will be agreed with
the Contractor.

Payment

. The Contracting Authority will make all payments in

accordance with the European Communities (Late
Payment in Commercial Transactions) Regulations
2012 (S.I. No. 580 of 2012), as amended, and any
successor legislation.



APPENDIX 4

ADMITTANCE POLICY
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Conditions of Use and Charges to be Paid by
the Public.

Information regarding Conditions of Use for the Civic Amenity Facility
can be obtained in the Ballyogan Recycling Park information booklet
available on the DLRCC website.

Following periodic reviews, the Contracting Authority may
amend the ‘Charges’ and ‘Conditions of Use’.
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APPENDIX 5

T.U.P.E.

Incumbent Contractor Information
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T.U.P.E Incumbent contractor information will be provided to
tenderers confidentially upon request.
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APPENDIX 6

T.U.P.E.

Contractor Personnel Information to be
released prior to termination of this Contract
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App.6 - 1.
App.6 - 2.
App.6 - 3.
App.6 - 4.
App.6 - 5.
App.6 - 6.
App.6 - 7.

Page 65 of 75

The total number of staff that currently undertake the
work and who may therefore be transferred.
Alternatively, the Contractor must provide information
why any of their staff or those of their subcontractors
will not transfer.

The total number of posts or proportion of posts
expressed as a full-time equivalent value that currently
undertakes the work that is to transfer.

Total redundancy liability.

In respect of those members of staff included in App.6-
1 above:

a. Age (not date of Birth).

b. Employment Status (i.e. Fixed Term, Casual,
Permanent).

c. Length of current period of continuous employment
(in years, months).

d. Weekly conditioned hours of attendance (gross).

e. Standard annual holiday entitlement (not “in year”
holiday entitlement that may contain carry over or
deficit from precious leave years.).

f. Redundancy liability information.
Annual Salary.

Details of any regular overtime commitments
(There may be weekly, monthly or annual
commitments for which staff may receive an
overtime payment.

i. Details of attendance patterns that attract
enhanced rates of pay or allowances.

j. Regular/recurring allowances.

Additional information about factors that may influence
staffing levels and costs.

The information to be provided must not identify an
individual member of staff by name or other unique
personal identifier.

Access by Tenderers to the Contractor’'s general



employment terms and conditions applicable to those
members of staff identified at App.6-1.
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APPENDIX 7

T.U.P.E.

Contractor Personnel Information to be
released following the termination of this
Contract
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App. 7 - 1.

App. 7 - 2.
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Personal and employment information.

o Q

oo a o

I

Employee’s full name.
Date of Birth.

Home address.

Job title.

Work location.

Conditioned hours of work.
Employment Status.

Details of training for Statutory and Health and
Safety reasons.

Details of training or sponsorship commitments.

Standard Annual leave entitlement and current
leave year entitlement and record.

Annual leave reckonable service date.

Date from which the latest period of continuous
employment began.

Superannuation and Pay.

a.

Maternity leave or other long-term leave of
absence.

Annual salary and rates of pay band/grade.

Shifts, unsociable hours or other premium rates of
pay.

Overtime history for the preceding 12-month
period.

Allowances and bonuses for the preceding 12-
month period.

Details of outstanding loan, advances on salary or
debts.

Bank/building society account details for payroll
purposes Tax Code.

Cumulative pay for tax purposes.
Cumulative tax paid.

RSI number.



k. RSI contribution rate.

|. Other payments or deductions being made for
statutory reasons.

m. Any other voluntary deductions from pay.

App. 7 - 3. Medical.

a. Sickness and absence records for the immediately
preceding four-year period.
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APPENDIX 8

DRAWING REGISTER
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e MAP 1. Location of Ballyogan Landfill and Recycling Park

e MAP 2. Location of Ballyogan Landfill and Recycling Park

e 1091/001 Site Location and Boundary

e 1091/002 Litter Free Zone
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APPENDIX 9

TONNAGES 2021- September 2026
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Appendix 9

Waste Description 2021 2022 2023 2024 2025 "B:‘ﬁipﬂ
Printer Cartridges 1860 2RED 1.780 2.600 1.140 340
Cardboard Packaging ARS.920 451280 435280 413.135 435080 344 540
Plastic Bottles B2.700 S6.860 58.440 43.260 37.400 ¥7.760
Plastic Packaging 59,480 57980 53.200 47F.240 48,380 37420
mietallic Packaging Aluminium 26.980 22010 19 660 10.840 6.160 3 G40
nietallic Packaging Steel 18,780 18.640 17.380 13.380 15,700 10,400
Tetra Pak 7.680 7820 7 240 6.780 7180 4,730
Glass Packaging Mixed TO3.980 EE2.620 552 520 494720 AR5, 100 168,700
Gas Cylinders 8020 4 560 4,980 5.6840 5.940 4. TR0
Lead Acid Batteries 19,700 14.240 18160 18.420 19.15% 17.620
Plasterboard 10.000 18.620 14.480 14.520 19,820 31,840
Paper ER: ] 344.740 343 340 326.586 312,620 241 640
Glass Packaging [Sheet) 27,280 28.140 26.780 25480 26,240 23 80
Clothing / Textiles 375.220 365.000 265260 360.640 423 660 138,720
Flugrescent Tubes 2820 2080 2380 2200 1160 1.530
Cooking Oil 8270 10,080 3.240 3580 3.760 1840
hotor Ol 9.480 7850 7.840 T.560 B.520 B.3&0
Aerosols 3241 4714 4524 4.959 5047 4891
Packaging 3886 3611 4.196 1789 4.074 3 G486
il Based Faint 55.314 45,331 A46.794 48,770 55784 53 Guld
‘Water Based Paint 85811 71833 75375 73.155 83.676 B0.914
Water Based Paint (Rediscowery Centra) 1.780 5300 4,420 3 880
Solvents 2381 2418 2 096 1374 1.74% 1118
Detergents 6,103 6.134 5.874 B.130 B.555 B.570
Medicines 0123 0.756 1138 1.364 1136 1157
Pasticides 3.284 3.072 3132 4.496 4.051 370
il Filters 0.390 0.240 0.240 0.240 0.248 0,240
Batteries Municipal Waste 12,100 11.300 12 520 13.120 13,280 11.860
Large Mixed WEEE 232,060 194.040 174 560 168,400 164680 138 160
Srnall Mixed WEEE 382,140 319,800 300120 305.374 318.940 246, CR0
Wood 735370 SET.RIO 528,300 654,700 743,780 645 800
Paolystyrene 13.550 9.755 g 033 $.459 9,400 B.E20
Artificial Christmas Treas 6460
Fire Extimngulshers 2. 640 2.020 1,830
Bicycles 7330 4,280 5160 2490
Lawn Mowers 3.920 3.100 2310 1.940 1.860 1,660
hdetals 312,480 2TE.TH0 298640 2949.180 326,680 SE0.220
Green Garden Waste 3,262 640 2 453 504 2993380 | 24947600 2,497,120 1,710.360
Soll & Stonas "Construction 'Waste” 473,960 358.000 391 240 405310 ARG 200 ABd. OB
hlwed Municipal Waste "Baleabla" 372,860 T8.280 278340 285,400 258,620 143 580
Bulky Municipal Waste "Bulky Non Baleable™ * 1,639,900 1854120 1,847 930 | 1821550 2,095,240 1,885 (00
hattrecses*® 27.200 14.360 14260 18120 18.940 33 340
Total 9,863.823 8336359 | 9,048.592 | £.384.976 8981619 7.164. 960

separately.

*Mote - Mattress tonnages are included within the Bulky Municipal Waste |"8ulky Mon-Baleable™) tonnage figures and are not reported

**MNote - Tonnage figures for mattresses relate only to mattresses collected on the designated collection day.
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APPENDIX 10

CUSTOMERS 2021- September 2026
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APPENDIX 10

2021 2022 2023 2024 2025 2026 Jan-Sept
Paying Customers Paying Customers Paying Customers Paying Customers Paying Customers Paying Customers
CHARGE CATEGORY Vehicle Types Waste Type Number of customers | Mumber of customers | NMumber of customers | Number of customers | Number of customers | Number of customers
1 Cars, SUVs General Wastes 30,226 28,976 30,742 31,278 35,897 31,365
Small Vans, leeps
2 ) General Wastes 1,321 1,299 1,213 1,218 1,435 1,251
Small Trailers
3 Intermediate Vans General Wastes 871 847 995 1,196 1,459 1,362
Intermediate Trailers
4 Cars, SUVs Green Garden 48,498 38,464 45,732 39,734 40,956 27,839
Small Vans, leeps
5 ) Graen Garden 1,068 817 Bad 704 04 520
Small Trailers
6 Intermediate Vans Green Garden 57 36 42 48 64 59
Intermediate Trailers
Hazrardous waste (onhy)
EWC Codes 20-01-27* and Hazardous 3,264 2677 2,703 2,798 3,034 1,624
20-01-28
TOTAL 85,305 73,116 82,291 77,066 B3,549 65,020
2021 2022 2023 2024 2025 2026 Jan-Sept
Mon-Paying Customers | Non-Paying Customers | Non-Paying Customers | Non-Paying Customers | Non-Paying Customers | Non-Paying Customers
Customers delivering non-chargable itemns to the "Paid Area’ 31,609 27,410 27,020 25,282 29,452 21,768
Customers delivering recylable items to the 'Free Area’ 177,229 160,073 146,810 144,481 149,922 114,110
TOTAL 208,838 187 483 173,830 169,763 179,374 135,878

Mote:
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Some Custormners may deliver waste to both the 'Paid’ and "Free Areas’ during the same visit and therefore will be recorded in both 'Paying” and 'Mon-Paying' records




