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PROVIDE NEW TIMBER ACCESS
PLATFORM TO ATTIC SPACE,
1200mm WIDE 20mm OSB
PLYWOOD SCREW FIXED TO
50x50mm TIMBER BATTENS AT
450mm CENTRES SCREW FIXED TO
TOP OF NEW ROOF COLLARS.
ACCESS - NEW TIMBER WALKWAY AS
PER DETAIL DRAWINGS 12.01.

PROVISIONAL TIMBER TRUSS AND IRONWORK REPAIRS
(FINAL SCOPE TO BE AGREED FOLLOWING OPENING-UP WORKS)
THE CONTRACTOR SHALL ALLOW FOR OPENING-UP, INSPECTION, AND REPAIR OF ALL ORIGINAL TRUSSES, TIMBER MEMBERS, IRON STRAPS, FIXINGS, AND BEARING ENDS, WITH THE FINAL
EXTENT OF WORKS CONFIRMED ON SITE FOLLOWING INSPECTION BY THE ARCHITECT AND STRUCTURAL ENGINEER.
OPENING-UP WORKS SHALL INCLUDE CAREFUL REMOVAL OF FINISHES TO EXPOSE TRUSS MEMBERS, JOINTS, STRAPS, AND BEARINGS. TEMPORARY SUPPORTS SHALL BE PROVIDED AS
REQUIRED, AND ALL OPENING-UP SHALL BE CONTROLLED, REVERSIBLE, AND FULLY RECORDED WITH PHOTOGRAPHS.
INSPECTION AND TESTING SHALL TAKE PLACE ONCE OPENING-UP IS COMPLETE. THE CONTRACTOR SHALL PROVIDE SAFE ACCESS FOR THE ARCHITECT AND STRUCTURAL ENGINEER, EXPOSE
ALL CRITICAL JOINTS AND BEARING ENDS, UNDERTAKE FURTHER OPENING-UP WHERE INSTRUCTED, ASSIST IN ANY SPECIALIST TIMBER TESTING, AND SHALL NOT CLOSE UP UNTIL DIRECTED
TO DO SO.
TIMBER REPAIRS MAY INCLUDE REMOVAL OF DECAYED MATERIAL, PRESERVATIVE TREATMENTS, RESIN CONSOLIDATION OF CRACKS, BOLTED SIDE PLATES OR SCARF REPAIRS TO WEAKENED
MEMBERS, AND REPLACEMENT OF SEVERELY DETERIORATED TIMBER WITH MATCHING MATERIAL.
IRON STRAP AND JOINT REPAIRS SHALL INCLUDE CLEANING, TIGHTENING, OR REPLACING EXISTING STRAPS AND BOLTS WHERE CORROSION OR SLIPPAGE IS FOUND. NEW MATCHING
STRAPS SHALL BE PROVIDED WHERE ORIGINALS ARE INEFFECTIVE, AND OPEN JOINTS SHALL BE RESIN-PACKED TO ELIMINATE MOVEMENT.
STRUCTURAL ADJUSTMENTS MAY INCLUDE REINSTATEMENT OR CORRECT ORIENTATION OF DIAGONAL OR MISSING MEMBERS AND LOCAL PACKING OR STIFFENING WHERE REQUIRED. ALL
INTERVENTIONS SHALL BE MINIMAL AND SYMPATHETIC TO THE HISTORIC STRUCTURE.
BEARING-END REPAIRS SHALL INVOLVE EXPOSING BEARING AREAS, REMOVING DECAYED TIMBER, APPLYING PRESERVATIVE, AND SPLICING IN NEW MATCHING TIMBER WHERE THE ORIGINAL
BEARING IS COMPROMISED. SPLICES SHALL BE SECURED WITH APPROPRIATE CONCEALED FIXINGS AND DETAILED TO AVOID MOISTURE ENTRAPMENT AND MAINTAIN VENTILATION.
DOCUMENTATION AND APPROVAL SHALL INCLUDE PHOTOGRAPHIC AND WRITTEN RECORDS OF ALL OPENING-UP AND REPAIRS, WITH NO CLOSING-UP UNTIL APPROVED BY THE ARCHITECT
AND STRUCTURAL ENGINEER, AND FINAL AS-BUILT DOCUMENTATION PROVIDED ON COMPLETION.

LADDER
ACCESS
UP

REFURBISHMENT OF EXISTING
TIMBER ACCESS HATCH. NEW LOFT
LADDER ACCESS - 500x1200mm

EXISTING STAGE LIGHTING
AND SET RIG IN THIS AREA TO
BE RETAINED AND PROTECTED
FROM DAMAGE DURING THE
CONSTRUCTION WORKS.

EXISTING ELECTRICAL, FIRE ALARM,
LIGHTING AND DATA SERVICES
WITHIN THE ATTIC SPACE TO BE
CAREFULLY RETAINED, PROTECTED
AND CONSOLIDATED INTO NEW
CONTAINMENT FIXED TO THE
PROPOSED TIMBER ATTIC ACCESS
PLATFORM. CONTRACTOR TO
COORDINATE ALL WORKS WITH M&E
REQUIREMENTS AND MAINTAIN
EXISTING SERVICES OPERATIONAL
UNLESS OTHERWISE AGREED.

REMOVE EXISTING RAFTER SET ON
STONE/BRICK WALL PLATE AND
REMOVE GLASS FIBRE INSULATION
SURROUNDING.

NEW TIMBER RAILS 100 x 75mm AT
1200mm c/c

REMOVE EXISTING ASBESTOS ROOF
SHEETING IN ACCORDANCE WITH ALL
STATUTORY REQUIREMENTS. REPLACE
EXISTING RAFTERS WITH NEW 175 x
75mm TIMBER RAFTERS AT
550-600mm CENTRES. EXISTING
ORIGINAL ROOF TRUSSES FOUND TO
BE IN SOUND CONDITION SHALL BE
RETAINED, SUBJECT TO INSPECTION
FOLLOWING REMOVAL OF THE
EXISTING ROOF COVERING. PROVIDE
TYVEK SUPRO WATER-RESISTANT
BREATHER MEMBRANE OVER
RAFTERS, INSTALLED STRICTLY IN
ACCORDANCE WITH THE
MANUFACTURER'S SPECIFICATION.
SECURE MEMBRANE WITH NEW 75 x
32mm TREATED TIMBER BATTENS
FIXED TO THE TOP OF RAFTERS TO
FORM THE ROOF SHEETING SUPPORT
SYSTEM.

CAREFULLY DISMANTLE LOOSE
MASONARY AND RE-BUILD IN
MATCHING LIME MORTAR APPROX.
550mm DEEP. USE EXISTING
BUILDING MATERIALS, ANY
REPLACEMENT MATERIAL TO BE
APPROVED.

RWP RWP

RWPRWP

RWP

RWP

25.003

1:50/A0 WSM

Job:

Scale:

Job No:

Drawing:

Drawing No:

Date: Checked:

Revision:

No. Date INL Revision

Status:William Spratt-MurphyDrawn:

ST. MICHAEL'S THEATRE, NEW ROSS

ATTIC PLAN - As Existing

03.11.25

TENDER

ROYAL INSTITUTE OF
BRITISH ARCHITECTS

7 Glena Terrace, Spawell
Road, Wexford, Y35 Y7PN

Tel:
053 91 74144

info@conroyarchitects.ie
www.conroyarchitects.ie

A

CONTRACTOR TO CHECK ALL DIMENSIONS ON SITE.
THIS DRAWING MUST NOT BE SCALED
THIS DRAWING IS COPYRIGHT.

2
3

1

LEGEND

1
00

DETAIL NUMBER

DRAWING REFERENCE

CA TO AGREED DIMENSION ON SITEDIM*

FINISHED FLOOR LEVEL
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DOOR.ROOM NUMBER.REFERENCE
WINDOW.ROOM NUMBER.REFERENCE

ROOM NUMBER

ROOM NAME

ROOM AREA

EQUAL DIMENSIONEQ

W.0.00.A
D.0.00.A

EXISTING BUILDINGS

AREA SCHEDULE, PROPOSED.
FLOOR LEVEL GROSS AREA
-1 BASMENT
0 GROUND

1 FIRST

TOTAL

224.9m²
528.5m²

108.0m²

955.9m²

0.00
ROOM
00.01m²

F.F.L. 100.00
A.F.F.L. 100.00

0 GROUND - MEZZANINE 72.5m²

1 FIRST - MEZZANINE 22.0m²
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