Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow
Addendum 1

A

Brennan
Associates

Description

Qty

Unit

Rate

Total

(05) DEMOLITIONS & ALTERATIONS

OMIT

DEMOLITIONS AND ALTERATIONS: Alterations

Removal of Existing Fittings

Remove existing Internal doors, frame, architraves,

ironmonagery, fixtures, packers, etc; including all necessary

alterations: disposal off site

Existing door and frame (Double)

nr

€

Ref: 2947 PD 1/1

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community "
Enterprise House Carlow ‘
Addendum 1

Brennan
Associates
Description Qty Unit Rate Total
€ €

(05) DEMOLITIONS & ALTERATIONS (Continued)

COLLECTION
BOQ 1/1:
(05) DEMOLITIONS & ALTERATIONS

Carried to Summary:

Ref: 2947 PD 1/2




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow
Addendum 1

p

Brennan

Description

Qty

Unit

Rate

Total

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS

Omit

WOODWORK: Boarding and Second Fixings

Second fixings

Architraves; hard wood architraves; bull nose detail; fixed to

blockwork / plastered backarounds; countersinking and flush

pelleting
75mm x 20mm thick

WOODWORK: Composite Items

Composite item; Door and frame; complete; solid core
flush panel door; Solid Edging; splayed and rebated
frames; glass vision panel; Fire Rating: Minimum 30
minutes Integrity (E30/ FD30) in accordance with BS EN
1634-1. Glass Type: Clear fire-rated laminated safety
glass. ; Glass Thickness: Minimum 7mm. fixing frame to
blockwork surfaces by plugging, countersinking and
pelleting; fireproofing around frames where necessary;
all ironmongery as indicated etc.; all reference
Architects Drawing and Ironmongery Schedules

Door and frame set complete; Non fire rated

type A; 1,500mm x 2,100mm overall; double door

Glazed screen and frame; complete; double glazed
screen and frame; non fire rated glazing hardwood
frame; fixing frame to blockwork / studwork by plugging,
countersinking, pelleting with concealed fixings; all
reference Architects Drawings

Screen complete; Non fire rated

09; 1,950mm x 2,100mm Overall size

WOODWORK: Ironmongery, Accessories And Sundries

-96

nr

€

Ref: 2947 PD 2/1

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow

p

Addendum 1 E———
Brennan
Description Qty Unit Rate Total
€ €
(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS (Continued)
Ironmongery; KCC or similar supply and fix the
following ironmongery including all necessary fixings;
complete; all in strict accordance with the
manufacturers instructions and the Architect's
Specifications
Ironmongery; Non Fire Rated Doors and Fire Rated Doors
(please refer to door schedule)
SETA
KCC (KH.1001.SSS); hinges -3 nr
KCC (KF-8301A) - round bar pull handle -1 nr
KA-(9710S/304) SS 304 square corner finger plate. 75mm x -1 nr
650mm
KCC (KA.9701.SSS) - 150mm x 900mm kick plate -1 nr
KCC (KA.9501.SSS); floor door stop -1 nr
ADD
WOODWORK: Boarding and Second Fixings
Second fixings
Architraves; hard wood architraves; bull nose detail; fixed to
blockwork / plastered backagrounds; countersinking and flush
pelleting
75mm x 20mm thick 85 m
WOODWORK: Composite Items
Glazed screen and frame; complete; double glazed
screen and frame; non fire rated glazing hardwood
frame; fixing frame to blockwork / studwork by plugging,
countersinking, pelleting with concealed fixings; all
reference Architects Drawings
Screen complete; Non fire rated
09; 1,950mm x 2,200mm Overall size 1 nr

Ref: 2947 PD 2/2

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow

A

Addendum 1
Brennan
Associates
Description Qty Unit Rate Total
€ €

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS

WITHIN OPENINGS (Continued)

Extra over manifestation 1 nr

Ref: 2947

PD 2/3

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow

A\

Addendum 1
Brennan
Associates
Description Qty Unit Rate Total
€ €

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS (Continued)

COLLECTION
BOQ 2/1:
BOQ 2/2:
BOQ 2/3:

(R2Y INTFRNAI WAI'l S PARTITIONS: COMPI FTIONS \WITHINI

Carried to Summary:

Ref: 2947 PD 2/4




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow
Addendum 1

Brennan

Description

Qty

Unit

Rate

Total

(69) BUILDING SERVICES (MAINLY ELECTRICAL)

OMIT
FIRE ALARM

FITTINGS

Fittings; Fire Alarm Installations; complete in strict

accordance with the Service Engineer's Drawings and
Specifications
Fire Alarm Sounder

Manual Call Point

FINAL CIRCUITS (INCLUDING POINTS TERMINATIONS)

Final Circuit Wiring including all associated conduit, cabling

and terminations, etc.; Fire Alarm Installations; complete in

strict accordance with the Service Engineer's Drawings and

Specifications
Fire Alarm Sounder

Manual Call Point
ADD
FIRE ALARM

FITTINGS

Fittings; Fire Alarm Installations; complete in strict

accordance with the Service Engineer's Drawings and
Specifications
Fire Alarm Sounder

Manual Call Point

FINAL CIRCUITS (INCLUDING POINTS TERMINATIONS)

Final Circuit Wiring including all associated conduit, cabling

and terminations, etc.; Fire Alarm Installations; complete in

strict accordance with the Service Engineer's Drawings and

Specifications
Fire Alarm Sounder

nr

nr

nr

nr

nr

nr

nr

€

Ref: 2947 PD 3/1

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow

Addendum 1 :
Brennan
Description Qty Unit Rate Total
€ €
(69) BUILDING SERVICES (MAINLY ELECTRICAL)
(Continued)
Manual Call Point 6 nr
(12) OTHER INSTALLATIONS:PROTECTIVE SERVICES /
INTRUDER ALARM
EITTINGS
Fittings; Protective Services / Intruder Alarm Installations;
complete in strict accordance with the Service Engineer's
Drawings and Specifications
PIR (6 Core Cable) 6 nr
MAINS AND SUB-MAINS CABLES
Sub Mains; Protective Services / Intruder Alarm
Cables including all associated terminations; Protective
Services / Intruder Alarm Installations; complete in strict
accordance with the Service Engineer's Drawings and
Specifications
cabling; complete 1 Item
FINAL CIRCUITS (INCLUDING POINTS TERMINATIONS)
Final Circuit Wiring including all associated conduit, cabling
and terminations, etc; Protective Services / Intruder Alarm
Installations; complete in strict accordance with the Service
Endgineer's Drawings and Specifications
PIR (6 Core Cable) 6 nr
GENERAL
Protective Services / Intruder Alarm Installations; complete in
strict accordance with the Service Engineer's Drawings and
Specifications
testing and commissioning 1 Item
operating and maintenance manuals 1 Item
working drawings 1 ltem
co-ordinated drawings 1 Item

Ref: 2947 PD 3/2

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow

A\

Addendum 1
Brennan
Associates
Description Qty Unit Rate Total
€ €
(69) BUILDING SERVICES (MAINLY ELECTRICAL)
(Continued)
as built drawings 1 Item
marking the positions of holes, mortices and chases 1 Item
identification plates and labels 1 Item

Ref: 2947

PD 3/3

To Collection €:




Interior Alterations / Upgrades tounit 2 at Carlow Community "
Enterprise House Carlow ‘
Addendum 1

Brennan
Associates
Description Qty Unit Rate Total
€ €
(69) BUILDING SERVICES (MAINLY ELECTRICAL)
(Continued)
COLLECTION
BOQ 3/1:
BOQ 3/2:
BOQ 3/3:

(69) BUILDING SERVICES (MAINLY ELECTRICAL)

Carried to Summary:

Ref: 2947 PD 3/4




Interior Alterations / Upgrades tounit 2 at Carlow Community

Enterprise House Carlow

N

Addendum 1
Brennan
Associates
Element Page No Total
€
Collection Summary
(05) DEMOLITIONS & ALTERATIONS 1/1
(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS WITHIN 2/1-2/3
OPENINGS
(69) BUILDING SERVICES (MAINLY ELECTRICAL) 3/1-3/3

Total Amount To Form of Tender (Excluding VAT):

Ref: 2947 BOQ 4/1



