
Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(05) DEMOLITIONS & ALTERATIONS

Description Qty Unit TotalRate

€ €

OMIT

DEMOLITIONS AND ALTERATIONS: Alterations

Removal of Existing Fittings

Remove existing Internal doors, frame, architraves,

ironmongery, fixtures, packers, etc; including all necessary

alterations; disposal off site 

Existing door and frame (Double)A nr1

Ref: 2947 To Collection €: 0PD 1/1



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(05) DEMOLITIONS & ALTERATIONS (Continued)

Description Qty Unit TotalRate

€ €

COLLECTION

BOQ 1/1: 0

(05) DEMOLITIONS & ALTERATIONS

Carried to Summary: 0.00

Ref: 2947 PD 1/2



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS

Description Qty Unit TotalRate

€ €

Omit 

WOODWORK: Boarding and Second Fixings

Second fixings

Architraves; hard wood architraves; bull nose detail; fixed to

blockwork / plastered backgrounds; countersinking and flush

pelleting 

   75mm x 20mm thickA m-96

WOODWORK: Composite Items

Composite item; Door and frame; complete; solid core

flush panel door; Solid Edging; splayed and rebated

frames; glass vision panel; Fire Rating: Minimum 30

minutes Integrity (E30 / FD30) in accordance with BS EN

1634-1.  Glass Type: Clear fire-rated laminated safety

glass. ; Glass Thickness: Minimum 7mm. fixing frame to

blockwork surfaces by plugging, countersinking and

pelleting; fireproofing around frames where necessary;

all ironmongery as indicated etc.; all reference

Architects Drawing and Ironmongery Schedules

Door and frame set complete; Non fire rated 

      type A; 1,500mm x 2,100mm overall; double door B -1

Glazed screen and frame; complete; double glazed

screen and frame; non fire rated glazing  hardwood

frame; fixing frame to blockwork / studwork by plugging,

countersinking, pelleting with concealed fixings; all

reference Architects Drawings

Screen complete; Non fire rated 

09; 1,950mm x 2,100mm Overall size C nr -1

WOODWORK: Ironmongery, Accessories And Sundries

Ref: 2947 To Collection €: 0PD 2/1



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS (Continued)

Description Qty Unit TotalRate

€ €

Ironmongery; KCC or similar supply and fix the

following ironmongery including all necessary fixings;

complete; all in strict accordance with the

manufacturers instructions and the Architect's

Specifications

Ironmongery; Non Fire Rated Doors and Fire Rated Doors

(please refer to door schedule)

SET A 

KCC (KH.1001.SSS);  hingesA nr-3

KCC (KF-8301A) - round bar pull handleB nr-1

KA-(9710S/304) SS 304 square corner finger plate. 75mm x

650mm

C nr-1

KCC (KA.9701.SSS) - 150mm x 900mm  kick plateD nr-1

KCC (KA.9501.SSS); floor door stopE nr-1

ADD

WOODWORK: Boarding and Second Fixings

Second fixings

Architraves; hard wood architraves; bull nose detail; fixed to

blockwork / plastered backgrounds; countersinking and flush

pelleting 

   75mm x 20mm thickF m85

WOODWORK: Composite Items

Glazed screen and frame; complete; double glazed

screen and frame; non fire rated glazing  hardwood

frame; fixing frame to blockwork / studwork by plugging,

countersinking, pelleting with concealed fixings; all

reference Architects Drawings

Screen complete; Non fire rated 

09; 1,950mm x 2,100mm Overall size G nr 1

Ref: 2947 To Collection €: 0PD 2/2



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS (Continued)

Description Qty Unit TotalRate

€ €

Extra over manifestation A nr1

Ref: 2947 To Collection €: 0PD 2/3



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS
WITHIN OPENINGS (Continued)

Description Qty Unit TotalRate

€ €

COLLECTION

BOQ 2/1: 0

BOQ 2/2: 0

BOQ 2/3: 0

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS WITHIN

OPENINGSCarried to Summary: 0.00

Ref: 2947 PD 2/4



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(69) BUILDING SERVICES (MAINLY ELECTRICAL)

Description Qty Unit TotalRate

€ €

OMIT 

FIRE ALARM

FITTINGS

Fittings; Fire Alarm Installations; complete in strict

accordance with the Service Engineer's Drawings and

Specifications

Fire Alarm SounderA nr-2

Manual Call PointB nr-2

FINAL CIRCUITS (INCLUDING POINTS TERMINATIONS)

Final Circuit Wiring including all associated conduit, cabling

and terminations, etc.; Fire Alarm Installations; complete in

strict accordance with the Service Engineer's Drawings and

Specifications

Fire Alarm SounderC nr-2

Manual Call PointD nr-2

ADD

FIRE ALARM

FITTINGS

Fittings; Fire Alarm Installations; complete in strict

accordance with the Service Engineer's Drawings and

Specifications

Fire Alarm SounderE nr6

Manual Call PointF nr6

FINAL CIRCUITS (INCLUDING POINTS TERMINATIONS)

Final Circuit Wiring including all associated conduit, cabling

and terminations, etc.; Fire Alarm Installations; complete in

strict accordance with the Service Engineer's Drawings and

Specifications

Fire Alarm SounderG nr6

Ref: 2947 To Collection €: 0PD 3/1



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(69) BUILDING SERVICES (MAINLY ELECTRICAL)
(Continued)

Description Qty Unit TotalRate

€ €

Manual Call PointA nr6

(12) OTHER INSTALLATIONS;PROTECTIVE SERVICES /

INTRUDER ALARM

FITTINGS

Fittings; Protective Services / Intruder Alarm Installations;

complete in strict accordance with the Service Engineer's

Drawings and Specifications

PIR (6 Core Cable)B nr6

MAINS AND SUB-MAINS CABLES

Sub Mains;  Protective Services / Intruder Alarm

Cables including all associated terminations;  Protective

Services / Intruder Alarm Installations; complete in strict

accordance with the Service Engineer's Drawings and

Specifications

cabling; completeC Item1

FINAL CIRCUITS (INCLUDING POINTS TERMINATIONS)

Final Circuit Wiring including all associated conduit, cabling

and terminations, etc; Protective Services / Intruder Alarm

Installations; complete in strict accordance with the Service

Engineer's Drawings and Specifications

PIR (6 Core Cable)D nr6

GENERAL

Protective Services / Intruder Alarm Installations; complete in

strict accordance with the Service Engineer's Drawings and

Specifications

testing and commissioningE Item1

operating and maintenance manualsF Item1

working drawingsG Item1

co-ordinated drawingsH Item1

Ref: 2947 To Collection €: 0PD 3/2



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(69) BUILDING SERVICES (MAINLY ELECTRICAL)
(Continued)

Description Qty Unit TotalRate

€ €

as built drawingsA Item1

marking the positions of holes, mortices and chasesB Item1

identification plates and labels C Item1

Ref: 2947 To Collection €: 0PD 3/3



Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
Pricing Document 

(69) BUILDING SERVICES (MAINLY ELECTRICAL)
(Continued)

Description Qty Unit TotalRate

€ €

COLLECTION

BOQ 3/1: 0

BOQ 3/2: 0

BOQ 3/3: 0

(69) BUILDING SERVICES (MAINLY ELECTRICAL)

Carried to Summary: 0.00

Ref: 2947 PD 3/4



Page NoElement Total

 
  Collection Summary

    €

Interior Alterations / Upgrades tounit 2 at Carlow Community
Enterprise House Carlow
Addendum 1
 
GENERAL SUMMARY

(05) DEMOLITIONS & ALTERATIONS 01/1

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS WITHIN
OPENINGS

02/1 - 2/3

(69) BUILDING SERVICES (MAINLY ELECTRICAL) 03/1 - 3/3

Total Amount To Form of Tender (Excluding VAT): 0

BOQ 4/1Ref: 2947


