



Note:

MAIN CONTRACTOR SHALL BE RESPONSIBLE FOR TRAFFIC MANAGEMENT WHEN UNDERTAKING WORKS IN ZONE 4. WORKS TO BE UNDERTAKEN OUT OF HOURS BETWEEN 5PM AND 11PM. MAIN CONTRACTOR SHALL CIRCULATE TRAFFIC MANAGEMENT PLAN TWO WEEKS PRIOR TO WORKS COMMENCING FOR UHK'S APPROVAL.

