

UNIVERSITY HOSPITAL KERRY (UHK)

TRALEE, CO. KERRY

INTERNAL & EXTERNAL UPGRADE WORKS

SCHEDULE OF RATES

DATE: SEPTEMBER 2026



MRG CONSULTING ENGINEERS LIMITED

No. 4 Day Place, Tralee, Co. Kerry

Tel: (066) 7123130 Fax: (066) 7123364 E-Mail: info@mrq.ie

also : Atrium Business Centre, Blackpool, Cork

Tel: (021) 4300250 E-Mail : cork@mrq.ie

MRG Consulting Engineers

Civil Structural Architectural Environmental

UNIVERSITY HOSPITAL KERRY (UHK)

TRALEE, CO. KERRY

INTERNAL & EXTERNAL UPGRADE WORKS

SCHEDULE OF RATES

Revision Control Table

For & On Behalf of MRG Consulting Engineers Limited				
Rev.	Status	Prepared By	Checked By	Date
0	Issued for Tender	N. O'Mahony	M Walsh	14-09-26

CONTENTS

	Page No.
Bill Part 01: Maintenance Area WC	1
Bill Part 02: Roof Upgrade at Theatre Block Plantroom	6
Bill Part 03: Road Upgrade at Main Entrance/Set Down	10
Bill Part 04: Road Upgrade at Community Services Building (South)	14
Bill Part 05: Road Upgrade at Community Services Building (West)	18
Bill Part 06: Summary	22

Note:

1. This schedule has not been prepared in accordance with a standard method of measurement. Tenderers are requested to include for all elements of the works described or implied in the enclosed item descriptions based on drawing information and site inspection. Explanatory notes or additional items may be added to the schedule where appropriate.

BILL PART 01
MAINTENANCE AREA WC

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS

Bill Part 01 - Maintenance Area WC

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 01: Preliminaries					
01/01	1	Provide for compliance with Safety, Health and Welfare at Work (Construction) Regulations 2013 and acceptance of appointment as Project Supervisor for the Construction Stage - include for fulfilling all duties of the PSCS in accordance with the above regulations including preparation of the Safety File to be handed over to the PSDP	item	-			
01/01	2	Include for compliance with the Conditions of Contract	item	-			
01/01	3	Provide for all insurances required under the Contract	item	-			
01/01	4	Include for obtaining relevant work permits from UHK.	item	-			
01/01	5	Site Set-up & Maintenance : Include for set up, maintenance and removal of Contractors site compound facilities (Location to be agreed with Client)	item	-			
01/10	6	Include for full time supervision of the works be suitably qualified personnel	item	-			
01/01	7	Include for plant and equipment and safety and protective gear. All items of plant, which have a potential to create excess noise when being used, are to be fitted with proper noise attenuators	item	-			
01/01	8	Include for supply and maintenance of general site and building lighting - include for supply & maintenance of suitable adequate power supply independent of the clients power supply	item	-			
01/01	9	Include for all necessary plant and equipment including all necessary craneage for the proper and safe execution of the Works	item	-			
01/01	10	Provide for 2.1 metre high proprietary Herras temporary fencing to prevent access to construction works areas during construction and to separate vehicular and pedestrian traffic from the works	item	-			
01/01	11	Include for all alterations, modifications and maintenance of fencing as necessary during the works.	item	-			
01/10	12	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary to maintain safe pedestrian access along the works area throughout the works	item	-			
01/01	13	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow maintenance of emergency escapes & routes	item	-			
01/01	14	Maintenance and protection of existing services on, or over the site : Include for locating, identification and protection of existing services on roof structures (including drainage, HT & fibre optic cables etc) in consultation with HSE	item	-			
01/01	15	Temporary Works : The term "temporary works" shall mean all temporary works of every kind required in or about the construction, completion and maintenance of the works, it shall include scaffolding, propping, working platforms, gangways, access stairs landings, cables ducting, pipework, piperacks and the like	item	-			
01/01	16	Non standard scaffolds must be designed by a suitably qualified engineer with Professional Indemnity Insurance	item	-			
01/01	17	Include for all necessary scaffolding and other apparatus for the proper execution and completion of the works and to the satisfaction of the HSA, including toebars, rails and netting as appropriate	item	-			
01/01	18	Miscellaneous Items : Include for any other Preliminary items not deemed to be covered under the above items	item	-			
		Acceptance of Appointment as Project Supervisor for the Construction Stage					
01/01	19	Acceptance of Appointment as Project Supervisor for the Construction Stage	item	-			
01/01	20	Include for any other preliminary items not deemed to be covered under the above items	item	-			
		TOTAL CARRIED FORWARD TO BILL PART SUMMARY					

Bill Part 01 - Maintenance Area WC

TOTAL CARRIED FORWARD TO BILL PART SUMMARY

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 01 - Maintenance Area WC

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 03 : Maintenance Area WC Works					
01/03	1	Set up dust lobby/dust enclosure around works/existing toilets	item				
01/03	2	Strip out existing toilets and cart away rubble	item				
01/03	3	FLOORS: Existing flooring to be removed. New Male Flooring - Forbo Surestep Original (R10) . New Disabled Toilet Flooring - Forbo Surestep Original (R10) . Locations of Flooring Type 126026-110 Proposed Ceiling and Floor Plan. New skirting to be coved skirting matching the floor type and colour.	item				
01/03	4	WALLS Existing door to be blocked up. Two new doors to be created for the new toilets. Overall existing walls will not be directly affected by the work. Any wall finishes affected to be made good.	item				
01/03	5	PAINTING: Any walls damaged by the works to be cleaned, made good and prepared for Painting. New stud walls to be prepared for Painting. 1 Coat Primer of Dulux Trade Block Filler Plus and 2 Finishing coats of Dulux Easy Care Bathroom Paint. Colour: TBC	item				
01/03	6	CEILINGS: Existing Suspended Ceiling to be moved New Ceiling - Zentia Ultima + OP Microlook 600x600mm in Zentia Prelude 15 Grid Suspended Ceiling.	item				
01/03	7	ELECTRICAL: Main Contractor to supply and installed all electrical components /materials and carry out all work as per the electrical layout (126026-110 Electrical layout). New electrical layout to include lighting, emergency lighting, fire alarm system, disabled toilet alarm cord. New electrical services /emergency services to be connected back to the existing system. If additional electrical is required, the architect and UHK Maintenance Department are to be contacted, and the item is to be reviewed.	item				
		TOTAL CARRIED FORWARD					

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 01 - Maintenance Area WC

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Brought Forward					
01/03	8	<u>MECHANICAL:</u>					
		All existing sanitary wear to be removed. All new waste pipe from accessible toilets, sinks, urinal to run above ground.					
		Waste pipe to be connected back to existing toilet pop up. No pipes are to be located within the floor. If contractor need to do excavation work. The Architect and MTU maintenance staff are to be informed before work can begin.					
		Existing hot and cold-water supplies to be Reconfigured of from existing connection point to accommodate the new layouts and the new accessible toilet.					
		Existing hot and cold-water supplies to be connected to new sanitary wear					
		Existing radiator within the current toilet to be removed and existing pipes to be reconfigured to accommodate two new Merriott Precision H22S Radiators (One per toilet). Proposed radiators to be located above doors in each toilet.	item				
		Main contractor to supply and fit all the items of sanitary ware as seen in drawings/spec to include - all reconfiguration works - all connections to the existing sewer system etc					
		Main contractor to supply and fit all hot and cold-water services copper (15mm) pipework as required within the works footprint to include all connections to sanitary ware. All works must comply fully with current HTM and Legionella guidelines /requirements.					
		If additional mechanical is required, the architect and UHK Maintenance Department are to be contacted, and the item is to be reviewed.					
01/03		<u>LINTELS:</u>					
		Two new concrete lintels are required for new doors.	item				
		TOTAL CARRIED FORWARD TO BILL PART SUMMARY					

Bill Part 01 - Maintenance Area WC

TOTAL CARRIED FORWARD TO BILL SUMMARY

BILL PART 02
ROOF UPGRADE AT THEATRE BLOCK PANTROOM

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS

Bill Part 02 - Roof Upgrade at Theatre Block Plantroom

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 01: Preliminaries					
02/01	1	Provide for compliance with Safety, Health and Welfare at Work (Construction) Regulations 2013 and acceptance of appointment as Project Supervisor for the Construction Stage - include for fulfilling all duties of the PSCS in accordance with the above regulations including preparation of the Safety File to be handed over to the PSDP	item	-			
02/01	2	Include for compliance with the Conditions of Contract	item	-			
02/01	3	Provide for all insurances required under the Contract	item	-			
02/01	4	Include for obtaining relevant work permits from UHK.	item	-			
02/01	5	Site Set-up & Maintenance : Include for set up, maintenance and removal of Contractors site compound facilities (Location to be agreed with Client)	item	-			
02/01	6	Include for full time supervision of the works by suitably qualified personnel	item	-			
02/01	7	Include for plant and equipment and safety and protective gear. All items of plant, which have a potential to create excess noise when being used, are to be fitted with proper noise attenuators	item	-			
02/01	8	Include for supply and maintenance of general site and building lighting - include for supply & maintenance of suitable adequate power supply independent of the clients power supply	item	-			
02/01	9	Include for all necessary plant and equipment including all necessary craneage for the proper and safe execution of the Works	item	-			
02/01	10	Provide for 2.1 metre high proprietary Herras temporary fencing to prevent access to construction works areas during construction and to separate vehicular and pedestrian traffic from the works	item	-			
02/01	11	Include for all alterations, modifications and maintenance of fencing as necessary during the works.	item	-			
02/01	12	Traffic Safety & Management : Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow pedestrian access	item	-			
02/01	13	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary to maintain safe pedestrian access along the works area throughout the works	item	-			
02/01	14	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow maintenance of emergency escapes & routes	item	-			
02/01	15	Maintenance and protection of existing services on, or over the site : Include for locating, identification and protection of existing services on roof structures (including drainage, HT & fibre optic cables etc) in consultation with HSE	item	-			
02/01	16	Temporary Works : The term "temporary works" shall mean all temporary works of every kind required in or about the construction, completion and maintenance of the works, it shall include scaffolding, propping, working platforms, gangways, access stairs landings, cables ducting, pipework, piperacks and the like	item	-			
02/01	17	Non standard scaffolds must be designed by a suitably qualified engineer with Professional Indemnity Insurance	item	-			
02/01	18	Include for all necessary scaffolding and other apparatus for the proper execution and completion of the works and to the satisfaction of the HSA, including toeboards, rails and netting as appropriate	item	-			
02/01	19	Miscellaneous Items : Include for any other Preliminary items not deemed to be covered under the above items	item	-			
		Traffic Safety and Management					
02/01	20	Traffic Safety and Management in relation to lifting plan to lift materials onto roof	item	-			
		Temporary Diversion for Traffic					
02/01	21	Taking measures for, or construction of, temporary diversions for traffic	item	-			
02/01	22	Maintenance of measures for, or construction of, temporary diversions for traffic	item	-			
02/01	23	Removal of measures for, or construction of, temporary diversions for traffic	item	-			
02/01	24	Taking measures for, or construction of, temporary diversions for traffic	item	-			
		TOTAL CARRIED FORWARD					

Bill Part 02 - Roof Upgrade at Theatre Block Plantroom

TOTAL CARRIED FORWARD TO BILL PART SUMMARY

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS

Bill Part 02 - Roof Upgrade at Theatre Block Plantroom

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 02 : Roof At Theatre Plantroom Works					
02/02	1	Install edge protection. Maintain and remove as necessary (If not included under Section 01 Preliminaries)	1	Item			
02/02	2	Take up and set aside existing edge protection system	1	Item			
02/02	3	Take up and remove existing lightening protection from roof upstand	1	Item			
02/02	4	Carefully remove silver refection paint from asphalt roof	330	m²			
02/02	5	Fill and make good blisters in asphalt roof	1	Item			
02/02	6	Install 3 mm bituminous underlay by SIKA (Ref 54PE 3mm) with primer to manufacturers instructions	330	m²			
02/02	7	Install 4.5m bituminous cap sheet to manufacturers instructions	330	m²			
02/02	8	Edge Detail Type 1	33.5	m			
02/02	9	Edge Detail Type 2	49.3	m			
02/02	10	Edge Detail Type 3	24.5	m			
02/02	11	Reinstate existing edge protection system	1	Item			
02/02	12	Install new lightening protectors bonding to match original arrangement	1	Item			
02/02	13	Install new edge 55mm as per detail	49	m			
02/02	14	Other tasks to comply with drawings	1	item			
		TOTAL CARRIED FORWARD TO BILL PART SUMMARY					

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 02 - Roof Upgrade at Theatre Block Plantroom

[illegible]

BILL PART 03
ROAD UPGRADE AT MAIN ENTRANCE/SET DOWN

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS

Bill Part 03 - Road Upgrade at Main Entrance/Set Down

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 01: Preliminaries					
03/01	1	Provide for compliance with Safety, Health and Welfare at Work (Construction) Regulations 2013 and acceptance of appointment as Project Supervisor for the Construction Stage - include for fulfilling all duties of the PSCS in accordance with the above regulations including preparation of the Safety File to be handed over to the PSDP	item	-			
03/01	2	Include for compliance with the Conditions of Contract	item	-			
03/01	3	Provide for all insurances required under the Contract	item	-			
03/01	4	Include for obtaining relevant work permits from UHK.	item	-			
03/01	5	Site Set-up & Maintenance ; Include for set up, maintenance and removal of Contractors site compound facilities (Location to be agreed with Client)	item	-			
03/01	6	Include for full time supervision of the works by suitably qualified personnel	item	-			
03/01	7	Include for plant and equipment and safety and protective gear. All items of plant, which have a potential to create excess noise when being used, are to be fitted with proper noise attenuators	item	-			
03/01	8	Include for supply and maintenance of general site and building lighting - include for supply & maintenance of suitable adequate power supply independent of the clients power supply	item	-			
03/01	9	Include for all necessary plant and equipment including all necessary craneage for the proper and safe execution of the Works	item	-			
03/01	10	Provide for 2.1 metre high proprietary Herras temporary fencing to prevent access to construction works areas during construction and to separate vehicular and pedestrian traffic from the works	item	-			
03/01	11	Include for all alterations, modifications and maintenance of fencing as necessary during the works.	item	-			
03/01	12	Traffic Safety & Management ; Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow pedestrian access.	item	-			
03/01	13	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary to maintain safe pedestrian access along the works area throughout the works	item	-			
03/01	14	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow maintenance of emergency escapes & routes	item	-			
03/01	15	Maintenance and protection of existing services on, or over the site : Include for locating, identification and protection of existing services on roof structures (including drainage, HT & fibre optic cables etc) in consultation with HSE	item	-			
03/01	16	Temporary Works : The term "temporary works" shall mean all temporary works of every kind required in or about the construction, completion and maintenance of the works, it shall include scaffolding, propping, working platforms, gangways, access stairs landings, cables ducting, pipework, piperacks and the like	item	-			
03/01	17	Include for all necessary scaffolding and other apparatus for the proper execution and completion of the works and to the satisfaction of the HSA, including toeboards, rails and netting as appropriate	item	-			
03/01	18	Miscellaneous Items : Include for any other Preliminary items not deemed to be covered under the above items	item	-			
		Acceptance of Appointment as Project Supervisor for the Construction Stage					
03/01	19	Acceptance of Appointment as Project Supervisor for the Construction Stage	item	-			
		Traffic Safety & Management					
03/01	20	Traffic Safety and Management	item	-			
		Temporary Diversion for Traffic					
03/01	21	Taking measures for, or construction of, temporary diversions for traffic required to complete the works	item	-			
03/01	22	Maintenance of measures for, or construction of, temporary diversions for traffic	item	-			
03/01	23	Removal of measures for, or construction of, temporary diversions for traffic	item	-			
03/01	24	Taking measures for, or construction of, temporary diversions for traffic	item	-			
		TOTAL CARRIED FORWARD					

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 03 - Road Upgrade at Main Entrance/Set Down

[illegible]

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 03 - Road Upgrade at Main Entrance/Set Down

[illegible]

Bill Part 03 - Road Upgrade at Main Entrance/Set Down

TOTAL CARRIED FORWARD TO BILL SUMMARY

BILL PART 04
ROAD UPGRADE AT COMMUNITY SERVICES BUILDING (SOUTH)

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS

Bill Part 04 - Road Upgrade at Community Services Building (South)

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 01: Preliminaries					
04/01	1	Provide for compliance with Safety, Health and Welfare at Work (Construction) Regulations 2013 and acceptance of appointment as Project Supervisor for the Construction Stage - include for fulfilling all duties of the PSCS in accordance with the above regulations including preparation of the Safety File to be handed over to the PSDP	item	-			
04/01	2	Include for compliance with the Conditions of Contract	item	-			
04/01	3	Provide for all insurances required under the Contract	item	-			
04/01	4	Include for obtaining relevant work permits from UHK.	item	-			
04/01	5	Site Set-up & Maintenance ; Include for set up, maintenance and removal of Contractors site compound facilities (Location to be agreed with Client)	item	-			
04/01	6	Include for full time supervision of the works by suitably qualified personnel	item	-			
04/01	7	Include for plant and equipment and safety and protective gear. All items of plant, which have a potential to create excess noise when being used, are to be fitted with proper noise attenuators	item	-			
04/01	8	Include for supply and maintenance of general site and building lighting - include for supply & maintenance of suitable adequate power supply independent of the clients power supply	item	-			
04/01	9	Include for all necessary plant and equipment including all necessary craneage for the proper and safe execution of the Works	item	-			
04/01	10	Provide for 2.1 metre high proprietary Herras temporary fencing to prevent access to construction works areas during construction and to separate vehicular and pedestrian traffic from the works	item	-			
04/01	11	Include for all alterations, modifications and maintenance of fencing as necessary during the works.	item	-			
04/01	12	Traffic Safety & Management ; Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow pedestrian access.	item	-			
04/01	13	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary to maintain safe pedestrian access along the works area throughout the works	item	-			
04/01	14	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow maintenance of emergency escapes & routes	item	-			
04/01	15	Maintenance and protection of existing services on, or over the site : Include for locating, identification and protection of existing services on roof structures (including drainage, HT & fibre optic cables etc) in consultation with HSE	item	-			
04/02	16	Temporary Works : The term "temporary works" shall mean all temporary works of every kind required in or about the construction, completion and maintenance of the works, it shall include scaffolding, propping, working platforms, gangways, access stairs landings, cables ducting, pipework, piperacks and the like	item	-			
04/01	17	Include for all necessary scaffolding and other apparatus for the proper execution and completion of the works and to the satisfaction of the HSA, including toeboards, rails and netting as appropriate	item	-			
04/01	18	Miscellaneous Items : Include for any other Preliminary items not deemed to be covered under the above items	item	-			
		Acceptance of Appointment as Project Supervisor for the Construction Stage					
04/01	19	Acceptance of Appointment as Project Supervisor for the Construction Stage	item	-			
		Traffic Safety & Management					
04/01	20	Traffic Safety and Management	item	-			
		Temporary Diversion for Traffic					
04/01	21	Taking measures for, or construction of, temporary diversions for traffic required to complete the works	item	-			
04/01	22	Maintenance of measures for, or construction of, temporary diversions for traffic	item	-			
04/01	23	Removal of measures for, or construction of, temporary diversions for traffic	item	-			
04/01	24	Taking measures for, or construction of, temporary diversions for traffic	item	-			
		TOTAL CARRIED FORWARD					

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 04 - Road Upgrade at Community Services Building (South)

[illegible]

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 04 - Road Upgrade at Community Services Building (South)

[illegible]

Bill Part 04 - Road Upgrade at Community Services Building (South)

TOTAL CARRIED FORWARD TO BILL SUMMARY

BILL PART 05

ROAD UPGRADE AT COMMUNITY SERVICES BUILDING (WEST)

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS

Bill Part 05 - Road Upgrade at Community Services Building (West)

Bill Part	Item No.	Item Description	Unit	Quantity	Rate	Amount €	Totals €
		Section 01: Preliminaries					
05/01	1	Provide for compliance with Safety, Health and Welfare at Work (Construction) Regulations 2013 and acceptance of appointment as Project Supervisor for the Construction Stage - include for fulfilling all duties of the PSCS in accordance with the above regulations including preparation of the Safety File to be handed over to the PSDP	item	-			
05/01	2	Include for compliance with the Conditions of Contract	item	-			
05/01	3	Provide for all insurances required under the Contract	item	-			
05/01	4	Include for obtaining relevant work permits from UHK.	item	-			
05/01	5	Site Set-up & Maintenance - Include for set up, maintenance and removal of Contractors site compound facilities (Location to be agreed with Client)	item	-			
05/01	6	Include for full time supervision of the works by suitably qualified personnel	item	-			
05/01	7	Include for plant and equipment and safety and protective gear. All items of plant, which have a potential to create excess noise when being used, are to be fitted with proper noise attenuators	item	-			
05/01	8	Include for supply and maintenance of general site and building lighting - include for supply & maintenance of suitable adequate power supply independent of the clients power supply	item	-			
05/01	9	Include for all necessary plant and equipment including all necessary cranes for the proper and safe execution of the Works	item	-			
05/01	10	Provide for 2.1 metre high proprietary Herras temporary fencing to prevent access to construction works areas during construction and to separate vehicular and pedestrian traffic from the works	item	-			
05/01	11	Include for all alterations, modifications and maintenance of fencing as necessary during the works.	item	-			
05/01	12	Traffic Safety & Management : Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow pedestrian access.	item	-			
05/01	13	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary to maintain safe pedestrian access along the works area throughout the works	item	-			
05/01	14	Include for all measures necessary including alterations, modifications and maintenance of fencing as necessary during the work to allow maintenance of emergency escapes & routes	item	-			
05/01	15	Maintenance and protection of existing services on, or over the site : Include for locating, identification and protection of existing services on roof structures (including drainage, HT & fibre optic cables etc) in consultation with HSE	item	-			
05/01	16	Temporary Works : The term "temporary works" shall mean all temporary works of every kind required in or about the construction, completion and maintenance of the works, it shall include scaffolding, propping, working platforms, gangways, access stairs landings, cables ducting, pipework, piperacks and the like	item	-			
05/01	17	Include for all necessary scaffolding and other apparatus for the proper execution and completion of the works and to the satisfaction of the HSA, including toeboards, rails and netting as appropriate	item	-			
05/01	18	Miscellaneous Items : Include for any other Preliminary items not deemed to be covered under the above items	item	-			
		Acceptance of Appointment as Project Supervisor for the Construction Stage					
05/01	19	Acceptance of Appointment as Project Supervisor for the Construction Stage	item	-			
		Traffic Safety & Management					
05/01	20	Traffic Safety and Management	item	-			
		Temporary Diversion for Traffic					
05/01	21	Taking measures for, or construction of, temporary diversions for traffic required to complete the works	item	-			
05/01	22	Maintenance of measures for, or construction of, temporary diversions for traffic	item	-			
05/01	23	Removal of measures for, or construction of, temporary diversions for traffic	item	-			
05/01	24	Taking measures for, or construction of, temporary diversions for traffic	item	-			
		TOTAL CARRIED FORWARD					

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 05 - Road Upgrade at Community Services Building (West)

[illegible]

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 05 - Road Upgrade at Community Services Building (West)

[illegible]

UNIVERSITY HOSPITAL KERRY (UHK) - INTERNAL & EXTERNAL UPGRADE WORKS
Bill Part 05 - Road Upgrade at Community Services Building (West)

[illegible]

BILL PART 06

SUMMARY

BILL PART 06 - SUMMARY

[illegible]