GENERAL TENDER NOTES — EXISTING BUILDING UPGRADE

Related documents

Read this drawing in conjunction with the complete tender package, including
specifications, schedules, survey information, consultant drawings and
preliminaries. The extent of the works and allocation of design responsibility shall
be as defined in the contract documents.

Dimensions and setting out

Do not scale from this drawing. Use figured dimensions and stated levels. Verify
dimensions, levels and interfaces relevant to the works on site before ordering,
fabrication or construction. Refer discrepancies to the Architect for clarification.

Tender inspection and queries

Inspect accessible areas in accordance with the tender arrangements and review
the stated access, working-hour and phasing restrictions. Submit queries
concerning unclear scope, discrepancies or missing information through the
tender query procedure before tender return.

Protection of retained work

Protect retained structure, finishes, fittings, services and adjoining property
throughout the works. Provide temporary weather protection, security and
measures to control dust, water ingress and damage appropriate to the work
being undertaken.

Selective demolition and removal

Remove only those elements identified for removal in the contract documents or
subsequently instructed. Carry out stripping-out and demolition in a controlled
sequence, avoiding damage to retained construction. Carefully remove, label
and store items identified for reuse.

Structural alterations and temporary support

Do not alter potentially load-bearing elements until their function has been
assessed by the Structural Engineer and the necessary design information is
available. Provide and maintain temporary support in accordance with the
temporary works design and contractual responsibilities. Do not overload existing
structures.

Existing services

Verify the location and status of services within affected areas before drilling,
cutting, excavation or stripping-out. Arrange isolation, diversion and reconnection
by competent specialists. Protect retained services and coordinate interruptions
with the stated phasing and occupation requirements.

Concealed conditions and defects

Report concealed defects, unrecorded construction and conditions differing from
the tender information immediately upon discovery. Record the findings and
obtain instructions before proceeding with the affected work, taking necessary
measures to leave the area safe. Any resulting changes shall be dealt with under
the contract procedures.

Occupied areas and access

Where the building remains occupied, segregate construction areas and
maintain the access, escape routes and service continuity required by the project
arrangements. Coordinate disruptive activities and shutdowns in accordance with
the preliminaries and agreed programme.

Coordination and builders’ work

Coordinate architectural, structural and building-services work, including
specified openings, supports, service routes and access panels. Confirm
interfaces before fabrication or installation. Refer unresolved design details to the
Architect before carrying out the affected work.

Materials and substrates

Use specified materials and systems compatible with the existing substrates and
adjacent construction. Check the condition and suitability of substrates before
installation and report defects requiring additional treatment. Submit samples
and product information where specified, and obtain written acceptance of
substitutions before ordering.

Fire and acoustic performance

Maintain or reinstate the fire resistance and acoustic separation required by the
project design where affected by the works. Complete penetrations, junctions
and concealed voids using the specified fire-stopping, cavity-barrier and
acoustic-sealing systems. Refer missing or conflicting details for clarification
before installation.

Building envelope and thermal upgrades

Complete insulation, airtightness, weathering, damp-proofing and ventilation
provisions in accordance with the project details. Maintain continuity at junctions
between new and retained construction. Report existing conditions that prevent
the specified details from being achieved before closing up.

Making good

Make good retained fabric and finishes disturbed by the specified works using
compatible materials. Match adjacent retained finishes in appearance where
specified and achieve the technical performance required by the project design.
Carry out preparation, repair and redecoration to the extents defined in the
drawings and schedules; refer undefined extents for clarification.

Compliance and workmanship

Carry out the works in accordance with applicable statutory requirements, project
approvals, the specification and manufacturers’ installation instructions. Refer
conflicts between these requirements to the Architect before proceeding with the
affected work.

Completion and handover

Remove construction waste through authorised routes, clean affected areas and
complete the specified making good. Undertake scheduled testing and
commissioning and provide the required record drawings, operating information,
certificates and warranties at handover.

Drawing status
Drawings issued for tender shall be used for tender purposes only. Carry out
construction using information specifically issued for that purpose.

Site familiarisation and tender inspection

The Contractor shall familiarise themselves with the site, the existing
building. arr ts and visible conditions relevant to the
proposed works before submitting their tender. Site visits may be arranged
by contacting the Architect. Any queries, discrepancies or matters
requiring clarification shall be referred to the Architect before tender
submission.
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Toilet lobbies, stores

Surface mounted LED fitting with clear prismatic polycarbonate diffuser. Body to be white powder coated steel. Diffuser to be held in
place by white polycarbonate end caps. Control gear to be DALI dimmable. IP 4. Fitting to be suitable for teaching environments.
4650im, Complete with 4,000K LED. Lamp efficacy: 126 ImW. Min. CRI>80. Chromaticity tolerance (initial MacAdam): 3. Rated median
useful lfe: L8O 50000h at 25°C. Luminaire input power: 37 W. Dimensions: Dimensions: 1520 x 217 x 90 mm. IK0S.

13W LED surface mounted fitting. Base to be white powder die-cast aluminium. Diffuser to be opal polycarbonate. Bezel to be white
polycabonate. Control gear to be high frequency. Luminaire luminous flux: 1289 Im. Luminaire efficacy: 101 Im/W. Min. CRI: 80.
Correlated 4000K. icity tolerance (initial MacAdam): 3. Rated median useful life: L90 50000h at 25°C.

Fitting to be IP 65.
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