
CAVAN  DUBLIN|

26064 - CNO - X - Z - ZZZ - DR - MFA - AR - 3002
Document Name:

P8 - Tender
Purpose Code:

0
Revision:

O.Boyle E.Swetak

Layout Title:
Proposed WC

As Indicated @ A3
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Client:
Cavan No.1 School

Proposed Development at Cavan No.1 School 
Cavan at Farnham St, Abbeyland, Cavan 

Project Details:
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Existing Changing bench and ceiling 
mounted hoist to be Removed & Re-Instated

 Existing Iron Bars To Be Removed

WA WC

A: 8.9 m2
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Proposed Toilets

Proposed Sink contractor to allow 
for connecting to existing 

drainage below ground

Proposed Floor to ceiling height cubicles by 
Vanesta or similar appproved

Existing radiator to be relocated, 
contractor to allow for rerouting 
pipework underground

Proposed below ground pipe runs for 
proposed WC's connected to existing

Proposed luminaires to each cubicle

Existing internal walls to 
recieve paint selected 
colour

WA WC

A: 8.9 m2

WC

A: 4.3 m2L
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Emergency exit sign

Fire alarm

Light fixing

LEGEND

Emergency Lighting

2 Existing DWC 1:50

2 Proposed WC 1:50

EXISTING STAFF TOILETS NOW USED AS WHEELCHAIR ACCESSIBLE WC

GENERAL TENDER NOTES — EXISTING BUILDING UPGRADE

Related documents
Read this drawing in conjunction with the complete tender package, including 
specifications, schedules, survey information, consultant drawings and 
preliminaries. The extent of the works and allocation of design responsibility shall 
be as defined in the contract documents.

Dimensions and setting out
Do not scale from this drawing. Use figured dimensions and stated levels. Verify 
dimensions, levels and interfaces relevant to the works on site before ordering, 
fabrication or construction. Refer discrepancies to the Architect for clarification.

Tender inspection and queries
Inspect accessible areas in accordance with the tender arrangements and review 
the stated access, working-hour and phasing restrictions. Submit queries 
concerning unclear scope, discrepancies or missing information through the 
tender query procedure before tender return.

Protection of retained work
Protect retained structure, finishes, fittings, services and adjoining property 
throughout the works. Provide temporary weather protection, security and 
measures to control dust, water ingress and damage appropriate to the work 
being undertaken.

Selective demolition and removal
Remove only those elements identified for removal in the contract documents or 
subsequently instructed. Carry out stripping-out and demolition in a controlled 
sequence, avoiding damage to retained construction. Carefully remove, label 
and store items identified for reuse.

Structural alterations and temporary support
Do not alter potentially load-bearing elements until their function has been 
assessed by the Structural Engineer and the necessary design information is 
available. Provide and maintain temporary support in accordance with the 
temporary works design and contractual responsibilities. Do not overload existing 
structures.

Existing services
Verify the location and status of services within affected areas before drilling, 
cutting, excavation or stripping-out. Arrange isolation, diversion and reconnection 
by competent specialists. Protect retained services and coordinate interruptions 
with the stated phasing and occupation requirements.

Concealed conditions and defects
Report concealed defects, unrecorded construction and conditions differing from 
the tender information immediately upon discovery. Record the findings and 
obtain instructions before proceeding with the affected work, taking necessary 
measures to leave the area safe. Any resulting changes shall be dealt with under 
the contract procedures.

Occupied areas and access
Where the building remains occupied, segregate construction areas and 
maintain the access, escape routes and service continuity required by the project 
arrangements. Coordinate disruptive activities and shutdowns in accordance with 
the preliminaries and agreed programme.

Coordination and builders’ work
Coordinate architectural, structural and building-services work, including 
specified openings, supports, service routes and access panels. Confirm 
interfaces before fabrication or installation. Refer unresolved design details to the 
Architect before carrying out the affected work.

Materials and substrates
Use specified materials and systems compatible with the existing substrates and 
adjacent construction. Check the condition and suitability of substrates before 
installation and report defects requiring additional treatment. Submit samples 
and product information where specified, and obtain written acceptance of 
substitutions before ordering.

Fire and acoustic performance
Maintain or reinstate the fire resistance and acoustic separation required by the 
project design where affected by the works. Complete penetrations, junctions 
and concealed voids using the specified fire-stopping, cavity-barrier and 
acoustic-sealing systems. Refer missing or conflicting details for clarification 
before installation.

Building envelope and thermal upgrades
Complete insulation, airtightness, weathering, damp-proofing and ventilation 
provisions in accordance with the project details. Maintain continuity at junctions 
between new and retained construction. Report existing conditions that prevent 
the specified details from being achieved before closing up.

Making good
Make good retained fabric and finishes disturbed by the specified works using 
compatible materials. Match adjacent retained finishes in appearance where 
specified and achieve the technical performance required by the project design. 
Carry out preparation, repair and redecoration to the extents defined in the 
drawings and schedules; refer undefined extents for clarification.

Compliance and workmanship
Carry out the works in accordance with applicable statutory requirements, project 
approvals, the specification and manufacturers’ installation instructions. Refer 
conflicts between these requirements to the Architect before proceeding with the 
affected work.

Completion and handover
Remove construction waste through authorised routes, clean affected areas and 
complete the specified making good. Undertake scheduled testing and 
commissioning and provide the required record drawings, operating information, 
certificates and warranties at handover.

Drawing status
Drawings issued for tender shall be used for tender purposes only. Carry out 
construction using information specifically issued for that purpose.

Site familiarisation and tender inspection
The Contractor shall familiarise themselves with the site, the existing 
building, access arrangements and visible conditions relevant to the 
proposed works before submitting their tender. Site visits may be arranged 
by contacting the Architect. Any queries, discrepancies or matters 
requiring clarification shall be referred to the Architect before tender 
submission.
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