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FORM OF TENDER

To The Employer = Board of Management, St Edward's National School

Address of Employer = St. Edward’s National School,
Clarion Road, Ballytivnan, Sligo
F91 DX64

For the attention of' = Sinéad Grimes, Principal

Regarding? ' Construction of a single storey extension to the north side of the existing
school building to create a single new classroom and 4 no. S.E.T. Rooms,
Connection to existing services on the site and all the site works
connected with the work mentioned above at St. Edward’s NS, Clarion
Road, Ballytivhan, Sligo, F91 DX64.

Date

A Dhaoine Uaisle

We have examined and understand the Conditions of the Short Public Works Contract and the documents
listed in the attached Schedule. We offer to complete the Works on the terms of and in conformity with that
contract for the lump sum of

euro® excluding all VAT#,
as adjusted in accordance with the Contract.

If included in the attached Schedule or elsewhere in the attached documents, we also offer to accept
appointment as project supervisor for the construction stage on terms required by the Contract if appointed as
Contractor for the Works.

In consideration of you providing us with the contract documents, we agree not to withdraw this offer until the
latest of:

(@)  5days after the end of the last day for submission of this Tender
(b) expiry of at least 21 days written notice to terminate this Tender given by us, which may not

issue prior to the expiry of the period at (a)

Your acceptance of this Tender within that time will result in the Contract being formed between us.
We agree that you are not bound to accept the lowest or any tender you may receive.
Is sinne, le meas

1 Insert name of contact person identified in tender documents

2 |Insert name of Project

3 Lump sum in words

4 Please refer to www.revenue.ie for details of current rates of VAT

5 |f not otherwise specified, read as 180 days
FTS6 v1.4 30/06/2016 3



Tender & Schedule for Public Works Short Form of Contract

Signature of authorised person
Name in capitals
Title

On behalf of

Tenderer’s name in full

Postal address

In the presence of

Name of witness
Signature of witness
Witness’s occupation

Witness’s address

TENDER ACCEPTED

Signed on behalf of the Employer®

Signature of an officer authorised
to sign contracts on behalf of the
Employer

Name in capitals

Title

Date

6 To be completed and signed only after all award procedures have been completed. Acceptance of the tender will result in a

binding contract.
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SCHEDULE

Clause
1.1 Employer’s Representative | McCabe Architects
Time for Completion @ 274 days, starting on the day this Contract comes into effect or
as stated in another contract document
1.3 Other documents in the Contract | See ITT
2.6 Rate of liquidated damages @ €750 per day
2.8 Weather station | Markree Station, Co. Sligo
3.15 Defects Certificate issued | Between 12 and 13 months after the date on which the Works are
certified substantially complete.
4.1 Interim payment | Monthly 90% of the value of Works completed and materials
delivered to the Site with title vested in the Employer to the
Employer’s satisfaction
Percentage of Price to be paid
after Employer certifies the Works | 95%
are substantially complete
4.2, Time for payment 10 working days after Employer receives invoice for certified sum
4.3
10.3 Minimum indemnity limit for | €6.5m for any one event. (Limit may be on an annual
public liability insurance. aggregate basis for products liability, collapse,
vibration, subsidence, removal and weakening of
supports and sudden and accidental pollution.)
Minimum indemnity limit for
employer’s liability insurance | €13.0m for any one event
10.4 Maximum levels of excess for
insurance of the Works and goods and materials for the Works = €
public liability (property damage) €6,5007
public liability (death, illness or injury) no excess
employer’s liability €6,5008
12.3 Percentage of the unpaid portion of the Price to be paid if Employer terminates, clause 12. 49%
does not apply, and Employer appoints another contractor within 12 months 0
14 Project Supervisor | Contractor is to be appointed as Project Supervisor for the Construction Stage.

7 If no amount stated, €6,500 applies
8 If no amount stated, €6,500 applies
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15.2, Body to appoint conciliator, if not agreed | The Royal Insitute of the Architects of Ireland

15.3 .
Person to appoint adjudicator, if not agreed | Chairperson of the Panel of Adjudicators

NOTE Shaded text (like this) may be amended
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