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HEATING System NO. 1 
 

ITEM DESCRIPTION € / c 

HEATING PLANT NO. 1  (51)  

Boiler Plant 

1 Amount for the testing within the boiler house re the 
presence of asbestos and the safe removal and 
certification of space before any works can begin in 
the boiler house. 

 

2 Amount for the removal and disposal of all existing 
boiler house plant being including the removal of the 
1No oil tank and base with the ground restored and 
seeded. All appropriate certification to be included 
when works are complete. 

 

3 Amount for supply and installation of boiler plant. 
 

4 Amount for supply and installation of boiler house 
pipework, valves, and pumps. 

 

5 Amount for the supply and installation of insulation 
of boiler house pipework and all other items of plant. 

 

6 Amount for the supply and installation of BMS boiler 
house controls c/w rooms stats and frost stats and 
remote heating panel in the office  

 

7 Amount for the painting of the walls and floor with 
industrial finish paint. 

 

Flues 

8 Amount for the supply and installation of new 
twinned walled insulated flues. 

 

Testing and Commissioning 

9 Amount for the commissioning of boiler house plant, 
equipment and pipework. 

 

 
Total for Heating Plant No. 1 to Summary 
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ITEM DESCRIPTION € / c 

SPACE HEATING (56)   

Central Installations – Flow & Return Pipework 

10 Amount for connection to existing heating system. 
 

11 Amount for the supply and installation 2no. two port 
valves, 2no. isolation valves per each 2port valve, 
and room thermostat (24) volt and associated wiring 
in 10 no. heated spaces. 

 

12 Amount for balancing and re-commissioning existing 
heating system. 

 

Control Systems 

13 Zones (4no.) - Amount for the supply and installation 
of temperature control sensors as specified. 

 

Testing and Commissioning 

 14 Amount for the commissioning of the complete 
heating installation. 

 

 
Total for Space Heating To Summary 

 
 
 

 
 
 

ITEM DESCRIPTION € / c 

FIRE PROTECTION 

15 Amount for supply and installation of all fire 
extinguishers and associated equipment. 

 

 
Total for Fire Protection To Summary 

 
 
 

 
 
 

ITEM DESCRIPTION € / c 

MECHANICAL SITE SERVICES (50) 

16 Amount for the supply and installation of gas line to 
boiler units to include all appropriate valves, gas 
detection system and slam shut valve 

 

 
Total for Mechanical Site Services to Summary 
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 BUILDERS WORK  

17 Amount for all builder’s work associated with the 
complete mechanical services installation. 

 

18 Amount for the provision of concrete plinths within 
the boiler house for all free-standing equipment. 

 

19 Amount for the complete builder’s work associated 
with the supply and installation of the gas line from 
the proposed location of the gas meter to the boiler 
house  

 

 
Total for Builders Work To Summary 

 
 
 

 
 
 

ELECTRICAL WORK 

20 Amount for all electrical attendances associated with 
the complete boiler house installation. 

 

 
Total for Electrical Work To Summary 
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Summary for Heating System   No. 1 

 

 Total for Heating Plant No. 1  

 Total for Space Heating  

 Total for Fire Protection  

 Total for Mechanical Site Services  

 Total for Builders Work  

 Total for Electrical Services  

 Total for Heating System No. 1 to be 
carried forward to Main Summary 
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HEATING System NO. 2 
 

ITEM DESCRIPTION € / c 

HEATING PLANT NO. 2 (51)  

Boiler Plant 

21 Amount for the testing within the boiler house re the 
presence of asbestos and the safe removal and 
certification of space before any works can begin in 
the boiler house. 

 

22 Amount for the removal and disposal of all existing 
boiler house plant being including the removal of the 
1No oil tank and bases with the ground restored 
and seeded. All appropriate certification to be 
included when works are complete. 

 

23 Amount for supply and installation of boiler plant. 
 

24 Amount for supply and installation of boiler house 
pipework, valves, and pumps. 

 

25 Amount for the supply and installation of insulation 
of boiler house pipework and all other items of plant. 

 

26 Amount for the supply and installation of BMS boiler 
house controls c/w rooms stats and frost stats and 
remote heating panel in the office  

 

27 Amount for the painting of the walls and floor with 
industrial finish paint. 

 

Flues 

28 Amount for the supply and installation of new 
twinned walled insulated flue. 

 

Testing and Commissioning 

29 Amount for the commissioning of boiler house plant, 
equipment and pipework. 

 

 
Total for Heating Plant No. 2 to Summary 
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ITEM DESCRIPTION € / c 

SPACE HEATING (56)   

Central Installations – Flow & Return Pipework 

30 Amount for connection to existing heating system. 
 

31 Amount for the supply and installation 2no. two port 
valves, 2no. isolation valves per each 2port valve, 
and room thermostat (24) volt and associated wiring 
in 4 no. heated spaces. 

 

32 Amount for balancing and re-commissioning existing 
heating system. 

 

Control Systems 

33  Amount for the supply and installation of 
temperature control sensors as specified. 

 

Testing and Commissioning 

 34 Amount for the commissioning of the complete 
heating installation. 

 

 
Total for Space Heating To Summary 

 
 
 

 
 
 

ITEM DESCRIPTION € / c 

FIRE PROTECTION 

35 Amount for supply and installation of all fire 
extinguishers and associated equipment. 

 

 
Total for Fire Protection To Summary 

 
 
 

 
 
 

ITEM DESCRIPTION € / c 

MECHANICAL SITE SERVICES (50) 

36 Amount for the supply and installation of gas line 
from the meter location to boiler unit to include all 
appropriate valves, gas detection system and slam 
shut valve 

 

 
Total for Mechanical Site Services to Summary 
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 BUILDERS WORK  

37 Amount for all builder’s work associated with the 
complete mechanical services installation. 

 

38 Amount for the provision of concrete plinths within 
the boiler house for all free-standing equipment. 

 

39 Amount for the complete builder’s work associated 
with the supply and installation of the gas line from 
the proposed location of the gas meter to the boiler 
house.  

 

 
Total for Builders Work To Summary 

 
 
 

 
 
 

ELECTRICAL WORK 

40 Amount for all electrical attendances associated with 
the complete boiler house installation. 

 

 
Total for Electrical Work To Summary 
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Summary for Heating System No. 2 

 

 Total for Heating System No. 2  

 Total for Space Heating  

 Total for Fire Protection  

 Total for Mechanical Site Services  

 Total for Builders Work  

 Total for Electrical Services  

 Total for Heating System No. 2 to be 
carried forward to Main Summary 
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INDIRECT COSTS 
 
 
 

ITEM DESCRIPTION € / c 

 Preliminaries 

1 
 

Amount for the provision of contractor’s plant and 
equipment. 

 
 

2 
 

Amount for the provision of contractor set up 
including offices, stores, etc. as deemed necessary 
by the contractor. 

 
 

3 Amount for the provision of contractors on site 
supervision. 

 
 

4 Amount for the provisions of contractor’s overheads. 
 

5 Amount for the mechanical contractor to act as 
Project Supervisor at Construction Stage under the 
current Health & Safety Regulations for complete 
mechanical services installation and associated 
works. 

 
 

6 Amount for the collection and disposal of all debris, 
rubbish etc. generated from the building works and 
maintenance of school interior during works. 

 
 

7 Amount for compilation of As Built documentation 
and Manuals for the complete mechanical 
installation. 

 
 

8 Amount in respect of costs deemed to be included 
by the contractor. 

 
 

 Insurances 

9 Amount for general insurances. 
 
 

10 Amount for the provisions of particular insurances. 
 
 

 
  

 

 
Total for Indirect Costs to be carried forward to 

Main Summary 
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MAIN SUMMARY 

 

 

 Total for Heating System No. 1   

 Total for Heating System No. 2  

 Total for Indirect Costs  

 Testing & Commissioning  

 Record Drawings and Operation & 
Maintenance Manuals (In digital and paper 
format) 

 

 Total to Carry to Form of Tender  

   

 
 
 
 

Signed:             

For and on behalf of:      Date:     

 
 
 
 
 
 

 
 
 
 

 


