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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

HEATING System NO. 1

ITEM

DESCRIPTION

€/c

HEATING PLANT NO. 1 (51)

Boiler Plant

1

Amount for the testing within the boiler house re the
presence of asbestos and the safe removal and
certification of space before any works can begin in
the boiler house.

Amount for the removal and disposal of all existing
boiler house plant being including the removal of the
1No oil tank and base with the ground restored and
seeded. All appropriate certification to be included
when works are complete.

Amount for supply and installation of boiler plant.

Amount for supply and installation of boiler house
pipework, valves, and pumps.

Amount for the supply and installation of insulation
of boiler house pipework and all other items of plant.

Amount for the supply and installation of BMS boiler
house controls c/w rooms stats and frost stats and
remote heating panel in the office

7

Amount for the painting of the walls and floor with
industrial finish paint.

Flues

8

Amount for the supply and installation of new
twinned walled insulated flues.

Testing

and Commissioning

9

Amount for the commissioning of boiler house plant,
equipment and pipework.

Total for Heating Plant No. 1 to Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

ITEM | DESCRIPTION €/c
SPACE HEATING (56)
Central Installations — Flow & Return Pipework
10 | Amount for connection to existing heating system.
11 | Amount for the supply and installation 2no. two port
valves, 2no. isolation valves per each 2port valve,
and room thermostat (24) volt and associated wiring
in 10 no. heated spaces.
12 | Amount for balancing and re-commissioning existing
heating system.
Control Systems
13 | Zones (4no.) - Amount for the supply and installation
of temperature control sensors as specified.
Testing and Commissioning
14 | Amount for the commissioning of the complete
heating installation.
Total for Space Heating To Summary
ITEM | DESCRIPTION €/c
FIRE PROTECTION
15 | Amount for supply and installation of all fire
extinguishers and associated equipment.
Total for Fire Protection To Summary
ITEM | DESCRIPTION €/c
MECHANICAL SITE SERVICES (50)
16 | Amount for the supply and installation of gas line to
boiler units to include all appropriate valves, gas
detection system and slam shut valve
Total for Mechanical Site Services to Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

BUILDERS WORK

17 | Amount for all builder’'s work associated with the
complete mechanical services installation.

18 | Amount for the provision of concrete plinths within
the boiler house for all free-standing equipment.

19 | Amount for the complete builder’s work associated
with the supply and installation of the gas line from
the proposed location of the gas meter to the boiler
house

Total for Builders Work To Summary

ELECTRICAL WORK

20 | Amount for all electrical attendances associated with
the complete boiler house installation.

Total for Electrical Work To Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

Summary for Heating System No. 1

Total for Heating Plant No. 1

Total for Space Heating

Total for Fire Protection

Total for Mechanical Site Services

Total for Builders Work

Total for Electrical Services

Total for Heating System No. 1 to be
carried forward to Main Summary

E26.2879 Volume C — Pricing Schedule 5 Rev.0



Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

HEATING System NO. 2

ITEM DESCRIPTION €/c
HEATING PLANT NO. 2 (51)
Boiler Plant

21 Amount for the testing within the boiler house re the
presence of asbestos and the safe removal and
certification of space before any works can begin in
the boiler house.

22 Amount for the removal and disposal of all existing
boiler house plant being including the removal of the
1No oil tank and bases with the ground restored
and seeded. All appropriate certification to be
included when works are complete.

23 | Amount for supply and installation of boiler plant.

24 | Amount for supply and installation of boiler house
pipework, valves, and pumps.

25 | Amount for the supply and installation of insulation
of boiler house pipework and all other items of plant.

26 | Amount for the supply and installation of BMS boiler
house controls c/w rooms stats and frost stats and
remote heating panel in the office

27 | Amount for the painting of the walls and floor with
industrial finish paint.

Flues

28 | Amount for the supply and installation of new

twinned walled insulated flue.
Testing and Commissioning

29 | Amount for the commissioning of boiler house plant,

equipment and pipework.
Total for Heating Plant No. 2 to Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

ITEM | DESCRIPTION €/c
SPACE HEATING (56)
Central Installations — Flow & Return Pipework
30 | Amount for connection to existing heating system.
31 | Amount for the supply and installation 2no. two port
valves, 2no. isolation valves per each 2port valve,
and room thermostat (24) volt and associated wiring
in 4 no. heated spaces.
32 | Amount for balancing and re-commissioning existing
heating system.
Control Systems
33 | Amount for the supply and installation of
temperature control sensors as specified.
Testing and Commissioning
34 | Amount for the commissioning of the complete
heating installation.
Total for Space Heating To Summary
ITEM | DESCRIPTION €/c
FIRE PROTECTION
35 | Amount for supply and installation of all fire
extinguishers and associated equipment.
Total for Fire Protection To Summary
ITEM | DESCRIPTION €/c
MECHANICAL SITE SERVICES (50)
36 | Amount for the supply and installation of gas line
from the meter location to boiler unit to include all
appropriate valves, gas detection system and slam
shut valve
Total for Mechanical Site Services to Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

BUILDERS WORK

37 | Amount for all builder’s work associated with the
complete mechanical services installation.

38 | Amount for the provision of concrete plinths within
the boiler house for all free-standing equipment.

39 | Amount for the complete builder’'s work associated
with the supply and installation of the gas line from
the proposed location of the gas meter to the boiler
house.

Total for Builders Work To Summary

ELECTRICAL WORK

40 | Amount for all electrical attendances associated with
the complete boiler house installation.

Total for Electrical Work To Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

Summary for Heating System No. 2

Total for Heating System No. 2

Total for Space Heating

Total for Fire Protection

Total for Mechanical Site Services

Total for Builders Work

Total for Electrical Services

Total for Heating System No. 2 to be
carried forward to Main Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

INDIRECT COSTS

ITEM

DESCRIPTION

€/c

Preliminaries

Amount for the provision of contractor’s plant and
equipment.

Amount for the provision of contractor set up
including offices, stores, etc. as deemed necessary
by the contractor.

Amount for the provision of contractors on site
supervision.

Amount for the provisions of contractor’s overheads.

Amount for the mechanical contractor to act as
Project Supervisor at Construction Stage under the
current Health & Safety Regulations for complete
mechanical services installation and associated
works.

Amount for the collection and disposal of all debris,
rubbish etc. generated from the building works and
maintenance of school interior during works.

Amount for compilation of As Built documentation
and Manuals for the complete mechanical
installation.

Amount in respect of costs deemed to be included
by the contractor.

Insurances

Amount for general insurances.

10

Amount for the provisions of particular insurances.

Total for Indirect Costs to be carried forward to
Main Summary
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Pricing Schedule for Mechanical Engineering Services at
Midleton CBS Primary School

MAIN SUMMARY

Total for Heating System No. 1

Total for Heating System No. 2

Total for Indirect Costs

Testing & Commissioning

Record Drawings and Operation &
Maintenance Manuals (In digital and paper
format)

Total to Carry to Form of Tender

Signed:

For and on behalf of: Date:
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