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This Document must be read in conjunction with the “FTS9-v1.10_COE_Tender & Schedule_ 

Conditions of Engagement”. The rates below are to be priced per individual job, i.e. for the purpose 

of pricing assume 1 bridge for each corresponding rate 

Rates Group A Total Marks Available 60 

Bridge Design services Stage (I) to (v) Quantity Rate 

Basic 
Engineering consultancy services and PSDP services (stage 1-5 as 
detailed in document FTS9-v1.10) for basic bridge rehabilitation 
works for example parapet repairs, spandrel repairs, drainage 
works, road resurfacing, installation of rubbing strips, installation 
of signage. (exclude ecology reports identified in group B of this 
document, the ecology report rates provided in group B will be 
used when required on the individual structures throughout 
stages 1-5)  

1 Basic 
bridge 

Intermediate 
Engineering consultancy services and PSDP services (stage 1-5 as 
detailed in document FTS9-v1.10) for intermediate bridge 
rehabilitation works, including works detailed in the basic list and 
Parapet rebuild, spandrel rebuild, abutment repairs, arch repairs, 
tie Bars Road reconstruction, drainage works, road resurfacing, 
instream scour protection works, installation of rubbing strips, 
Drainage works, utility conflict, installation of signage. (exclude 
ecology reports identified in group B of this document, the 
ecology report rates provided in group B will be used when 
required on the individual structures throughout stages 1-5) 

1 
Intermediate 

Bridge 

Complex 
Engineering consultancy services and PSDP services (stage 1-5 as 
detailed in document FTS9-v1.10) for complex bridge 
rehabilitation works including works detailed in the intermediate 
list and Structural beam replacement (concrete or steel), 
installation of new deck, installation of precast structures, 
instream works to facilitate complex rehabilitation works, road 
reconstruction, drainage works, utility conflict and installation of 
rubbing strips. (exclude ecology reports identified in group B of 
this document, the ecology report rates provided in group B will 
be used when required on the individual structures throughout 
stages 1-5)  

1 Complex 
Bridge 

Sub Total 

Rates Group B Total Marks Available 30 

Day Rate Rate 

Site supervision for construction and Investigation works. 1 day 

Site Meeting (Assume 4hrs) 1 no. 

Emergency Bridge Inspection- Within 24hr notice 1 no. 

Sub Total 



Pre-Construction surveys   Rate 

Pre-condition inspection surveys  1 no.  

Photographic Survey  1 no.  

Ground investigation survey specification 1 no.  

Sub Total   

Inspections   Rate 

AM-STR-06056 Stage 1 structural assessment Bridges and 
associated Parapets and approach walls 

1 no.  

AM-STR-06056 Stage 1 structural assessment Bridges and 
associated Parapets and approach walls including instream 
inspections.  

1 no.  

AM-STR-06056 Stage 1 structural assessment Culverts  1 no.  

AM-STR-06056 Stage 1 structural assessment or similar Retaining 
walls  

1 no.  

AM-STR-06056 Stage 1 structural assessment or similar Steel 
doors and gates  

1 no.  

AM-STR-06056 Stage 2 structural assessment Bridges and 
associated Parapets and approach walls 

1 no.  

AM-STR-06056 Stage 2 structural assessment Bridges and 
associated Parapets and approach walls including instream 
inspections.  

1 no.  

Sub Total   

Preparation and delivery of Ecology Reports   Rate  

Preparation and delivery of Appropriate Assessment/EIA 
screening  

1 no.  

Preparation and delivery of Aquatic Ecology Impact Assessment  1 no.  

Completion Bat Surveys 1 no.  

Ecologist site monitoring (assume day rate) 1 no.  

Underwater Scour Inspection Report  1 no.  

Sub Total   

Governing Bodies Applications  Rate  

Section 177AE Application (price to omit ecological reports listed 
above 

1 no.  

Irish Water Diversion Application  1 no.  

Single Section 50 Application  1 no.  

Sub Total   

Road Safety Audit   Rate  

Road Safety Audit Stage 2 1 no.  

Road Safety Audit Stage 3 1 no.  

Sub Total   

  

Total Tendered Fee Group A (60 Marks)   

Total Tendered Fee Group B (30 Marks)   

Total Tendered Fee (Group A + Group B)   

 



• All rates provided above should cover any administrative duties including drawings, office

overheads, and travel subsistence in order to carry out the tasks identified above.

• As detailed section 8.3 in the in the instructions to tender, tenderers must not use

abnormally high or low rates. If in the contracting authority’s opinion the overall tendered

amount is abnormally high or low further written details of the elements for the rate

provided may be requested. Any failure to provide such information, where requested, may

exclude the tender from further consideration.


