Comhairle Cathrach & Contae Luimnigh

Limerick City & County Council

Consultancy Services for the inspection, design, procurement, construction and handover phases of Bridge Rehabilitation Works in County Limerick 2027 - 2031

Schedule of Rates

November 2026

An Roinn Iompair Turasóireachta agus Spóirt

Department of Transport, Tourism and Sport

ATLANTIC EDGE LIMERICK EUROPEAN EMBRACE

This Document must be read in conjunction with the "FTS9-v1.10_COE_Tender & Schedule_ Conditions of Engagement". The rates below are to be priced per individual job, i.e. for the purpose of pricing assume 1 bridge for each corresponding rate

Rates Group A Total Marks Available 60		
Bridge Design services Stage (I) to (v)	**Quantity**	**Rate**
Basic Engineering consultancy services and PSDP services (stage 1-5 as detailed in document FTS9-v1.10) for basic bridge rehabilitation works for example parapet repairs, spandrel repairs, drainage works, road resurfacing, installation of rubbing strips, installation of signage. (exclude ecology reports identified in group B of this document, the ecology report rates provided in group B will be used when required on the individual structures throughout stages 1-5)	1 Basic bridge	
Intermediate Engineering consultancy services and PSDP services (stage 1-5 as detailed in document FTS9-v1.10) for intermediate bridge rehabilitation works, including works detailed in the basic list and Parapet rebuild, spandrel rebuild, abutment repairs, arch repairs, tie Bars Road reconstruction, drainage works, road resurfacing, instream scour protection works, installation of rubbing strips, Drainage works, utility conflict, installation of signage. (exclude ecology reports identified in group B of this document, the ecology report rates provided in group B will be used when required on the individual structures throughout stages 1-5)	1 Intermediate Bridge	
Complex Engineering consultancy services and PSDP services (stage 1-5 as detailed in document FTS9-v1.10) for complex bridge rehabilitation works including works detailed in the intermediate list and Structural beam replacement (concrete or steel), installation of new deck, installation of precast structures, instream works to facilitate complex rehabilitation works, road reconstruction, drainage works, utility conflict and installation of rubbing strips. (exclude ecology reports identified in group B of this document, the ecology report rates provided in group B will be used when required on the individual structures throughout stages 1-5)	1 Complex Bridge	
Sub Total		
Rates Group B Total Marks Available 30		
Day Rate		Rate
Site supervision for construction and Investigation works.	1 day	
Site Meeting (Assume 4hrs)	1 no.	
Emergency Bridge Inspection- Within 24hr notice	1 no.	
Sub Total		

Pre-Construction surveys		Rate
Pre-condition inspection surveys	1 no.	
Photographic Survey	1 no.	
Ground investigation survey specification	1 no.	
Sub Total		
Inspections		Rate
AM-STR-06056 Stage 1 structural assessment Bridges and associated Parapets and approach walls	1 no.	
AM-STR-06056 Stage 1 structural assessment Bridges and associated Parapets and approach walls including instream inspections.	1 no.	
AM-STR-06056 Stage 1 structural assessment Culverts	1 no.	
AM-STR-06056 Stage 1 structural assessment or similar Retaining walls	1 no.	
AM-STR-06056 Stage 1 structural assessment or similar Steel doors and gates	1 no.	
AM-STR-06056 Stage 2 structural assessment Bridges and associated Parapets and approach walls	1 no.	
AM-STR-06056 Stage 2 structural assessment Bridges and associated Parapets and approach walls including instream inspections.	1 no.	
Sub Total		
Preparation and delivery of Ecology Reports		Rate
Preparation and delivery of Appropriate Assessment/EIA screening	1 no.	
Preparation and delivery of Aquatic Ecology Impact Assessment	1 no.	
Completion Bat Surveys	1 no.	
Ecologist site monitoring (assume day rate)	1 no.	
Underwater Scour Inspection Report	1 no.	
Sub Total		
Governing Bodies Applications		Rate
Section 177AE Application (price to omit ecological reports listed above	1 no.	
Irish Water Diversion Application	1 no.	
Single Section 50 Application	1 no.	
Sub Total		
Road Safety Audit		Rate
Road Safety Audit Stage 2	1 no.	
Road Safety Audit Stage 3	1 no.	
Sub Total		
Total Tendered Fee Group A (60 Marks)		
Total Tendered Fee Group B (30 Marks)		
Total Tendered Fee (Group A + Group B)		

- **All rates provided above should cover any administrative duties including drawings, office overheads, and travel subsistence in order to carry out the tasks identified above**.

- **As detailed section 8.3 in the in the instructions to tender, tenderers must not use abnormally high or low rates. If in the contracting authority's opinion the overall tendered amount is abnormally high or low further written details of the elements for the rate provided may be requested. Any failure to provide such information, where requested, may exclude the tender from further consideration.**