
Conor O'Donovan & Co. Ltd (10) PREPARED SITE

(10) PREPARED SITE

DEMOLITION AND ALTERATIONS

DEMOLITION

General clearance

A remove contents from cottage; dispose item

Demolishing parts of structures

B Timber floor and boarding m2 40

ALTERATIONS

Removing

C fittings and fixtures; windows and sills nr 4

D fittings and fixtures; staircase nr 1

E coverings; slate roofing m2 63

Building up

F openings   or   recesses   in   existing
structures; detailed description 600x900;
making good structure and finishings nr 4

G openings   or   recesses   in   existing
structures;   fireplaces;   making  good
structure and finishings nr 2

TREATMENT / REPAIRS

Render and plaster repairs

H repair lime mortar wall finish m2 312

Brick,  block  and  masonry   repair  or
replacement

J repoint stone masonry with lime mortar m2 42

EXCAVATION AND EARTHWORK

EXCAVATION

Excavation

K reduce levels; by hand; maximum  depth <
2.00 m m3 2
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Conor O'Donovan & Co. Ltd (10) PREPARED SITE

(Cont) EXCAVATION AND EARTHWORK
(Cont) EXCAVATION

Extra on excavation items for

A breaking up existing concrete m3 2

Conor O'Donovan & Co

Date of Printing: 13/08/2026 05:31

1/2
To Collection €



Conor O'Donovan & Co. Ltd (10) PREPARED SITE

    COLLECTION

    Page No. 1/1

    Page No. 1/2

    (10) PREPARED SITE
    Carried to Summary

Conor O'Donovan & Co

Date of Printing: 13/08/2026 05:31

1/3



Conor O'Donovan & Co. Ltd (22) INTERNAL WALLS PARTITIONS

(22) INTERNAL WALLS PARTITIONS

WOODWORK

STRUCTURAL AND FIRST FIXINGS

Carcassing; walls or partitions

A cross-section dimensions  150  x  44 mm;
double sole plate m 3

B cross-section dimensions  150  x  44 mm;
double head plate m 3

C cross-section dimensions  150  x  44 mm;
bridging m 3

D cross-section dimensions  150  x  44 mm;
studs m 36
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(23) FLOORS, GALLERIES

WOODWORK

STRUCTURAL AND FIRST FIXINGS

Carcassing; floors or flat roofs

A cross-section dimensions  225  x  44 mm;
bearers bolted to stone walls m 18

B cross-section dimensions  225  x  44 mm;
joists m 102

C cross-section dimensions  225  x  44 mm;
trimmers m 4
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(27) ROOFS

WOODWORK

STRUCTURAL AND FIRST FIXINGS

Carcassing; pitched roofs

A cross-section dimensions 100 x 75 mm; wall
plate m 3

B cross-section dimensions  150  x  44 mm;
rafters m 16

C cross-section dimensions  225  x  44 mm;
bearers m 3
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Conor O'Donovan & Co. Ltd (31) EXTERNAL WALLS: COMPLETIONS WITHIN...

(31) EXTERNAL WALLS: COMPLETIONS WITHIN OPENINGS

METALWORK

NON-STRUCTURAL

Composite items; doors

A hardwood timber door nr 1

Composite items; windows

B Painted timber (accoya) windows to replace
existing with 18mm tricoya painted black
in place of glass. Window frame to match
traditional  sliding  sash  style.1022 x
800mm nr 2
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Conor O'Donovan & Co. Ltd (33) FLOORS GALLERIES; COMPLETIONS

(33) FLOORS GALLERIES; COMPLETIONS

METALWORK

NON-STRUCTURAL

Composite items; doors

A timber floor hatch; 1200x800 mm nr 1
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(41) WALL FINISHES GENERALLY

CONCRETE WORK

PRECAST CONCRETE / COMPOSITE CONSTRUCTION
/ STONE FACED CONCRETE PANELS

Copings

A concrete coping; 500mm wide m2 4

FLOOR WALL AND CEILING FINISHINGS

BOARD FINISHES

Walls; work of a repairing nature

150mm EPS insulation and render system

B > 300 mm wide m2 23
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Conor O'Donovan & Co. Ltd (42) WALL FINISHES INTERNALLY

(42) WALL FINISHES INTERNALLY

FLOOR WALL AND CEILING FINISHINGS

BOARD FINISHES

Walls

A Gyproc cement board screw fixed to timber
studs

B > 300 mm wide m2 6
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(47) ROOF FINISHES

ROOFING, CLADDING AND WATERPROOFING

SLATE AND TILE COVERINGS

Coverings

A Blue/  black  Spanish  natural  slate on
breather membrane and treated battens m2 63

Verges

B proprietary slate verge m 15

Ridges

C proprietary slate verge m 12

RIGID SHEET COVERINGS AND DECKING

Coverings

D 100mm steel insulated sheeting, fixed to
timber joists

E sloping; > 15 - < 25 degrees; > 300 mm m2 8

Flashings

F proprietary steel flashings m 8

DRAINAGE

DISPOSAL ABOVE GROUND

Pipes; cast aluminium

G 80mm diameter, bracket fixed to rendered
stonework m 11

Gutters; cast aluminium

H 100mm half round m 27

J Extra; fittings; gables nr 6

K Extra; fittings; outlets nr 3
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Conor O'Donovan & Co. Ltd (50) SITE SERVICES (MAINLY PIPED AND DUCTED)

(50) SITE SERVICES (MAINLY PIPED AND DUCTED)

DRAINAGE

DISPOSAL BELOW GROUND

Excavating  trenches;  pipes  <  250  mm
nominal diameter

A average depth 500 mm m 14

Disposal;

B ground water item

C surface water item

Beds and surrounds

D width 500 mm and thickness 500  mm; pipe
diameter 150 mm m 14

Pipes; pvc

E nominal diameter 100 mm m 14

Soakaways;  proprietary  concrete  rings
filled wit approved drainage stone

F 1200 mm diameter internal dimensions; 1000
- 2000 mm deep nr 2
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