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SUMMARY

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Description TotalCode

WEIGHMASTERS HOUSE
PTE

1 0-) PRELIMINARIES, INSURANCES, CONTINGENCIES 0.00

2 (10) PREPARED SITE 0.00

3 (19) SUBSTRUCTURE 0.00

4 (21) EXTERNAL WALLS 0.00

5 (22) INTERNAL WALLS, PARTITIONS 0.00

6 (23) FLOORS, GALLERIES 0.00

7 (24) STAIRS, RAMPS 0.00

8 (27) ROOF STRUCTURE 0.00

9 (31) EXTERNAL WALLS: COMPLETIONS WITHIN OPENINGS 0.00

10 (32) INTERNAL WALLS, PARTITIONS: COMPLETIONS WITHIN OPENINGS 0.00

11 (33) FLOORS, GALLERIES: COMPLETIONS 0.00

12 (37) ROOF: COMPLETIONS 0

13 (41) WALL FINISHES EXTERNALLY 0.00

14 (42) WALL FINISHES INTERNALLY 0.00

15 (43) FLOOR FINISHES 0.00

(44) STAIRS, RAMPS: FINISHES 0

16 (45) CEILING FINISHES & (35) SUSPENDED CEILINGS 0.00

17 (47) ROOF FINISHES 0.00

18 (50) MECHANICAL SERVICES INSTALLATION 0.00

19 (60) ELECTRICAL SERVICES INSTALLATION 0.00

20 LIFT INSTALLATION 0.00

21 SANITARY PLUMBING INSTALLATION 0.00

22 (70) FITTINGS & FURNITURE 0.00

TOTAL (Excl.VAT) 0.00

€/m2

23 €/ft2
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

INFORMATION

Contractor is to allow for compliance with demoliton
audit. The contractor is to allow for management
coordination and setting aside of items identified in the
Demolition Audit.

note

(10) PREPARED SITE

DEMOLITION AND ALTERATIONS

(EXTERNAL DEMOLITION)

DEMOLITION AND ALTERATIONS

Demolition

Carefully take down the timber members listed above,
including all nails, bolts, straps, hangers and fixings;
Provide temporary support to the adjacent retained
structure where required, in accordance with the
Engineer's details; Take care to avoid damage to wall
heads, historic masonry and retained structure; Leave
wall heads clean and ready for new work (measured
elsewhere); Protect adjacent finishes during the works;
All materials removed from site and disposed of at a
licensed facility.

Demolishing parts of structures

2.1 150 x 75mm; wall plate; 72m long 1.00 item 0.00

Removal of Existing Sand/Cement Gable Capping and
Consolidation of Wall Head; Carefully remove the
existing sand/cement capping by hand or with light
hand-held tools, avoiding damage to the masonry
below; Remove loose and cement-based mortar from
the wall head and rake out joints; Protect the roof and
adjacent finishes during the works; All debris cleared
from site. Refer to Drawing CA-TD-017

Demolishing parts of structures

2.2 Sand/cement Gable capping; approx 0.41m2 overall 1.00 item 0
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Carefully remove existing decayed timber beam and
dispose of all arising materials. Thoroughly clean and
sterilise the affected area, including treatment of any
remaining timber/masonry surfaces as necessary to
prevent further decay or biological deterioration. 

Demolishing parts of structures

2.3 timber beam girth 500mm deep 37.00 m 0.00

Demolishing existing concrete parapet, stone externally
and by raising by approximately 50mm (measured else
where). Dispose of debris off site to a licensed facility.
Refer to Architect drawing CA-TD-015

Demolishing parts of structures

2.4 concrete parapet walls approximately 0.76 m2 overall 1.00 item 0

Carefully take down and remove existing concrete
entrance steps to Church Street, approx. 2.5m wide, to
allow new limestone threshold (detail 4103, CA-TD-011);
disposal off site to licensed facility; complete with all
accessories, fixings and making good; all as per
Architect's drawings & specification

Demolishing parts of structures

2.5 existing concrete entrance steps; approx. 2500mm wide 1.00 item 0

Demolition of Existing Timber Stairs, approx. 900mm wide
x 2500mm rise; Carefully take down the stairs, including
strings, treads, risers, newels, handrails, balusters,
hardboard guarding and all fixings; Take care to avoid
damage to the adjacent walls, floors, trimmers and
landing structure; Make good the floor, walls and
stairwell opening ready for new work (measured
elsewhere); Protect adjacent finishes during the works;
All debris cleared from site.

Demolishing parts of structures

2.6 existing timber stairs 1.00 item 0
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Demolition of Existing Timber Steps, approx. 2751mm
wide; Carefully take down the steps, including treads,
risers, strings, bearers and all fixings; Take care to avoid
damage to the adjacent walls, floors and door
thresholds; Make good the area ready for new work;
Protect adjacent finishes during the works; All debris
cleared from site.

Demolishing Parts of structures

2.7 Existing Timber stairs 2.00 item 0

Alterations

Cutting

Opening Up of Blocked Fireplace; Carefully remove the
existing blocking to the fireplace opening, including any
blockwork, brickwork, boarding, vents and fixings, by
hand or with light hand-held tools; Take care to avoid
damage to the fireplace surround, lintel, jambs, hearth
and chimney breast; Remove all soot, debris and fallen
material from the opening and the base of the flue;
Inspect the lintel and flue, and report any defects to the
Architect before proceeding; Make good the reveals
and leave the opening clean and ready for further
work; Protect adjacent finishes and floors during the
works; All debris cleared from site.

Cutting; openings or recesses in walls

2.8 Fireplaces 2.00 m2 0.00

Set out the opening and provide temporary support
(needling and propping) to the structure above.
Saw-cut the perimeter of the opening to clean, straight
edges, then break out and remove the cut material.
Allow for: Inserting a new lintel or beam, as described
separately. Making good the reveals, head and cill to
receive the new frame, including closing the cavity with
insulated cavity closers where applicable. Making good
the disturbed finishes on both faces. Clearing all debris
and taking it off site to a licensed facility.

Cutting; openings or recesses in walls

2.9 1800mm x 2100mm high 1.00 nr 0.00
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Carefully take down the blockwork infill, working from
the top, in the existing window opening. Do not disturb
the existing reveals, head, lintel and cill. Clean off old
mortar and make good the reveals ready to receive the
new window. Clear the debris and take it off site to a
licensed facility.

Cutting; openings or recesses in walls

2.10 lunette windows 3.00 nr 0.00

Removing

Existing Doors; Complete Removal; Single Metal Door;
Take off the existing metal door leaf and remove all
ironmongery, including any door closer; Carefully
remove the metal frame and any threshold, cutting out
or disconnecting all fixing lugs, anchors and fixings, and
removing any grout or mortar fill; Protect adjacent
finishes, walls and floors during removal; Make good the
opening, reveals, head and floor ready for new work or
finishes; All removed items cleared from site.

Removing; fittings and fixtures

2.11  850mm wide x 2000mm high Door 1.00 nr 0

Existing Doors; Complete Removal; Double Metal Door,
2700mm wide x 3000mm high; Take off the existing metal
door leaves and remove all ironmongery, including any
door closers, bolts and locking gear; Carefully remove
the metal frame, any transom panel and threshold,
cutting out or disconnecting all fixing lugs, anchors and
fixings, and removing any grout or mortar fill; Provide
suitable lifting equipment for the handling of heavy door
leaves and frame; Protect adjacent finishes, walls and
floors during removal; Make good the opening, reveals,
head and floor ready for new work or finishes; All
removed items cleared from site.

Removing; fittings and fixtures

2.12 2700mm wide x 3000mm high Door 1.00 nr 0

Carefully take down the existing PVC gutters, including
outlets, stop ends, angles, unions, brackets and all
fixings; Take care to avoid damage to the fascia, eaves
and roof covering; Fill redundant fixing holes; Protect
adjacent finishes during the works; Remove all materials
from site and dispose of them at a licensed facility. Refer
to drawing CA - TD - 016



Mcor Cost Consultants Page 7 of 99November 11, 2026

(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Removing;  fittings and fixtures

2.13 PVC gutters (7m total length) 1.00 nr 0

removing; mechanical installations

2.14    Mechanical Services Installation 1.00 item 0.00

removing; electrical installations

2.15    Electrical Services Installation 1.00 item 0.00

2.16    Stage lighting and controls, stage lighting gantries 1.00 item 0.00

Removal of External Render to Rubble Stone Wall;
Carefully remove the existing render down to the rubble
stone masonry, using hand tools or light power tools as
appropriate, to avoid damage to the stonework; Carry
out a trial area for the Architect's approval before
starting the main works; Take particular care not to
dislodge or loosen stones, and report any loose or
unstable areas of masonry to the Architect before
proceeding; Rake out loose, decayed or cement-based
mortar from joints and remove all loose, hollow or friable
material; Protect adjacent surfaces, windows, doors,
paving and services during removal; Brush down and
leave the surface clean and ready to receive new
render; All debris cleared from site. Refer to drawing
CA-TD-015

Removing; finishes

2.17 Hacking of existing wall finish 239.00 m2 0.00

Removal of Existing Modern Timber Fascias; Carefully
take down existing modern timber fascias, including any
soffit boards, trims and all fixings; Take care to avoid
damage to the rafter ends, wall plates, historic masonry
and roof covering; Remove all materials from site and
dispose of them at a licensed facility.

Removing; finishes

2.18 Timber fascias 164mm girth 2.00 m 0.00
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Remove existing concrete sills and dispose of material
off site to a licensed facility. Refer to Architect drawing
CA-TD-015

Removing; finishes

2.19 70mm high x 200mm deep concrete sills 5.00 m 0

Carefully strip and remove the complete existing roof
covering, including all natural slates, ridge tiles, fixings,
battens, underlay, and associated flashings as required,
down to the existing roof structure. Exercise due care to
avoid damage to retained roof timbers and adjacent
finishes. All arising materials and debris shall be removed
from site and disposed off-site at a licensed tip. Allow for
safe access, temporary weatherproofing as required,
and protection of adjoining areas during the works.
(New roof finishes measured elsewhere.)

Removing; coverings

2.20 roof covering 341.00 m2 0

Building up

Close up the following opes in existing 600 thick solid
masonry walls with 15N solid concrete blockwork to full
depth of wall bedded and pointed in lime mortar, tooth
and bond all roud to existing stonewwork, include for
removong existing timber lintol over ope, necessary
propping, wedge and pin up against soffite of stone
over; dub out both faces and apply 32mm thick
traditional lime render with fair joint all round to match
existing:

Building up; openings or recesses

2.21 1000 x 2100mm high; door ope 3.00 nr 0.00
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Concrete repairs to existing cast iron column
embedded in RC wall; wall thickening approx. 450mm
wide × 100mm thick; full height of column; both faces of
wall, internally and externally; as Drawing 596-103-T (m)
Breaking out: break out the spalling and defective
concrete at the face of the cast iron column back to
sound material, taking care not to damage the column.
Preparation: clean the exposed column and the
concrete substrate of laitance, dust and corrosion
products. Anchor bars: drill and resin-anchor 10mm
diameter bars into the existing RC wall at 400mm
vertical centres, with embedment to the engineer's
requirements. Mesh: fix A252 fabric mesh, with laps and
fixings. Formwork: to the face and edges, struck on
completion. Concrete: pre-wet the substrate and apply
a bonding agent where the engineer requires it. Place,
compact and cure C30/37 concrete with 10mm
maximum aggregate. Finish: to match the adjacent wall
surface. Debris: clear all debris and take it off site to a
licensed facility. Refer to Engineers drawing 103.

Building up; openings or recesses

2.22 concrete column 1.00 nr 0.00

Treatment/Repairs

Carefully rake out existing defective, loose or
cement-based mortar joints by hand, using plugging
chisels and hand tools. Do not use angle grinders or
power tools unless the Conservation Architect approves
them in writing following a trial. Rake joints to a minimum
depth of 2.5 times the joint width, and not less than 20
mm, or back to sound mortar. Do not damage or widen
the arrises of the existing bricks. Remove all dust and
debris, and flush out the joints with clean water. Repoint
in natural hydraulic lime mortar (NHL 3.5 or as specified).
Match the binder, sand colour, aggregate grading and
texture to the existing historic mortar, based on mortar
analysis and approved sample panels. Pack deep joints
in layers, letting each layer firm up before the next is
applied. Finish the joints flush or slightly recessed to
match the existing joint profile. When the mortar has
partly set, tamp or brush the joints to expose the
aggregate.

Repointing; Brickwork (Church Street Elevation)

2.23 reveals; <=300 wide 41.00 m2 0.00

2.24 walls; >300 wide 81.00 m2 0.00
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Lightly clean the existing stone facade to remove dirt,
moss, and other deposits without causing damage to
the stone. Re-point all joints using new lime mortar,
carefully matched to the existing colour. Carry out
localised repairs to the stonework as required, replacing
damaged sections with matching granite. All works to
be executed in accordance with the Conservation
Architect's specifications.

Cleaning surfaces; stonework

2.25 walls 16.00 m2 0.00

Removal of Existing Paint from Limestone Sills; Apply a
proprietary poultice-type paint remover suitable for
limestone, in accordance with the manufacturer's
instructions, repeating applications as necessary;
Remove softened paint with non-ferrous or plastic
scrapers and soft brushes, taking care not to damage
the stone surface, arrises or tooling; Rinse with clean
water and neutralise in accordance with the
manufacturer's instructions; Protect adjacent surfaces,
windows, render and paving during the works.

Cleaning surfaces

2.26 chemical treatments; to remove existing existing paint
on limestone sills

1.00 m2 0.00

Existing hopper and downpipe to be removed, repaired
and refurbished. Additional matching length of cast iron
downpipe and shoe to be installed.

Metal repair

2.27 Cast iron downpipes 9.00 m 0.00

2.28 Hopper 1.00 nr 0.00

Carefully needle and shore in removing existing timber
heads over existing windows and doors to a depth of
350mm behind brick facade to be retained keeping
and protecting existing timber windows and doors in
place; form 300mm bearing eack side and supply and
install pre-stressed concrete lintols built into reveals in
stone pinnings from demolitions bedded in lime mortar,
wedge and pin up over as per Detail 

Timber repair
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

2.29 average 1800mm wide 55.00 nr 0.00

Repair to Existing Limestone Window Sills; Remove
previous sand/cement repairs and defective stone by
hand; Piece in matching Cork White limestone for larger
defects, and use lime repair mortar for small chips,
colour matched to existing; Repoint in lime mortar;
Samples for Conservation Architect's approval; All in
accordance with Conservation Architect's Specification

Brick, block and stonework repair or replacement

2.30 Repair to existing limestone window sills 1075mm wide x
75mm high  x 200mm deep

2.00 nr 0.00

2.31 Repair to existing limestone window sills 1040mm wide x
75mm high  x 200mm deep

1.00 nr 0.00

Double height section of wall requires installation of
6mm Helibars, 900mm long @ 450mm c/c, for the length
of the crack, both sides of the wall. Deep structural
repointing in NHL 3.5 lime mortar to match the original
mortar where required, thoroughly pushing mortar into
the crack with a timber rammer. Where it is not possible
to introduce mortar, low pressure grouting with a lime
grout, such as [brand] NHL 3.5, is recommended

Inserting wall ties in existing walls

2.32 6mm Helibars, 900mm long @ 450mm c/c, 150.00 nr 0.00

(INTERNAL DEMOLITION)

DEMOLITION AND ALTERATIONS

Demolition

Inspect site prior to tender, measure up as required and
carefully take down, take up, demolish, strip-out and
remove the following from the building generally and
make good existing structures, completions and finishes
All debris and materials arising from the works shall be
safely collected and removed from site, and disposed
off-site at a licensed tip

General clearance 

2.33    General debris, rubbish, loose ceiling tiles from all
rooms etc.

1.00 item 0.00
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

2.34    Remaining loose or fixed furniture and equipment ie.
desks, chairs, filing cabinets, comms and storage
cabinets, cupboards etc.

1.00 item 0.00

2.35    Wall hangings, notice boards, pictures, bonded/fixed
signage, brackets, fire extinguishers, hanging/picture
rails etc. 

1.00 item 0.00

2.36    Ceiling track, hanging rod and curtain systems around
beds including softwood support/fixing battens.

1.00 item 0.00

2.37    Dado rails, picture rails,wainscoting, wall paneling etc. 1.00 item 0.00

2.38    Built-in kitchen units, wardrobes, cupboards, lockers,
reception desks, wall shelving, alcove shelving etc.
within the building generally

1.00 item 0.00

Demolition of Existing Reinforced Concrete Slab, on
Ground floor at stairs area; Isolate, disconnect and
make safe any services within or below the slab if found;
Saw-cut the perimeter to form clean edges against the
retained structure; Carefully break out the slab,
including cutting and removing all reinforcement, down
to natural ground level; Take care to avoid damage to
the adjacent structure, walls and foundations; Protect
adjacent finishes during the works; All debris cleared
from site.

Demolishing parts of structures

2.39 floor slab approximately 100mm thick and 8m2 in area
overall

1.00 Item 0.00

Demolition of Existing Timber Floor Joists in accordance
with the Engineer's details; Isolate, disconnect and make
safe any services within the floor void; Carefully remove
the floorboards,  joists and all fixings, including joist
hangers and wall plates where required; Take care to
avoid damage to the supporting walls and adjacent
structure; make good or prepare for new work; Protect
adjacent finishes during the works; All debris cleared
from site.

Demolishing parts of structures

2.40 170mm x 44mm; joist; 155m long 1.00 item 0.00

2.41 180mm x 44mm; joist; 225m long 1.00 item 0.00
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

2.42 240mm x 44mm; joist; 186m long 1.00 item 0.00

Demolition of Existing Reinforced Concrete Columns;
Provide temporary propping and support to the
structure above, all in accordance with the Engineer's
details and method statement, before any demolition
begins; Carefully break out or saw-cut the concrete
columns, including cutting and removing all
reinforcement; Cut back column bases flush with, or
below, the finished floor level, as directed by the
Engineer; Take particular care to avoid damage to the
adjacent structure; Protect adjacent finishes, floors and
services during demolition; Make good floor slab, soffit
and walls where columns have been removed; Remove
temporary propping only after the Engineer has
confirmed the permanent support is in place; All debris
cleared from site. Refer to Architect drawing CA-TD-011

Demolishing parts of structures

2.43 concrete column approx 160mm x 160mm x 2400mm
high

2.00 nr 0

2.44 concrete column approx 227mm x 142mm x 2400mm
high

2.00 nr 0

Alterations

Forming Opening in Modern Wall Build-Out, approx.
140mm thick, to Expose Historic Rubble Walling Feature;
Carefully cut and remove the modern build-out,
including any linings, insulation, battens and fixings, by
hand or with light hand-held tools, working in small
sections; Take particular care to avoid damage to the
historic rubble wall behind; Provide temporary support
to the build-out where required; Form neat, straight
edges to the opening and make good the reveals
ready for finishes; Brush down the exposed rubble
walling to remove loose material and debris, and report
any defects or concealed features to the Architect
before proceeding; Protect adjacent finishes and floors
during the works; All debris cleared from site. Refer to
drawing CA-TD-017

Cutting; Openings or recesses in walls

2.45 140mm thick Modern wall build out to be removed and
made good to structure

38.00 m2 0
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(10) PREPARED SITE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Removal of Existing Concrete Surround to Columns;
Carefully break out the concrete surround by hand or
with light hand-held tools, taking care to avoid damage
to the retained column; Cut back any reinforcement or
fixings flush; Make good the exposed column surface
ready for new finishes; Protect adjacent finishes during
the works; All debris cleared from site. Refer to drawing
CA-TD-011

cutting; to reduce thickness

2.46 approx 110mm thick concrete surround to column 2.00 m2 0

  Existing heritage panelled doors, fixed in place; Protect
the existing door, frame, architraves and linings,
retained in situ; Fix the door permanently shut; Seal off
the ope on one side with a fire-rated partition; fire
resistance as per Dwg. 5005, 5006 and 5007 and the Fire
Cert; Include framing, boards, insulation and perimeter
fire-stopping to the existing frame; to the manufacturer's
tested details; Fair face ready for decoration.

Removing; fittings and fixtures

2.47 Single doorset; 1000 x 2100mm overall 2.00 nr 0.00

Existing Doors; Leaves Removed; Frames Retained; Take
off the existing door leaf and remove its ironmongery;
Protect the existing frame and architraves; retained in
situ; Fill hinge and lock recesses and make good the
frame ready for decoration; Leaf removed from site or
set aside for reuse, as stated

Removing; fittings and fixtures

2.48 Single doorset; 900 x 2000mm overall 1.00 nr 0.00

Carefully remove the existing picture rail, including all
fixings, by hand or with light hand-held tools; Take care
to avoid damage to the wall plaster and adjacent
finishes; Fill fixing holes and make good the wall surface
ready for decoration; Protect adjacent finishes and
floors during the works; All debris cleared from site.

Removing; fittings and fixtures; 

2.49 Picture rail 961mm long 1.00 nr 0.00
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2.

Removal of Existing Doors; Complete Removal; Leaves,
Frames and Architraves Removed; Take off the existing
door leaf and remove its ironmongery; Carefully remove
the frame or lining, architraves, stops and any threshold,
including all fixings; Protect adjacent finishes, walls and
floors during removal; Make good the opening, reveals,
head and floor ready for new work or finishes; All
removed items cleared from site

Removal; fittings and fixtures

2.50 Existing double leaf Timber door approx 1800mm wide x
2000mm high; including frames

1.00 nr 0.00

2.51 Existing single leaf door Timber door approx 893mm wide
x 2000mm wide; including frames

17.00 nr 0.00

Removal of Internal Rusted Fittings from Walls to Hall
Area, as indicated on drawings; Carefully remove
existing rusted metal fittings, brackets and fixings by
hand or with light hand-held tools, taking care to avoid
damage to the wall fabric and adjacent finishes; Where
fixings cannot be withdrawn without damage, cut off
flush or below the surface; Treat any exposed metal
remaining in the wall with a rust-inhibiting primer; Fill
fixing holes and make good the wall surface ready for
new finishes; Protect adjacent finishes and floors during
the works; All debris cleared from site.

Removing; Fittings and fixtures; 

2.52 internal wall fixtures 8no x 21.27 m 1.00 item 0.00

Carefully strip out and totally remove the following
existing services installations complete including support
steelwork, brackets, timber/steel encasing, grounds,
concrete bases etc. and make good all resulting opes,
chases etc in preparation for the works generally All
debris and materials arising from the works shall be
safely collected and removed from site, and disposed
off-site at a licensed tip

Removing; fittings and fixtures

2.53    Sanitary Plumbing Installations 1.00 item 0.00

Removing; mechanical installations

2.54    Mechanical Services Installation 1.00 item 0.00
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Code Description Qty Unit Rate Total

2.

Removing; electrical installations

2.55    Electrical Services Installation 1.00 item 0.00

Totally hack off and remove all existing external wall
areas of fully bonded cementitious plaster, exposing the
underlying stonework in preparation for new plaster
finishes (measured elsewhere). Include for working at
both high and low levels and around all reveals as
required. Remove all debris arising from the works and
dispose off-site at a licensed tip.

Removing; finishes

2.56 internal historic wall finishes 1,104.00 m2 0.00

Removing Existing Timber Floorboards; Carefully lift and
remove existing timber floorboards, including all nails
and fixings including battens, taking care to avoid
damage to the joists, skirtings and adjacent finishes;
Remove all materials from site.

Removing; finishes 

2.57  existing timber floor boards 431.00 m2 0.00

2.58 existing timber floors boards; mezzanine 76.00 m2 0.00

Removing existing plasterboard ceiling finishes; all
material to be removed offsite and disposed of 

Removing; finishes

2.59 existing plasterboard ceilings; throughout 63.00 m2 0.00

Removal of existing internal stud partitions; inclusive of
the removal of all insulation, skirtings, head,  sole plates
and all fixings; adjacent finishes to be protected during
removal; Make good all finishes where partition has
been removed. All debris to be removed from site. 

Removing; partitions

2.60  internal stud partitions 223.00 m2 0.00
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Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Treatment/Repairs

Removal of Rust; Carefully remove all rust, scale and
corrosion by hand using wire brushes, scrapers and
needle scalers, back to sound bright metal, taking care
to preserve the original casting detail and profile; Clean
down and degrease all surfaces, removing all dust and
residues; Treat any remaining rust in pits and crevices
with a proprietary rust converter, applied in
accordance with the manufacturer's instructions; Apply
rust-inhibiting primer immediately after preparation, to
prevent flash rusting;

Metal repair

2.61 Existing corbels 26.00 nr 0.00

Treatment of existing timber; Inspect all floorboards and
identify defective, decayed or damaged boards for the
Architect's approval before starting work; Carefully lift
and remove defective boards, and replace them with
new boards to match the existing like for like, width,
thickness and profile; Refix loose boards with suitable
fixings, and punch existing nail heads below the surface;
Treat all existing and new boards, including undersides
where accessible, with a proprietary preservative; Fill
gaps and open joints with matching timber slips; Leave
the floor surface clean and ready to receive new
finishes.

Timber repair

2.62 existing timber floor boards 176.00 m2 0.00

Historic Timber Beams, Treated in Situ; Inspect all historic
timber beams, including bearings, and identify any
decay or deterioriation; Clean down the beams by
hand to remove dust, debris and loose material, taking
care to preserve the historic surface, tool marks and any
historic finishes; Treat all accessible surfaces with
lineseed oil, replace sections with like for like if
neccessary; as per Conservation Architects
specification document, applied by brush or spray in
accordance with the manufacturer's instructions and
the Conservation Architect's specification; Protect
adjacent finishes during the works; All debris cleared
from site. Refer to Drawing CA-TD-017

Timber repair

2.63 Existing Timber; Historic timber beam 179 x 255mm 70.00 m 0.00
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Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Lath Plaster Repairs to Existing Ceilings; Inspect existing
ceilings and identify cracked, loose, hollow or damaged
plaster for the Architect's approval before starting work;
Carefully cut out defective plaster back to sound
edges, taking care not to disturb adjoining sound areas;
Secure or replace defective laths or backing where
required; Patch repair using plaster to match the existing
in material, thickness and finish; Rake out and fill cracks,
and feather repair edges flush with the existing surface;
Protect adjacent finishes, walls and floors during the
works; All  debris celared and removed from site

Render and plaster repairs

2.64 ceilings 155.00 m2 0.00

ASBESTOS REMOVAL

Demolition

Carefully remove the asbestos-containing materials
listed below, including all associated fixings, sealants,
residues and debris, in strict accordance with the
recommendations of the current Asbestos
Refurbishment/Demolition Survey Report and its asbestos
data sheets, and all current removal and disposal
regulations; Works to be carried out by a certified
licensed specialist asbestos removal contractor; Provide
all necessary enclosures, air monitoring,
decontamination facilities and protection to adjacent
areas during the works; Exercise due care to avoid
damage to retained structure and adjacent finishes;
Dispose of all asbestos waste to a certified processing
facility, with all waste transfer documentation provided;
Provide clearance certification and air test certificates
on completion; Allow for safe access and temporary
weatherproofing where required. (Replacement finishes
measured elsewhere.) Refer to  Asbestos report M-00910

Demolishing individual structures

2.65 Ground Floor Staircase landing and entrance 008 - Floor
screed mastic: Bituminous Product - S006; overall 6m2

1.00 item 0

Alterations
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Employer: Document:
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Mcor Ref: 26.027

Code Description Qty Unit Rate Total

2.

Carefully remove the asbestos-containing materials
listed below, including all associated fixings, sealants,
residues and debris, in strict accordance with the
recommendations of the current Asbestos
Refurbishment/Demolition Survey Report and its asbestos
data sheets, and all current removal and disposal
regulations; Works to be carried out by a certified
licensed specialist asbestos removal contractor; Provide
all necessary enclosures, air monitoring,
decontamination facilities and protection to adjacent
areas during the works; Exercise due care to avoid
damage to retained structure and adjacent finishes;
Dispose of all asbestos waste to a certified processing
facility, with all waste transfer documentation provided;
Provide clearance certification and air test certificates
on completion; Allow for safe access and temporary
weatherproofing where required. (Replacement finishes
measured elsewhere.)

Removing; Fittings & fixures

2.66 Ground Floor Staircase landing and entrance 008 -
Electrical junction box rope seal: Woven Product -
Presumed

1.00 nr 0.00

2.67 1st Floor Kitchenette 006 - Sink heat pads: Bituminous
Product - S005

2.00 nr 0.00

2.68 2nd Floor Toilet 001 - Cistern: PVC / Reinforced Plastics -
S002

1.00 nr 0.00

Removing; coverings

2.69 Ground Floor Roof 012 - Slates: Cement Product - S010 341.00 m2 0.00

Subtotal (carried forward): 0.00
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Project: Butter Exchange & Weighmasters
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Code Description Qty Unit Rate Total

3.

(19) SUBSTRUCTURE

Refer to Structural drawing No. Note

Refer to Architect's drawing  for build-ups Note

Refer to Architect's Specification for details Note

The size of the lift shaft plan & the depth of the lift pit to
be co-ordinated by the builder with the Mechanical
Designer & Lift Supplier

Note

DEMOLITION AND ALTERATIONS

Alterations

Cutting

Forming foundations keys into existing walls as per
engineers specification, refer to engineers 

openings or recesses in walls

3.1 450mm x 300mm x 450mm 9.00 nr 0.00

EXCAVATION & EARTHWORK

Excavation

Excavation; as described; commencing at formation
level

Excavation;

3.2 reduce levels; <2.00m 122.00 m3 0.00

3.3 foundation trenches; maximum depth ≤ 2.00m; strip
foundations

12.00 m3 0.00

3.4 isolated pits; maximum depth ≤ 2.00m; pad foundations
(6nr)

7.00 m3 0.00

3.5 isolated pits; maximum depth ≤ 2.00m; lift pit (1nr) 8.00 m3 0.00
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Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

3.

Extra over on all excavation items irrespective of depth
for;

3.6 around existing services; adjacent to excavations;
contractors risk item

1.00 Item 0.00

 

3.7 around existing services; crossing excavations;
contractors risk item

1.00 Item 0.00

 

3.8 breaking up existing; rock; excluded 1.00 excl. 0.00

Disposal;

 

3.9 water; surface; contractors risk item 1.00 item 0.00

  

3.10 water; ground; contractors risk item 1.00 item 0.00

 

3.11 excavated material; off site to licensed tip 149.00 m3 0.00

 

Imported material;Imported expanded recycled
foamglass gravel (RFG) as Glapor, Misapor or equal
approved, laid as an insulating, load-bearing bed
below the limecrete ground floor slab, Section C. The
aggregate is to: be closed-cell foamglass, 16–63mm
particle size; have a compressive strength of at least 480
kPa at 10% deformation; have a thermal conductivity (λ)
not exceeding 0.11 W/mK when compacted.
 

Filling; T2 material

 

3.12 to excavations; av. thickness ≤ 250mm; below strip
foundations

4.00 m3 0.00

3.13 to excavations; av. thickness ≤ 250mm; below pad
foundations

2.00 m3 0.00

3.14 to excavations; av. thickness ≤ 250mm; below lift pit 2.00 m3 0.00

 

3.15 to make up levels; av. thickness > 250mm; below floor
slabs

65.00 m3 0.00

 

Imported material; T3 sand blinding; in accordance with
Annex E of SR21 specification for granular sub base
materials
 

Surface treatments;
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Mcor Ref: 26.027

Code Description Qty Unit Rate Total

3.

 

3.16 blinding filling; 50mm thick 91.00 m2 0.00

 
Underpinning

Temporary support to existing structures; existing wall
and foundation over underpinning. Refer to Engineers
drawing 102 Section C

Temporary support

3.17 to existing structures 1.00 item 0.00

Preparing surfaces of existing work to receive new
supports; underside of existing concrete foundation, 350
wide

Preparation

3.18 reinforced concrete, access from one side 12.00 m 0.00

Excavation; preliminary; commencing level 22.66

preliminary

3.19 <=2.00m 19.00 m2 0.00

Excavation; 

under existing structure

3.20 <=2.00m 4.00 m2 0.00
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Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

3.

Underpinning to existing wall and foundation as Section
C; reinforced concrete L-shaped underpinning
comprising: base 350 thick x 1,720 wide (toe 1,220
beyond stem, scaled – TBC) bearing at 20.70 on good
ground, min. 350 deep into good ground; underpin
beneath existing foundation 350 wide from 21.05 to
underside of foundation at 21.88; stem 150 thick from
21.05 to 22.38 cast against existing foundation
projection; reinforcement A393 mesh top & bottom to
base, vertical layer of mesh to stem and H12 starters @
200 c/c; formwork to exposed stem face; pinning up to
underside of existing foundation; concrete to engineer's
specification. Constructed in alternate bays to
engineer's sequence.

Underpinning

3.21  underpinning comprising: base 350 thick x 1,720 wide 12.00 m 0.00

CONCRETE WORK
 
In-situ Concrete

C20 leanmix concrete taken to stratum; as specified

 

Blinding;

 

3.22 poured on or against earth or unblinded hardcore;
below strip foundations

1.00 m3 0.00

 

3.23 poured on or against earth or unblinded hardcore;
below pads

1.00 m3 0.00

3.24 poured on or against earth or unblinded hardcore;
below lift pit

1.00 m3 0.00

C30/37; water to cement ratio of 0.55; min cement
content of 320kg/m3; exposure class XC2; as per
engineers specifications

Foundations

3.25 reinforced; strip foundations 4.00 m3 0.00

Isolated foundations;

 

3.26 reinforced; pad foundations 3.00 m3 0.00
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Mcor Ref: 26.027

Code Description Qty Unit Rate Total

3.

3.27 reinforced; lift pit 4.00 m3 0.00

Limecrete slab of natural hydraulic lime (NHL 5 or
formulated lime, to the architect's specification) with
lightweight insulating pumice aggregate, mixed in
proportions to the specialist supplier's recommendations
(about 1:2.5 lime to aggregate)

Slabs;

3.28 <=150 thick; reinforced; floor slab 65.00 m3 0.00

Sundries

Saw cut into the slab; as per engineers details

Designed joints;

3.29 vertical 113.00 m 0.00

Power float surface of unset concrete; as necessary

 

Surface finishes;

 

3.30 power floating; falls & cross-falls 258.00 m2 0.00

 
Reinforcement
 

Fabric reinforcement; Reinforcement to comply with BS
4448 and BS 4483; Grade of mesh stated; laps &
minimum covers as necessary; laps of 400mm as per
engineers instructions
 

Fabric;

 

3.31 A393; horizontal; foundations and pads 27.00 m2 0.00

3.32 A393; horizontal; floor slab 258.00 m2 0.00

 
Formwork
 

Basic finish; all in accordance with Engineers drawings
and specifications
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Mcor Ref: 26.027

Code Description Qty Unit Rate Total

3.

 

Sides of foundations;

 

3.33 height > 250mm not exceeding 500mm; sides of pad
foundations

58.00 m 0.00

BRICKWORK AND BLOCKWORK
 
Blockwork
 

Blockwork; standard solid masonry block; 440 x 215 x 100
mm; 13N/mm2 in M4 mortar; to engineers details
 

Walls in trenches;

 

3.34 100mm thick; 14.00 m2 0.00

3.35 215mm thick; 14.00 m2 0.00

 

3.36 500mm thick; 5.00 m2 0.00

Labours;

 

on blockwork Item 0.00

ROOFING, CLADDING AND WATERPROOFING

Mastic Asphalt, Viscous Liquid Coatings, Waterproof and
Gas Proof Non-Metal Flexible Sheet Coverings

Geotextile separation membrane; non-woven; laid
horizontally on compacted foamglass gravel bed, to
receive limecrete slab

Geotextile membranes

3.37 horizontal; >300 516.00 m2 0.00

WOODWORK

Insulation; 40mm cork board; vertical edge insulation to
floor perimeter against existing walls; full depth of
limecrete slab and screed, 200mm high
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Mcor Ref: 26.027

Code Description Qty Unit Rate Total

3.

Insulation; Thermal

3.38 Horizontal; <=300 113.00 m2 0.00

STRUCTURAL

Steelwork

Baseplate; sizes stated below; include for 4nr M16
chemical anchors per baseplate; to engineers detail

Holding down assemblies

3.39 114.3 x 5 CHS 4.00 nr 0.00

3.40 139.7 x 2 CHS 3.00 nr 0.00

3.41 76 x 5 CHS 3.00 nr 0.00

FLOOR, WALL AND CEILING FINISHES

Finishings

Natural hydraulic lime (NHL 5) and well-graded sharp
sand screed, mixed to the supplier's recommendations.
Lay in one layer on the dampened slab, in bays.
Compact and float to an SR2 level finish to BS 8204,
ready to receive the floor finish. Include a 10mm
compressible isolation strip at the perimeter. Cure and
protect to the supplier's recommendations.

Floors; 

3.42 screed 516.00 m2 0.00

DRAINAGE
 
Below Ground
 

Foul drainage pipework; below floor slabs in sub-base
material; Upvc pipes; 100mm diameter with joints sealed
and airtight; jointing in accordance with the
manufacturer's printed instructions
 

Pipes;
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3.

 

3.43 100mm diameter; foul drainage 35.00 m 0.00

 

Extra over the pipes on which they occur for

 

3.44 bends; 100mm diameter 7.00 nr 0.00

 

3.45 AJ; 100mm diameter 3.00 nr 0.00

Subtotal (carried forward): 0.00
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4.

(21) EXTERNAL WALLS

CONCRETE WORK

Precast Concrete/Composite Construction/Stone Faced
Concrete Panels

Limestone sills shall match the existing window sills in
thickness, texture, colour and veining. Stone shall be
Cork white limestone to BS EN 771-6, with unit
dimensional tolerances of ±1mm on length, width (bed)
and height. The exposed faces shall have a flamed
finish. Each sill shall be formed from a single, one-piece
stone; sills made up of jointed or individual pieces will
not be accepted. Exposed edges shall have a 5mm
chamfer. Finished faces shall be free from sawn faces,
sawn arrises and any machine markings. Bedding faces
shall be tooled to provide an adequate key. Sills shall be
bedded to match the existing sills, using mortar to I.S. EN
998-2. Quality shall be in accordance with the
Architect's specification. Refer to Architects Drawing
CA-TD-015

Sills

4.1 Sill; limestone window sills 5.00 m 0

BRICKWORK AND BLOCKWORK

Brickwork
 

Brickwork; (PC Sum €0.75 / brick supply); nominal size 215
x 102.5 x 63.5 mm; laid in flemish bond with 10mm
recessed black pointing with mortar

 

Chimneys

4.2 754mm thick; bonded to existing brickwork chimney
shaft; Refer to Architects drawing 4104.

5.00 m2 0

Blockwork
 

Blockwork; standard solid masonry block; 440 x 215 x 100
mm;  7N/mm2 in M6 mortar; to engineers details

Raising by approximately 50mm (measured else where).
Dispose of debris off site to a licensed facility. Refer to
Architect drawing CA-TD-015
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4.

Walls;

 

4.3 100mm thick 24.00 m2 0.00

Labours;

 

4.4 on blockwork 1.00 Item 0.00

Ancillaries to Brickwork/Blockwork

Chimney pots; 4 No. Clay Chimney Pots, Capped;
Supply and install 4 no. clay chimney pots to match the
historic pots, in size, profile, colour and detail, with
samples submitted for the Conservation Architect's
approval before ordering; Bed the pots securely on the
chimney stack in lime mortar; Close off the top of each
pot with a concrete cap and a dressed lead cap. Refer
to Drawing 4104

4.5 Clay Chimney pots 4.00 nr 0

STONEWORK

Raising stone parapet by approximately 50mm
(measured else where). Dispose of debris off site to a
licensed facility. Refer to Architect drawing CA-TD-015

Rubble Walling

4.6 Walls 1.00 0.00

ROOFING, CLADDING AND WATERPROOFING

Flexible Sheet Metal Coverings

Window Cills Supply and install powder coated pressed
aluminium window cill, colour to the Architect’s
approval, on a 25mm plywood sub-cill in accordance
with Specification clause K11/515; include: fixing the
plywood sub-cill to the substrate with a fall to the
outside; end caps or upstands, and joint and corner
pieces; a drip or throat to the projecting edge; fixing
brackets. Refer to drawing 4110 Detail 01.

Flashing
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4.

4.7 girth 500mm; bend 2 37.00 m 0.00

WOODWORK

Structural and First Fixings

Timber framing to clerestorey and second floor east wall
above Butter Market roof (details 4110, 4111):
stress-graded C16 softwood to IS EN 14081, preservative
treated, fixed to Engineer's details; complete with all
accessories, fixings and making good; all as per
Architect's drawings & specification

Carcassing; walls or partitions

4.8 100 x 50mm studs, sole and head plates 74.00 m 0.00

4.9 timber verticals between clerestorey windows; size to
Engineer

68.00 m 0.00

4.10 50 x 50mm treated battens, horizontal 75.00 m 0.00

4.11 100mm x 50mm stud under cill 37.00 m 0.00

4.12 50mm x 50mm; stud under cill 37.00 m 0.00

Boarding and Second Fixings

25mm plywood to IS EN 636-2, Class C (K11/515), screw
fixed as background to lime render on expanded metal
mesh (render measured in (41)); complete with all
accessories, fixings and making good; all as per
Architect's drawings & specification

Boarding; 

4.13 >300 wide 27.00 m2 0.00

4.14 <=300 wide 39.00 m2 0.00

Hardwood ; Timber to comply with I.S. EN 1310:1997 and
I.S. EN 1611-1:2000, with 9–13% moisture content. Include
pencil-rounded edges; window boards to be finished
one coat clear finish, as section M60. Plugged, screwed
and pelleted to substrate. Refer to specification
document
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4.

second fixings; Window Heads

4.15 girth 500mm 37.00 m 0.00

Insulation, Ironmongery, Accessories and Sundries

Diffusible air and vapour control layer (P10/310), joints
lapped 150mm and taped, sealed at openings ; mineral
wool with all accessories, fixings and making good; all as
per Architect's drawings & specification

Membranes; vertical

4.16 >300 wide 27.00 m2 0.00

4.17 <=300 wide 39.00 m2 0.00

Subtotal (carried forward): 0.00
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5.

(22) INTERNAL WALLS, PARTITIONS

FLOOR, WALL AND CEILING FINISHINGS

Metal Stud

Metal stud partition system, 120mm overall thickness, to
partition walls and wall build-outs generally; as
Specification clause 125; Manufacturer's system to be
submitted for approval, comprising: Studs: 92mm wide
C-section metal studs, minimum 0.5mm thick, at 600mm
centres or to the manufacturer's specification. Services
cut-outs (30 × 75mm) as required Floor channel: fixed
with a single row of fixings at a maximum of 600mm
centres, with the junction to the substrate sealed both
sides with the manufacturer's approved sealant. Head
channel: deflection allowance to suit the varying head
conditions, as agreed. Linings: 12.5mm plasterboard to
both faces, fire-resistant or moisture-resistant where
stated. Finish: skim coat plaster as clause 680.

Stud Partitions

5.1 3000mm high 16.00 m 0.00

5.2 2600mm high 6.00 m 0.00

Extra over for

5.3 angles to partitions 2.00 nr 0.00

5.4 three-way intersection 3.00 nr 0.00

5.5 abutments to other finishes 8.00 nr 0.00

5.6 forming openings; single door 8.00 nr 0.00

5.7 fire protection board 91.00 m2 0.00

5.8 moisture board 31.00 m2 0.00

Timber Stud
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5.

60 minute fire-rated timber stud enclosure wall; overall;
2750mm high x 143mm thick; built between 100 x 100
steel posts; comprising 44 x 100mm sawn softwood inner
frame with studs at max. 400mm centres; 44 x 130mm
planed high-quality softwood outer frame, spray
painted M60/120 to match HPL; 18mm plywood sheet
HPL laminated to L20/410 to outer face, secret fixed in
panels (3 nr approx. 1.5 x 2.6m and 1 nr approx. 1.5 x
0.5m over door); 2 layers 12.5mm fire-rated plasterboard
to K10/404 to inner face; 44 x 18mm planed high-quality
softwood cover pieces to steel post junctions; all as per
architechts drawings & specifications

Stud Partitions

5.9 2750mm high 7.00 m 0

Extra over for

5.10 abutments to other finishes 2.00 nr 0.00

5.11 forming openings; single door 1.00 nr 0.00

Subtotal (carried forward): 0.00
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6.

(23) FLOORS, GALLERIES

DEMOLITION & ALTERATIONS:

Alterations

Cutting existing stone walls & installing new solid
concrete bearing; to support new steel angle & timber
plant; include for chasing into stone walls that varies in
thickness, breaking out existing of walls and installing
new bearing pads; include for all grout and labor as
necessary; as per engineer detail.

Cutting;

6.1 200 x 600mm; spreader pad as per engineers
specification

33 nr 0

WOODWORK
 
Structural and First Fixings

Floor structure; softwood to BS 1186, white deal,
structural grade C16; double vacumn treated; to
engineers details

First fixings

6.2 170mm x 44mm; joist 93.00 m 0.00

6.3 170mm x 44mm; joist; splice to existing 62.00 m 0.00

6.4 180mm x 44mm; joist 90.00 m 0.00

6.5 180mm x 44mm; joist; splice to existing 135.00 m 0.00

6.6 200mm x 44mm; joist 59.00 m 0.00

6.7 240mm x 44mm; joist 112.00 m 0.00

6.8 240mm x 44mm; joist; splice to existing 75.00 m 0.00

6.9 170mm x 44mm; runner in beam 57.00 m 0.00
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6.

6.10 full depth solid bridging/noggings at 1350mm centres
and at straps; '170mm x 44mm; joist

46.00 m 0.00

6.11 full depth solid bridging/noggings at 1350mm centres
and at straps;  '180mm x 44mm; joist

67.00 m 0.00

6.12 full depth solid bridging/noggings at 1350mm centres
and at straps; 200mm x 44mm; joist

18.00 m 0.00

6.13 full depth solid bridging/noggings at 1350mm centres
and at straps; ''240mm x 44mm; joist

56.00 m 0.00

Boarding and Second Fixings

WBP plywood sheeting; to areas stated; thickness stated

6.14 floors; laid to fall & cross-falls; 18mm thick 212.00 m2 0.00

Ironmongery, Accessories and Sundries

Steel straps; 30 x 5 x 750mm long; galvanised; once bent
fixed twice to timber wall plate and four times to block
wall

Accessories;

6.15 steel straps 14.00 nr 0.00

Hangers; to suit flat roof joists; fixings as necessary

Accessories;

6.16 joist hangers; flat roof 178.00 nr 0.00

Insulation, Ironmongery, Accessories and Sundries

70mm thick rock mineral fibre board coated one side
with smoke + fire resistant ablative coating. R3efer to
Architets detail drawing 4105.

Insulation; Themal
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6.

6.17 >300mm wide 212.00 m2 0.00

STRUCTURAL
 
Steelwork;
 

Structural steel; steelwork to be fabricated and CE
marked in accordance with execution class EXC2 to BS
EN 1060-2; off site fabrication; all in accordance with
structural engineers drawings & specifications

Fabricated members, primary steelwork; beams; > 25
</=50kg/m

6.18 125 x 65 x 15; PFC 0.16 t 0.00

6.19 203 x 102 x UB 23 0.30 t 0.00

6.20 152 x 37; UC 0.38 t 0.00

6.21 180 x 90 x 26; PFC 0.35 t 0.00

6.22 203 x 46; UC 0.14 t 0.00

6.23 254 x 146 x 43; UB 0.32 t 0.00

6.24 305 x 146 x 40; UB 0.26 t 0.00

Fabricated members, primary steelwork; beams; > 50
</=100kg/m

6.25 203 x 52; UC 1.48 t 0.00

Fabricated members, primary steelwork; stanchions; > 25
</=50kg/m

6.26 76 x 5; CHS 0.28 t 0.00

6.27 114.3 x 5 CHS 0.17 t 0.00

6.28 139.7 x 5 CHS 0.17 t 0.00
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(23) FLOORS, GALLERIES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

6.

Fittings; to structural steel memebers; including base
plates, end plates, cap plates, web plates, stiffiners,
bolts, holding down assemblies, connections and all
necessary fittings & fixings as per structural engineers
specifications & drawings

Contractor designed; fittings

6.29 gerneral @15% 0.60 t 0.00

Thin-film intumescent coating to structural steelwork for
60 minute fire resistance (detail 4105), DFT to
manufacturer's loading tables, over compatible primer,
sealer topcoat to selected colour, third-party certified;
complete with all accessories, fixings and making good;
all as per Architect's drawings & specification

Corrosion protective coatings;

6.30 general steelwork surfaces 4.01 t 0.00

Subtotal (carried forward): 0.00
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(24) STAIRS, RAMPS

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

7.

(24) STAIRS, RAMPS

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie.. Volume A:
General Conditions and Preliminary Items.

For detailed description of materials and workmanship
see specification. 

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonized standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party to
the Agreement on the European Economic Area, which
provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

DEMOLITION AND ALTERATIONS

Treatment/Repairs

Repair existing stairs, including removal of defective
treads and replacement with new matching timber
treads incorporating compliant nosing, finished to the
conservation Architect's approval. clean and repair
existing balustrades and handrails, replacing decayed
sections with accurately replicated components. retain
and repair existing architraves as required. all works to
be carried out to the approval of the conservation
architect, including all preparation, fixing, finishing,
protection and making good.

Timber repair; stair flights

7.1 57 risers; ground floor up to third floor; 1.00 nr 0.00
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(24) STAIRS, RAMPS

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

7.

Repairs to historic stair components in matching timber
(K20 CA): glued and dowelled splices, decay cut out to
minimum extent; record before and after; complete
with all accessories, fixings and making good; all as per
Architect's drawings & specification

Timber repair

7.2 dismantle lowest step and newel post during
slab/screed works, store and reinstate

1.00 item 0.00

7.3 repair existing spindle; reverse spindle to correct position 10.00 nr 0.00

7.4 retain and repair existing newel post 2.00 nr 0.00

7.5 repair existing swan neck handrail 1.00 nr 0.00

7.6 retain and repair dado stair rail (CA-TD-013) 6.00 m 0.00

WOODWORK

Composite Items

New balustrade components in timber species to match
existing, turned/moulded using existing as template,
jointed to existing strings, handrail and newels, primed
for paint (M60 CA); complete with all accessories, fixings
and making good; all as per Architect's drawings &
specification

Composite items; balustrades

7.7 new spindle to match existing 62.00 nr 0.00

7.8 new newel post based on existing 4.00 nr 0.00

7.9 new swan neck handrail section 1.00 nr 0.00

Boarding and Second Fixings

Handrails: timber to match existing profile remade using
existing as template; solid oak 45mm mopstick handrails
finished M60/160 on 10mm painted steel bar brackets,
or routed onto 30 x 10mm mild steel flat runner on 30mm
legs (3106 details A/B); complete with all accessories,
fixings and making good; all as per Architect's drawings
& specification
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(24) STAIRS, RAMPS

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

7.

Second fixings; handrails

7.10 handrail to match existing, moulding extended into
newels

9.00 m 0.00

7.11 45mm oak mopstick handrail; wall mounted on steel
brackets

12.00 m 0.00

7.12 45mm oak mopstick handrail on 30 x 10mm steel flat
runner

4.00 m 0.00

METALWORK

Non-Structural

Composite Items; Steel stairs; 1500mm wide; 7nr risers;
300mm going; 180mm rise; total height 1260mm;
comprising of 180 x 90 x 26 PFC, 580 x 190 x 190 RC Pad,
254 x 146 UB 31 / 120 x 8 EA, 254 x 146 x 31 UB, half
landing, 150 x 90 PFC joist; landing formed with 300mm
wide, 40mm thick FSC certified laminate European
White Oak threads (taken elsewhere) bolted to steel
structure, steel string bolted to sub-floor; finished with
6mm continous folded steel plate to stair profiles, 50mm
wide black rubber strips; all fixings and fixtures to stair
manufacturers recommendation

Steel stairs; 

7.13 stairs 01; entrance hall; 1500mm wide; 7nr risers; 300mm
going

1.00 nr 0.00

Brushed stainless steel grade 316 handrails and railings,
welded and ground, concealed fixings (3107);
complete with all accessories, fixings and making good;
all as per Architect's drawings & specification

Handrails

7.14 40mm dia. handrail wall fixed with 10mm stainless steel
brackets

8.00 m 0.00

7.15 40mm dia. railing with 30mm legs fixed into timber floor 3.00 m 0.00

Subtotal (carried forward): 0.00
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Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

8.

(27) ROOF STRUCTURE

DEMOLITION AND ALTERATIONS

Demolition

Prop and brace each truss before releasing any
connection. Dismantle trusses 01–12 one at a time and
take them to a covered workshop to do repair work and
reinstall (measured somwhere else)

Materials remaining property of Employer

8.1 trusses 01–12 1.00 item 0.00

Cutting existing stone walls & installing new solid
concrete bearing; to support new steel angle & timber
plant; include for chasing into stone walls that varies in
thickness, breaking out existing of walls and installing
new bearing pads; include for all grout and labor as
necessary; as per engineer detail.

Cutting;

8.2 300 x 500mm; spreader pad as per engineers
specification

34 nr 0

Treatment/Repairs

Repairs to existing laminated arch roof trusses in
accordance with the Engineer’s Laminated Arch Roof
Trusses Report (Ref. 0596-000 – Former Butter Exchange /
Weighmaster’s House, Church Street, Shandon, Cork
City), in conjunction with PJ Barrett’s Report. The works
shall include, but shall not be limited to, all necessary
repairs and remedial works to existing timber and
metalwork components, including strengthening,
replacement, splicing, fixing and associated works, as
required by the Engineer’s and Conservation Architect’s
reports, drawings and specifications. All works shall be
carried out in accordance with the Engineer’s details
and requirements, including Engineer’s Drawing Nr. 106

Timber repair; (trusses 1 - 12)

8.3 Roof truss type A 3.00 nr 0.00

8.4 Roof truss type B 6.00 nr 0.00



Mcor Cost Consultants Page 42 of 99November 11, 2026

(27) ROOF STRUCTURE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

8.

8.5 Roof truss type C 3.00 nr 0.00

Repair the existing laminated arch roof trusses in situ, in
accordance with the Engineer's Laminated Arch Roof
Trusses Report (Ref. 0596-000 – Former Butter Exchange /
Weighmaster's House, Church Street, Shandon, Cork
City) and PJ Barrett's Report. The trusses are to stay in
position throughout; no truss is to be dismantled or
removed from site. The works include, but are not limited
to, all repairs and remedial works to existing timber and
metalwork components as required by the Engineer's
and Conservation Architect's reports, drawings and
specifications. This covers in-situ strengthening,
replacement of individual members or sections, splicing,
fixing and associated works. Provide all temporary
propping, bracing and support needed so that each
truss and the roof structure it carries stay stable while
repairs are carried out. Install this before any member or
connection is cut, released or altered, and keep it in
place until the repairs to that truss are complete and
approved by the Engineer. Details and requirements,
including Engineer’s Drawing Nr. 106

Timber repair; (trusses 13)

8.6 Roof truss type A 1.00 nr 0.00

Rake out and remove all decayed mortar and loose
rubble to achieve a sound and stable bedding surface.
Prepare and bed new wallplate in NHL 3.5 lime mortar
with sharp sand, mixed at a ratio of 2.5:1, including all
necessary preparation, cleaning, making good and
ancillary works, complete in accordance with the
Engineer’s requirements. Refer to Engineer’s Drawing
No. 106.

Render and plaster repairs

8.7 gith of 550mm wide 72.00 m 0.00

WOODWORK

Structural and First Fixings

Reinstall refurbished existing laminated arch roof trusses
into their original positions, including all necessary lifting,
handling, temporary works, alignment, positioning, fixing
and reconnection, complete in accordance with the
Engineer’s details and requirements. Refer to Engineer’s
Drawing No. 106.
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(27) ROOF STRUCTURE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

8.

Pre-fabricated/refurbished Trusses 1 - 12

8.8 Roof truss type A 3.00 nr 0.00

8.9 Roof truss type B 6.00 nr 0.00

8.10 Roof truss type C 3.00 nr 0.00

Roof structure; softwood to BS 1186, white deal,
structural grade C16; double vacumn treated; to
engineers details

First fixings

8.11 150 x 75mm; wall plate 36.00 m 0.00

8.12 150 x 75mm; wall plate top of beam 37.00 m 0.00

8.13 150 x 44mm; rafters 787.00 m 0.00

8.14 200 x 44mm; joists 144.00 m 0.00

8.15 150 x 44; beam runner 37.00 m 0.00

Roof structure; hardwood to BS 1186, vacumn treated;
to engineers details. Refer to architect drawing 4112
detail 03.

8.16 100mm x 100mm; ridge plate to beam 58.00 m 0.00

8.17 203mm x 100mm; ridge timer 29.00 m 0.00

Boarding and Second Fixings

Plywood in between new and refurbished trusses.

Boarding and sheeting; WD SHTG-2

8.18 >300 wide; 30mm thick 315.00 m2 0.00

Insulation, Ironmongery, Accessories and Sundries
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(27) ROOF STRUCTURE

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

8.

Accessories

Steel straps; 30 x 5mm 1200mm long galvanised MS
restraint strapes at 1000mm c/c max; scurely fixed over
a minium of 3no. adjacent joists and built into external
walls as work progresses; 100mm turndown on strap tight
against blockwork

Accessories;

8.19 30 x 5mm straps 73.00 nr 0.00

Hangers; to suit flat roof joists; fixings as necessary

Accessories;

8.20 joist hangers; flat roof 181.00 nr 0.00

30mm diameter S/S  or wrought iron rods @ 600mm c/c's.

Accessories;

8.21 iron rods 189.00 nr 0.00

20mm diameter cast iron tie bars

8.22 tie bars; vertical; 1.500m to refubish trrusses 12.00 nr 0.00

30mm diameter cast iron tie bars

8.23 tie bars; horizontal;  6.960m to refurbish trusses 12.00 nr 0.00

STRUCTURAL
 
Steelwork;
 

Structural steel; steelwork to be fabricated and CE
marked in accordance with execution class EXC2 to BS
EN 1060-2; off site fabrication; all in accordance with
structural engineers drawings & specifications

Fabricated members, primary steelwork; beams; > 25
</=50kg/m
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Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

8.

8.24 120 x 6.3 SHS; fixed to trussses (Engineers Drawing Nr.
106)

2.51 t 0.00

8.25 203 x 102 x 23; UB 0.64 t 0.00

8.26 203 x 133 x 30; UB 1.07 t 0.00

Fabricated members, primary steelwork; stanchions; > 25
</=50kg/m

8.27 120 x 5; SHS 0.05 t 0.00

Fittings; to structural steel memebers; including base
plates, end plates, cap plates, web plates, stiffiners,
bolts, holding down assemblies, connections and all
necessary fittings & fixings as per structural engineers
specifications & drawings

Contractor designed; fittings

8.28 gerneral @15% 0.64 t 0.00

Thin-film intumescent coating to structural steelwork for
60 minute fire resistance (detail 4105), DFT to
manufacturer's loading tables, over compatible primer,
sealer topcoat to selected colour, third-party certified;
complete with all accessories, fixings and making good;
all as per Architect's drawings & specification

Corrosion protective coatings;

8.29 general steelwork surfaces 4.27 t 0.00

Subtotal (carried forward): 0.00
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Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

9.

(31) EXTERNAL WALLS: COMPLETIONS WITHIN OPENINGS

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie. Volume A:
General Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification. 

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party
to the Agreement on the European Economic Area,
which provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

item

The Contractor is to provide a sample, one meter in
length, of each type of second fixing as described in
this element, proposed to be incorporated into the
works for the Architect's approval prior to incorporation
in the works. 

item

Refer to Architects Specification note

This element of the works has been measured from the
Architects & Engineers Drawings & Specifications

note

Fabrication drawings submitted for approval before
ordering

note

 Joints and ironmongery submitted for approval by the
ER and Conservation Architect before manufacture

note

DEMOLITION AND ALTERATIONS

Treatment/Repairs
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(31) EXTERNAL WALLS: COMPLETIONS WITHIN OPENINGS

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

9.

EXISTING TIMBER SASH WINDOWS; REFURBISHED

Repair of existing c.1850 timber double-hung sliding sash
windows, Church Street elevation, Weighmaster's House,
in accordance with the Conservation Architect's
specification and Section L40, on a
minimum-intervention basis retaining historic fabric;
including removing existing plywood protection and
attending on the Conservation Architect for inspection
at height; carefully removing sashes for off-site workshop
repair, repairing frame, sash box, cill, parting and staff
beads, architraves and window board in situ, and
temporary protection to the opening; removing all
paintwork back to a sound base by shaped shave hook,
glass protected throughout, no blow lamps, torches,
immersion stripping or acid baths; cutting out decayed
timber at least 100 mm beyond the affected area and
splicing in approved high-quality hardwood with
compatible movement characteristics, profiles to match
existing exactly, no resin repairs; deepening glazing bars
and rebates, removing existing single glazing, and
supplying and fixing sli line double-glazed units, putty
fixed with proprietary self-coloured synthetic putty; new
ironmongery, nylon sash cords and lead weights
adjusted to suit; spot priming bare timber and filling with
exterior-grade wood filler; priming, undercoating, two
coats of primer system where required and one top
coat of exterior-grade paint to selected colour, with
contrasting internal and external colours, final paint line
taken over the putty line; Ref CA-TD-020; all as per
conservation architechts drawings & specifications.

Composite Items; Windows

9.1 Window: vertical sliding sash window; six-over-six panes;
1075 x 2235mm overall (WWM 1.1 to WWM 1.3)

3.00 nr 0

9.2 Window: bottom-hung tilt-inwards window with arched
glazing and an internal timber panel lining; 915 x
1305mm overall (WWM 2.2 & WWM 2.3)

2.00 nr 0

9.3 Window: vertical sliding sash window with an
arched-head top sash and a central glazing bar to
each sash; with an internal timber panel lining; 875 x
695mm overall (WWM 2.1)

1.00 nr 0

STONEWORK

Cut Natural Stonework
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9.

Cork White Limestone to IS EN 771-6, to match the
existing limestone sills in thickness, texture, colour and
veining. Flamed finish to exposed faces, with no sawn
faces, arrises or machine marks. Bedding faces tooled
for key. Tolerances ±1 mm. Bedded in hydraulic lime
mortar to IS EN 998-2 (provisionally 1:2 NHL 3.5:sand, mix
and sand to be confirmed with the architect and
stonemason), with bedding to match the existing sills.
Install before the insulated render is applied; as per
Conservation Architect's drawings and specifications.
Sills

9.4 75mm high  x 200mm deep 5.00 m 0

WOODWORK

Boarding and Second Fixings

Hardwood Internal Reveals and Heads; Timber to
comply with I.S. EN 1310:1997 and I.S. EN 1611-1:2000,
with 9–13% moisture content. Include pencil-rounded
edges and a 10 mm rebated shadow gap; window
boards on softwood battens, to be finished one coat
clear finish, as section M60. Plugged, screwed and
pelleted to substrate. Refer to specification document

second fixings; Window Heads

9.5 girth 500mm 36.00 m 0.00

second fixings; Window Reveals

9.6 girth 500mm 62.00 m 0

Internal softwood window boards P20/116; 18mm
laminated European redwood; pencil-rounded; 25mm
overhang; primed and painted

Second fixings; window boards

9.7 girth 500mm 36.00 m 0.00
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Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

9.

Architraves; European redwood to BS 1186-3; 19 x 75 mm
finished, square edged; moisture content 10–14% at
fixing; primed before delivery (M60); double-nailed to
timber doorset linings at 400 mm centres, heads
punched and filled; complete with all accessories and
fixings; all as per Architect's drawings& specification

Second fixings;  architrave

9.8 75 x 19mm 119.00 m 0

EXTERNAL MATCH BOARDED DOORS (L20/215)

External framed, ledged and braced matchboarded
doors to L20/215, comprising 100x50mm stiles, 100x50mm
haunched tenon top rail, 150x32mm barefaced tenon
bottom and middle rails, 100x32mm bracing and
approx. 100x25mm tongued and grooved
matchboarding; ex. 100x50mm door frame to match.
Timber to IS EN 942: acetylated softwood manufactured
from sustainably sourced radiata pine using full
cross-section acetylation, durability EN 350 Class 1;
Unglazed; non-fire-rated; all in accordance with
manufacturers drawings & specifications

Composite Items; Doors; L20/215

9.9 Pair of doors; 2550 x 2770mm overall to springing with
segmental arched head (approx. 2890mm to crown);
compression draught seal to frame perimeter and
flush-fitted brush seal to leading edges and bottom rail
(DWM 0.9 - church street entrance)

1.00 nr 0

9.10 Door; 850 x 2100mm overall; single leaf; square head;
(DWM 0.11 - Entrance at stairs)

1.00 nr 0

EXTERNAL TIMBER FRAMED WINDOWS (L10)
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9.

Bespoke acetylated timber windows in Pinus radiata
modified by acetylation; FSC certified; with non-toxic
treatment; profiles to match existing historic joinery as
the contract drawings; made to dimensions and levels
verified on site; factory finished with 3 coats of
microporous paint compatible with acetylated wood to
selected RAL colour; slimline double glazing 12 mm max,
putty fixed, to L40; stainless steel fixings compatible with
acetylated timber; end grain sealed, arrises eased,
screws countersunk and pelleted, and bedding surfaces
treated with preservative; workmanship to the
acetylated timber manufacturer's requirements, use
class to EN 335 Class 3.2 and tolerances to BS EN 1313-1;
including fixing in position;to Conservation Architect's
detail drawing no. CA-TD-022

Composite Items; Windows;

9.11 Window: 2415 x 1200mm overall; semicircular head with
radial glazing bars; double-glazed timber, bottom hung,
tilt inwards (DWM 1.4 to DWM 1.6)

3.00 nr 0

9.12 Window: 1850 x 790mm overall; double-glazed timber,
top hung, outward opening; with electrical actuators at
internal cill level (DWM 2.4 to DWM 2.15)

12.00 nr 0

PAINTING AND DECORATING

Painting

Prepare, prime and paint one coat of primer undercoat
and one coat of high quality eggshell/satin paint on the
following softwood; as per architects drawings &
specifications

Second fixings

9.13 girth <300; architraves 119.00 m 0

9.14 girth <300; frames 88.00 m 0

9.15 girth <300; heads 36.00 m 0.00

9.16 girth <300; reveals 62.00 m 0.00

9.17 girth <300; window boards 36.00 m 0.00

Subtotal (carried forward): 0.00
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10.

(32) INTERNAL WALLS, PARTITIONS: COMPLETIONS WITHIN
OPENINGS

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie. Volume A:
General Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification. 

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party
to the Agreement on the European Economic Area,
which provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

item

The Contractor is to provide a sample, one meter in
length, of each type of second fixing as described in
this element, proposed to be incorporated into the
works for the Architect's approval prior to incorporation
in the works. 

item

Refer to Architects Specification note

This element of the works has been measured from the
Architects & Engineers Drawings & Specifications

note

Fabrication drawings submitted for approval before
ordering

note

WOODWORK

Boarding and Second Fixings
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10.

Architraves; European redwood to BS 1186-3; 19 x 75 mm
finished, square edged; moisture content 10–14% at
fixing; primed before delivery (M60); double-nailed to
timber doorset linings at 400 mm centres, heads
punched and filled; complete with all accessories and
fixings; all as per Architect's drawings& specification

Second fixings

10.1 75 x 19mm; architrave (repair exisitng) 106.00 m 0

Architraves; European redwood to BS 1186-3; 19 x 75 mm
finished, square edged; moisture content 10–14% at
fixing; primed before delivery (M60); double-nailed to
timber doorset linings at 400 mm centres, heads
punched and filled; complete with all accessories and
fixings; all as per Architect's drawings& specification

Second fixings

10.2 75 x 19mm; architrave 132.00 m 0

Oak board; Formed with 300mm wide, 40mm deep
planks of laminated solid FSC-certified European White
Oak 

Second fixings

10.3 focus space wall board on to of existing foundation wall 6.00 m 0

INTERNAL TIMBER DOORSETS (L20/410)
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10.

Internal timber doorsets to L20/410. Door leaf 45mm
thick solid core comprising 50x37mm solid timber stile
and rail frame with 37mm glued stave and block or
composite flaxboard core; 4mm MDF facings glued
both sides with thermo-setting resin adhesive; 45x10mm
exposed hardwood lippings to all four edges, varnished;
full factory finish of 0.7mm HPL grade HGS to EN 438
(decorative finish to be selected) supplied with
protective film; adhesives to D3 (EN 204). Frame
125x45mm painted FSC-certified hardwood with
20x80mm painted hardwood stop blocks, fixings
plugged flush. Vision panels where scheduled: 6mm
clear safety glass bedded in silicone, 5mm radius
internal corners to laminate, FSC European redwood
mitred beads 20mm high with 5x5mm bolection return,
pinned and varnished. Fire and smoke seals as required
to meet fire rating. Fire-rated doorsets CE marked to EN
16034 in conjunction with EN 13241 (L20/115); gaps to
supporting construction filled to certification
requirements (L20/810); Sizes are overall frame sizes as
scheduled on Drg 5005/5006

Composite items; doors

Fire-rated FD30S

10.4 Single doorset; 1100 x 2100mm overall; DWM1.3, DWM
1.4

2.00 nr 0

10.5 Single doorset; 925 x 2000mm overall; DWM 2.3, DWM 2.5 2.00 nr 0

10.6 Single doorset; 1000 x 2000mm overall; DWM 1.6, DWM
2.2, DWM 2.6

3.00 nr 0

10.7 Double doorset; 1200 x 2100mm overall; DWM 1.12 1.00 nr 0

10.8 Double doorset; 1500 x 2100mm overall; DWM 1.13 1.00 nr 0

10.9 Double doorset; 1140 x 2100mm overall; DWM 1.14 1.00 nr 0

Existing Doors: Relocated and Upgraded to FD30

10.10 Take off the existing timber panelled door; 1000 x
2100mm overall; and upgrade it to FD30 to the spec.
Rehang it in a new fire-rated frame within the new
fire-rated partition. Fit intumescent and smoke seals, to
the manufacturer's tested details. Repair and refurbish
the existing frame, linings and architraves, which are
retained in situ; DWM 1.2, DWM 1.5 

2.00 nr 0
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10.

Non-fire-rated

10.11 Single doorset; 1100 x 2100mm overall; Unglazed; DWM
1.8

1.00 nr 0

10.12 Single doorset; 1000 x 2100mm overall; Unglazed; DWM
0.3

1.00 nr 0

Double-hung vertical sliding sash window; with an
arched-head top sash and a central glazing bar to
each sash; to NBS L10; Install in an existing
semicircular-headed ope in the rear wall of
Weighmaster's House; to Conservation Architect's Detail
Drawing No. CA-TD-024; Include the box frame, sashes,
cill, beads, sash furniture and glazing to the detail

Composite Items; Windows

10.13 Double-hung vertical sliding sash window;1000 x
1700mm high; six-over-six panes with glazing bars; DWM
1.10

1.00 nr 0

10.14 Double-hung vertical sliding sash window; 890mm x
1000mm high; DWM 2.8, DWM 2.9

2.00 nr 0

Existing Internal Windows: Upgraded to 60 Minute Fire
Resistance

10.15 Protect the existing fixed internal window, frame and
architraves; 970 x 950mm high; retained in situ; install a
new fire-rated frame with a single pane of 60-minute
fire-rated glass (EI 60 to IS EN 13501-2) to the room side;
DWM 1.9

1.00 nr 0

METALWORK

Non-Structural

GLAZED METAL DOORS AND SCREENS (L10/315)
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10.

Thermally broken steel glazed screen incorporating
automated bi-parting sliding doors, ref. architects spec
L10/315; comprising: factory-fabricated welded
cold-formed galvanised steel profiles approx. 1.5mm
thick with polyamide thermal break, 75mm profile
depth, polyester powder-coated finish in a RAL Classic
colour; double-glazed sealed units with low-E coating,
warm-edge spacer and argon fill, U-value 1.2–1.4
W/m²K, with outer pane laminated security glass to BS
EN 356 Class P5A (approx. 10.5mm); concealed
motorised bi-parting sliding door operator to DBM 1.01
and EN 16005 with mains supply, 30-minute battery
back-up, motion detector activation, photoelectric
safety barriers, a key-operated control panel at the
reception desk and operator casing finished to match
the frame; complete assembly to resistance class RC3 to
EN 1627, including anti-lift running gear protection,
reinforced interlocking meeting stiles, motorised
multi-point locking, a supplementary manual lock and
tamper-resistant hardware; frameless structural glass
pocket screens (approx. 10mm, thickness to suit
structural design) set in a flush powder-coated steel
ground channel; brush seals to door surrounds; the
manufacturer’s standard ironmongery and fixings,
including all sealing, packing and flashings; all as per
architechts drawings & specifications.

Composite Items; Doors and door & screen units

10.16 Pair of doors; 3100 x 3200mm overall;DWM 0.10 1.00 nr 0.00

GLAZED METAL DOORS AND SCREENS (L10/550)

Glazed metal screens and doors: non-insulated,
single-glazed, flush-fitted internal steel doors and
screens; uncoated steel frame members, system frame
widths and 50mm depth to drawing no. 5000 (widths
increased where needed for fire purposes); polyester
powder-coated finish, RAL Classic colour; metal sheet
panels powder-coated to match frame; safety glazing
chosen by the manufacturer to achieve the scheduled
fire rating, with steel screw-on beads; fire resistance to
EN 13501-2 as scheduled; jointing, fire egress and fixing
to manufacturer's standard; all in accordance with
manufacturers drawings & specifications

Composite Items; Doors and door & screen units

10.17 Pair of doors; double-swing door leaves with a fixed
sidelight to the left and a fixed glazed screen to the
right 3800 x 3000mm overall; DWM 0.4

1.00 nr 0

10.18 Pair of doors; 2100 x 2600mm overall; DWM 0.7 1.00 nr 0
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10.

10.19 Single doorset; 1000 x 2100mm overall; DWM 0.1, DWM
0.2

2.00 nr 0

Composite Items; Windows; L10/550

10.20 Glazing to existing hatch; 610 x 460mm overall; DWM
1.11

1.00 nr 0.00

10.21 Non-fire-rated fixed glazed steel screen; 6000 x 2100mm
overall; single-glazed flush-fitted safety glass throughout;
DWM 0.5

1.00 nr 0

10.22 Non-fire-rated fixed glazed steel screen; 4300 x 2100mm
overall; single-glazed flush-fitted safety glass throughout;
DWM 0.6

1.00 nr 0

10.23 Non-fire-rated fixed glazed steel screen; 1000 x 2200mm
overall; with single fixed pane of 60-minute fire-rated
safety glass and glazing manifestation; DWM 0.8

1.00 nr 0

Insulation, Ironmongery, Accessories and Sundries

Ironmongery to internal doors; supply and fix as the
door-by-door Ironmongery Schedule (ref. Drgs 5005 and
5006); include for supply, delivery, fixing with fasteners of
matching finish supplied by the ironmongery
manufacturer, holes no larger than required, protection,
and checking, adjusting and lubricating all moving parts
at completion (L10/820, L20/830); Items to fire-rated
doors fixed so as not to compromise the tested
assembly; clearances not more than 8mm unless
protected by intumescent paste (L20/840). Hinges
located to L20/850 or the fire-door manufacturer's
recommendations; hinges to steel doors to the door
system manufacturer's spec; all as per architechts
drawings & specifications

Ironmongery

10.24 Butt hinge; to internal steel or timber doors as
scheduled; ref. architects spec P21/320

72.00 nr 0.00

10.25 Floor mounted hinges; ref. architects spec P21/330 2.00 nr

10.26 Overhead door closer; to internal steel or timber doors
as scheduled; ref. architects spec P21/645

18.00 nr 0.00
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10.

10.27 Lever handles on roses; pair; to internal doors as
scheduled; ref. architects spec P21/615

4.00 nr 0.00

10.28 Lever handles on roses; pair; to internal doors as
scheduled; ref. architects spec P21/610

6.00 nr 0.00

10.29 Pull Handles; ref. architects spec P21/642 17.00 nr 0.00

10.30 Push Plate; ref architects spec P21/670 3.00 nr 0.00

10.31 Flush Bolt; ref. architects spec P21/583 6.00 nr 0.00

10.32 Kick plate; to internal steel or timber doors as scheduled;
ref. architects spec P21/680

10.00 nr 0.00

10.33 Door Latch; ref. architects spec P21/540 9.00 nr 0.00

10.34 Bathroom Lock; ref. architects schedule P21/524 2.00 nr 0.00

10.35 Deadlock with thumbturn in inside; ref. architects spec
P21/520

6.00 nr 0

10.36 Night Latch lock with thumbturn on inside and ring pull
outside; ref. architects spec P21/550

1.00 nr 0

10.37 Floor Mounted Doors Stop;  ref. architects spec P21/720 20.00 nr 0.00

10.38 Compression draft to seal to frame perimeter and
flush-fitted brush seal to leading edges and bottom rail.

1.00 nr 0.00

10.39 Coat Hook; ref architects spec P21/811 1.00 nr 0.00

10.40 Sign; 'Fire door keep closed'; to internal steel or timber
doors as scheduled; ref. architects spec P21/705

14.00 nr 0.00

10.41 Sign; 'Fire door keep closed'; to internal glazed doors as
scheduled; ref. architects spec P21/700

6.00 nr 0.00

10.42 Sign; 'Universal Access WC'; to internal steel or timber
doors as scheduled; ref. architects spec P21/705

2.00 nr 0.00

PAINTING AND DECORATING

Painting
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10.

Prepare, prime and paint one coat of primer undercoat
and one coat of high quality eggshell/satin paint on the
following softwood; as per architects drawings &
specifications

Second fixings

10.43 girth <300; architraves 237.00 m 0

10.44 girth <300; frames 88.00 m 0

10.45 girth <300; doors 77.00 m2 0

Subtotal (carried forward): 0.00
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11.

(33) FLOORS, GALLERIES: COMPLETIONS

GLAZING

Glazing

Supply, fabricate and install 1100mm high (minimum,
measured from finished floor level) glazed guarding to
the mezzanine edge, made up of: Uprights: 7 no.
30×30mm mild steel square section uprights at about
1110mm centres. Each upright runs the full depth of the
string and has a welded 90° crank to take the handrail.
Handrail: 50×12mm mild steel flat handrail, welded to
the uprights. The upright crank gives a 92.5mm offset.
Glass infill: 6 no. 15mm laminated safety glass panels,
about 1060 × 1220mm. They sit in glazing clamps fixed to
the string, with about 890mm of glass showing above
floor level. The supplier sets the final glass specification
and clamp depth so the guarding meets the strength
requirements in the regulations. String / floor edging:
20×270mm string formed with welded mild steel flat
plate, fixed to the edge of the mezzanine structure.
Sealing: mastic seal between the glass and the floor
edge. Mastic specification and colour to be agreed.
Finish: all mild steel painted to M60/155. Dwg No. 4108,
Rev 0

Frameless glazed balustrades, height stated

11.1 1100mm min guarding height 7.00 m 0.00

Subtotal (carried forward): 0.00
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12.

(37) ROOF: COMPLETIONS

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie. Volume A:
General Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification. 

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party
to the Agreement on the European Economic Area,
which provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

item

Brochures, data sheets, fabrication drawings and
samples to be submitted for approval before ordering

note

The Contractor is to provide a sample, one meter in
length, of each type of second fixing as described in
this element, proposed to be incorporated into the
works for the Architect's approval prior to incorporation
in the works. 

item

Refer to Architects Specification note

DEMOLITION AND ALTERATIONS

Alterations
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12.

Existing cast iron rooflights to Specification L10. Carefully
remove and set aside. Refurbish: remove existing
glazing, strip and grit blast the frame, repair or replace
defective sections to match the original, and prime and
finish in a colour to be selected. Reglaze with
double-glazed argon-filled sealed units (heat-soaked
toughened outer pane, laminated inner pane, low-E
coating, warm-edge spacer) with continuous EPDM
gaskets. Reinstate in the original opening with new
flashings and closers, make good all disturbed work, and
water test on completion.

Composite Items; windows (L10)

12.1 rooflights; to weighmasters house; 480mm x 740mm
overall

1.00 nr 0

METALWORK

Non-Structural

Thermally broken steel duo-pitch ridge rooflight system
to Specification L10/[], contractor designed.
Factory-fabricated, cold-formed galvanised steel
T-profiles of welded construction, 75 mm deep × 42 mm
sightlines × 1.5 mm thick, with glass-fibre-reinforced
polyamide thermal break and 12 mm external cappings.
Polyester powder coated, colour to be selected from
the manufacturer's full range. Double-glazed
argon-filled sealed units: heat-soaked toughened outer
pane, laminated inner pane, low-E coating, warm-edge
spacer. Pitch []°, fixed to steel support structure
(measured elsewhere). Includes glazing bars, ridge,
eaves, gable ends and intermediate transoms; formed
2.0 mm marine-grade aluminium cladding to external
framing members, powder coated to match, with
continuous EPDM gaskets, flashings and closers;
structural and thermal design, fabrication drawings and
samples; water testing, certification and warranty.

Composite Items; Windows; L10/460

12.2 Rooflights; to Weighmasters House; 3650mm wide x
27500mm long 

1.00 nr 0

WOODWORK

Boarding and Second Fixings
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12.

Lift shaft dormer over platform lift, approx. 2.6 x 2.1m on
plan; 150 x 44mm C16 rafters at 400mm centres on 100 x
75mm wallplate, opening trimmed with C16 trimmers,
stud framing to front and cheeks; Maintain 500kg lifting
hook fixed to trimmers, tested and certified; 100mm
mineral wool (P10/125) with air vapour control layer
(P10/310); 25mm plywood (K11/515); Code 6 lead to
roof, front and cheeks with wood-cored rolls at 600mm
centres (H71/115); Code 5 lead apron, soakers, step and
back flashings (H71/410, H71/440); slating cut and made
good around; all as per Architect’s drawing 4114,
Engineer’s drawing RKA 107 & specification; Dormers; lift
shaft dormer complete

Boarding and sheeting

tops and cheeks of dormers

12.3 >300mm wide; vertical 2.00 m2 0.00

12.4 >300mm wide; vertical 2.00 m2 0

Roofs of dormer

12.5 >300mm wide; horizontal 6.00 m2 0

Subtotal (carried forward): 0
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13.

(41) WALL FINISHES EXTERNALLY

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie. Volume A:
General Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification. 

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party
to the Agreement on the European Economic Area,
which provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

item

All construction details & finishes are to be agreed with
the council and in accordance with the Building
Regulations

note

All materials & workmanship must be in accordance
with the relevant regulations. The Euro codes are a
series of standards which establish common rules for
design of structures within the European Union

note

All design & construction to meet the requirements of
the Irish Building Regulations including ant code
reference to the relevant building regulations

note

All major finishing materials and finishes including colour
selection to be indicated in the Contractor's proposals
and agreed with the client / employer's representitive in
entirety prior to commencement of works

note

Material shall be selected to reflect the overall quality
of the development, design life and ease of
maintenance as set out above. All external materials
and finishes shall be fire resistant.

note



Mcor Cost Consultants Page 64 of 99November 11, 2026

(41) WALL FINISHES EXTERNALLY

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

13.

3 no sand and cement (second coat) samples to be
provided in advance of sample boards being prepared

note

Final specification, strength designations etc to be
discussed and agreed with rendering sub- contractor
prior to Works commencing

note

The installation shall comply with the requirements of
the Building Regulations

note

Refer to Architects Specification note

Refer to Architect's elevations drawings note

ROOFING, CLADDING AND WATERPROOFING

Damp proofing

800 Epoxy cement waterproofing coating with primer to
insulated render. Proprietary, fibre-reinforced
epoxy-cement liquid waterproofing coating to the base
of the external wall. Installed at the wall/paving junction
to prevent water ingress, the coating shall be fully
compatible with the lime-cork insulated render system in
the Conservation Architect's Specification M40. The
Contractor shall provide written confirmation of the
product's compatibility with all elements of the render
system and its warranties. Refer to the Architects
specification document for more information and
Architects drawing  CA-TD-015 & CA - TD-016

vertical

13.1 >300 8.00 m2 0

WOODWORK

Boarding and Second Fixings

FLOOR, WALL AND CEILING FINISHINGS

Finishings
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13.

Repoint existing walls including raking out defective
mortar joints, cleaning joints, preparing surfaces and
repointing in matching mortar complete

Wall

13.2 reveals; <=300 wide 41.00 m2 0.00

13.3 walls; >300 wide 159.00 m2 0.00

Supply and apply new lime based insulated render
system, 60mm total thickness, to external walls, in
accordance with the Conservation Architect’s
Specification Section M20 and Drawing No. CA-TD-016.
Including preparation of substrate, removal of loose and
defective material, dampening of background,
dubbing out to achieve a true surface, insulating base
coats, reinforcing mesh where required, lime finish coat,
stainless steel or approved beads and stops at edges,
junctions and openings, curing and protection of the
work from frost, rain and direct sunlight. Including the
preparation of a sample panel for the Conservation
Architect’s approval before work starts, and all
necessary materials, plant, labour and access. All in
accordance with the manufacturer’s
recommendations.

Wall

13.4 reveals; <=300 wide 41.00 m2 0.00

13.5 walls; >300 wide 159.00 m2 0.00

External lime based insulated render to CA specification
on galvanised expanded metal lathing fixed to 25mm
plywood (measured elswhere), applied in coats with
mesh and finishing coat (details 4110/4111); complete
with all accessories, fixings and making good; all as per
Architect's drawings & specification

Wall

13.6 <=300 wide 39.00 m2 0.00

13.7 >300 wide 27.00 m2 0.00
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13.

Supply and install an NSAI Agrément approved external
wall insulation system, in accordance with the Agrément
certification, the manufacturer’s recommendations and
Detail 4020. Before ordering, the Contractor shall submit
proposals for approval, including product brochure,
data sheets, Declaration of Performance and render
samples. The system comprises: Insulation: 100mm
CFC/HCFC-free mineral wool façade board to EN
13162, density 140kg/m³, thermal conductivity 0.036
W/mK. Fixing: a combination of adhesive and
mechanical fixings as recommended by the
manufacturer (allow 8 nr fixings per m²). Support: PVC
support rails and non-thermal bridging brackets, as
recommended by the manufacturer. Reinforcement:
standard grade non-slip alkali-resistant glass fibre mesh
(tear strength > 1.5kN/50mm, 160g/m²), embedded
within 1 nr coat of cement-free natural-white lime
basecoat. Primer: as recommended by the
manufacturer; 1 nr coat, or 2 nr coats in hot weather.
Finish: 1 nr coat of cement-free natural-white lime
render, specific to the manufacturer’s system.

Wall

13.8 <=300 wide 57.00 m2 0.00

External vapour-permeable mineral paint (M60/170):
preparation, primer and two finish coats to selected
colour; complete with all accessories, fixings and
making good; all as per Architect's drawings &
specification

Wall

13.9 <=300 wide 80.00 m2 0.00

13.10 >300 wide 318.00 m2 0.00

Subtotal (carried forward): 0.00
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14.

(42) WALL FINISHES INTERNALLY

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie. Volume A:
General Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification. 

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party
to the Agreement on the European Economic Area,
which provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

item

All construction details & finishes are to be agreed with
the council and in accordance with the Building
Regulations

note

Any proposed alternatives for tiling shall be subject to
approval from client / client's representitives in Cork
County Council

note

Cork County Council shall approve all paint colours, tiles
and other finishes prior to application or installation

note

Samples of a minimum 4 types of bathroom wall tiles of
1m x 1m required; as per architect's samples schedule;
Appendix A 

note

The installation shall comply with the requirements of
the Building Regulations

note

Refer to Architects Specification note

Refer to Architects finishes plan drawing note
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14.

Refer to Architects Conservation Works Specifcation for
details

note

Application of insulating plaster to be installed by
specialist contrcator on the approved list of render
system suppliers. Subcontractor to be approved by ER

note

Aluminium trunking within dado panelling within M&E
package

note

WOODWORK

Insulation, Ironmongery, Accessories and Sundries

Thermal insulation; 100 mm mineral wool insulation to IS
EN 13162, thermal conductivity 0.034 W/mK, reaction to
fire class A1 (Spec P10/125 & P10/190), friction-fitted
between existing vertical timber studs, joints butted with
no gaps, mechanically retained where necessary to
prevent slumping; to walls; all to manufacturer's
instructions

Walls; 

14.1     >300 wide; walls 25.00 m2 0.00

FLOOR, WALL AND CEILING FINISHINGS

Finishings

Three coat lime plaster 30mm total thickness to walls
over 300mm wide, in areas shown on Conservation
Architect's drawings, applied to [stone/brick/existing
masonry] background including preparing and
dampening background; plaster to use Natural
Hydraulic Lime NHL 2 (weak strength) to I.S. EN 459-1
without additives; strength factor 2; whiteness index 76;
residue at 0.09mm 5%; surface cover 11,000cm²/g;
density approximately 500g/litre; expansion less than
1mm; available free lime Ca(OH)� after slaking 50–55%;
residue of quicklime after slaking less than 1%; 1st and
2nd backing coats 1 part NHL 2 to 2.5 parts washed
sharp sand with hair reinforcement; finish coat 1 part
NHL 2 to 1 part silica sand; as per conservation
architechts drawings and specifications

Walls; M20/420
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(42) WALL FINISHES INTERNALLY

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

14.

14.2 >300 wide; walls 971.00 m2 0.00

14.3 <=300 wide; reveals 40.00 m2 0.00

40mm Cork Board bonded to wall using suitable
bonding mortar, 10 fixings per sq. m. if required. Apply
4mm bonding mortar, alkali resistant mesh, 4mm
bonding mortar, 3mm top coat lime plaster skim.

Walls; 

14.4 >300 wide; walls 5.00 m2 0.00

Small format tiles; Ceramic wall tiles; manufacturer to be
approved by design team, colour to be approved by
architect allow for 3 no. different colours; finish to be
glazed, size modular 200 x 100mm; thickness 6mm; to be
installed onto existing painted blockwork and new
skimmed plasterboard partitions; preparation as per
manufacturer's instructions; allow for an adhesive bed,
notched trowel method, adhesive to manfacturer's
instructions; joint width 3mm, grout to be approved by
architect, allow for corner beads and stop beads as
required to all external corners & exposed edges; refer
to specification for details; refer to architects drawing
L01-DR-CAD-AR for locations

Walls; Tiling; M40/110

14.5 >300 wide; walls 46.00 m2 0.00

14.6 <=300 wide; reveals 7.00 m2 0.00

Wall lining; 12.5 mm tapered-edge gypsum plasterboard
to IS EN 520 Type A (K10/401), screw-fixed to timber
battens; joints to K10/560; joints filled and taped;
perimeter gaps sealed to K10/510; vapour chaeck
P10/310;to walls exceeding 300 mm wide; including skim
refer to architect specification; refer to architect's detail
4110 for buildup

Walls; K10/401

14.7 >300mm wide; 25.00 m2 0.00

PAINTING AND DECORATING

Painting
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(42) WALL FINISHES INTERNALLY

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

14.

Special coating; finish paint over internal vapour
permeable insulation and lime plaster; product type
proposals to be submitted; 2 coats vapour open
breathable, water based internal paint compatible with
lime plaster and cork insulated plaster; colour to be
confirmed; as per conservation architect specification
for details

Walls; M60/180

14.8 girth >300; general areas; to internal walls 971.00 m2 0.00

Painting to walls; Emulsion paint to new internal walls;
Use high-quality, high-opacity, low-VOC, cleanable
emulsion with a Class 1 scrub rating to ISO 11998 and a
Type C scrub rating to BS 7719 (product to approval);
Prepare surfaces clean and dry; and caulk junctions
with dissimilar materials; Apply one thinned initial coat to
the manufacturer's recommendations, then two finishing
coats of washable matt vinyl

Walls; M60/110

14.9 >300 wide; plasterboard / stud walls 206.00 m2 0.00

14.10 <=300 wide; reveals 7.00 m2 0.00

Subtotal (carried forward): 0.00
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(43) FLOOR FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

15.

(43) FLOOR FINISHES

WOODWORK

Boarding and Second Fixings

Square-top European oak harwood skirting boards to BS
1186-3; moisture content 10–14% at time of fixing;
prepared and primed, as Specification M60; top and
bottom nailed at 400mm centres, nail heads punched
and filled; including mitres, angles and scribing; acoustic
seal to base of perimeter walls as detailed; sample to
Architect's approval; painted finish to M60/155
(measured elsewhere). Refer to Architects specification
document

Second fixings

15.1 skirtings 200mm high 207.00 m 0

Retain and repair existing skirtings see conservation
architects spec: K20/20

15.2 skirtings 200mm high 78.00 m 0

FLOOR, WALL AND CEILING FINISHINGS

Replacement of Historic Floorboards, Like for Like; New
or salvaged pitch pine boards to match existing in
thickness, width and grain, butt jointed, primed and
secret nailed to joists; Extent indicative, to be confirmed
on site by the Conservation Architect; Fill gaps, lightly
hand sand and clean down ready for floor coating
(measured elsewhere); Protect adjacent finishes; All
debris cleared from site; All in accordance with
Conservation Architect's Specification K20, clause 10.

Finishes; Floors

15.3 >300mm wide 191.00 m2 0
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(43) FLOOR FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

15.

Replacement of Historic Floorboards, Like for Like; New
or salvaged pitch pine boards to match existing in
thickness, width and grain, butt jointed, primed and
secret nailed to new and including 44x60mm treated
s/w Battens onto and including DPC underlay  at 450mm
centres; Extent indicative, to be confirmed on site by the
Conservation Architect; Fill gaps, lightly hand sand and
clean down ready for floor coating (measured
elsewhere); Protect adjacent finishes; All debris cleared
from site; All in accordance with Conservation
Architect's Specification K20, clause 10.

15.4 >300mm wide 128.00 m2 0.00

Replacement of Historic Floorboards to Mezzanine, Like
for Like; New or salvaged pitch pine boards to match
existing in thickness, width and grain, butt jointed,
primed and secret nailed to joists; Extent indicative, to
be confirmed on site by the Conservation Architect; Fill
gaps, lightly hand sand and clean down ready for floor
coating (measured elsewhere); Protect adjacent
finishes; All debris cleared from site;Refer to drawing
SE-XXX-L01-DR-CAD-AR Rev 0 & Architects specification
document.

Finishes; Floors

15.5 >300mm wide 76.00 m2 0

Oak Threads to Ramps; Formed with 300mm wide x
40mm deep planks of laminated solid FSC-certified
European White Oak; Threads cut and fitted to the ramp
profile, with edges eased; Fixed to ramp substrate with
concealed fixings, pelleted in matching oak, all as
detailed; Varnished finish to Specification M60/155;
Submit a 300 x 300 x 40mm sample for approval before
ordering; Protect adjacent finishes during the works; All
debris cleared from site; Refer to drawing
SE-XXX-L01-DR-CAD-AR Rev 01 & Architects specification
document 

Finishes; Floors

15.6 >300mm wide 3.00 m2 0



Mcor Cost Consultants Page 73 of 99November 11, 2026

(43) FLOOR FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

15.

40mm solid oak N10/170 stepped seating to Benched
Areas; Formed with 300mm wide x 40mm deep planks of
laminated solid FSC-certified European White Oak;
Threads cut and screw fixed through to face into
plywood substrate with countersunk wood screws; fitted
to the bench profile, with edges eased; screw heads to
be concealed with matching oak pellets/ plugs; grain
alligned and sanded flush Varnished finish to
Specification M60/155; Submit a 300 x 300 x 40mm
sample for approval before ordering; Protect adjacent
finishes during the works; All debris cleared from site;
Refer to drawing SE-XXX-L01-DR-CAD-AR Rev 01& DR
4102 & Architects specification document 

Finishes; Floors

15.7 >300mm wide 13.00 m2 0

25mm solid oak N10/170 risers to stepped seating to
Benched Areas; Formed with 25mm solid FSC-certified
European White Oak, cut and fitted to the bench
profile, with edges eased; Screw-fixed through the face
into plywood substrate with countersunk wood screws;
Screw heads concealed with matching oak
pellets/plugs, grain aligned and sanded flush; Varnished
finish to Specification M60/155; Submit a sample for
approval before ordering; Protect adjacent finishes
during the works; All debris cleared from site; Refer to
drawing SE-XXX-L01-DR-CAD-AR Rev 01 & DR 4102  and
Architect's specification document.

Finishes; Risers

15.8 >300mm wide 6.00 m2 0

Proprietary self-levelling compound, average 15mm
thick, applied to existing concrete screed base to
receive 200 x 200 x 6mm non-slip glazed ceramic floor
tiles (measured elsewhere); Prepare the concrete
screed base: remove dust, laitance and contaminants,
and fill cracks and holes; Apply compatible primer to
manufacturer's instructions before laying; Mix and apply
in accordance with the manufacturer's instructions,
finished to a smooth, level surface to suit the tile
adhesive and tiles; Product to be compatible with the
specified tile adhesive; Protect from traffic until cured;
Refer to drawing L01-DR-CAD-AR for locations.

Finishes; Levelling compound; 

15.9  to all tiled areas 99.00 m2 0
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(43) FLOOR FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

15.

Small format ceramic tiles; Ceramic floor tiles consistent
with tiles selected for M40/110 in the spec document;
manufacturer to be approved by design team, colour
to be approved by architect; finish to be non-slip
glazed, size 200 x 200mm; thickness 6mm and slip
potential up to R11 standards; to be installed with
concrete screed, allow for a layer of levelling
compound to provide even background; allow for an
adhesive bed, notched trowel method, adhesive to
manfacturer's instructions; joint width 3mm, grout to be
approved by architect, allow for mastic seal to
junctions;  refer to specification for details; refer to
architects drawing L01-DR-CAD-AR for locations

Finishes; Floors

15.10 > 300 mm wide 8.00 m2 0.00

Ceramic tile skirtings to match floor tiles to M40/110, 200
x 200 x 6mm, non-slip glazed; Fixed in adhesive by
notched trowel method; 3mm joints with coloured grout
TBC; Mastic seal to floor junction; Including cutting and
angles; Samples for approval. Refer to Architects
specifications document

Finishes; Skirtings

15.11 >150mm <=300mm girth;  200 x 200 x 6mm Tiled skirtings 17.00 m 0

Terracotta Floor Tiles; 300 x 300 x 15mm terracotta floor
tiles, colour and finish to Architect's approval, with
sample submitted before ordering; to screed (measured
elsewhere); Joints 10mm wide, set out from centre lines
to avoid small cuts at perimeters; grout colour TBC;
Apply final sealer coats in accordance with the
manufacturer's instructions; Including all cutting and
fitting around obstructions; Protect finished floor until
completion; All debris cleared from site.

Finishes; Floors

15.12 > 300 mm wide 91.00 m2 0

PAINTING AND DECORATING

Painting;
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(43) FLOOR FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

15.

Internal; Painting to Softwood Skirting Boards; Prepare
surfaces and wash down; Apply primer, two undercoats
and one finishing coat of satinwood paint, to
Specification M60/155; All in accordance with the
manufacturer's printed instructions.

Second fixings; 

15.13  girth ≤ 300mm; skirtings 285.00 m 0

Subtotal (carried forward): 0.00
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(44) STAIRS, RAMPS: FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

.

(44) STAIRS, RAMPS: FINISHES

Insulation, Ironmongery, Accessories and Sundries

WOODWORK

Insulation, Ironmongery, Accessories and Sundries

70mm thick rock mineral fibre board coated one side
with smoke + fire resistant ablative coating. R3efer to
Architets detail drawing 4120

Insulation; Themal

5.10 >300mm wide; horizontal 12.00 m2 0.00

FLOOR, WALL AND CEILING FINISHINGS

Boarding and Second Fixings; new 250 x 30mm planed
softwood sarking boards, preservative treated, to
underside of rafters over stairwell WM-SW01, butt jointed,
secret fixed to each rafter; as per Architect’s drawing
4120 & specification;

Finishes; Ceilings

<=300 wide 12.00 m2 0

Extra over 

30 min Fire rated board; sloping 12.00 m2 0.00

PAINTING AND DECORATING

Emulsion Paint to Skimmed Plasterboard Ceiling Soffits;
Prepare, make good, fill, sand and wash down surfaces,
caulking junctions; Apply one thinned base coat and
two finishing coats of washable matt vinyl emulsion,
low-VOC, Class 1 ISO 11998 scrub rating, or similar
approved; Allow for 5 no. 1m² sample panels; All in
accordance with the manufacturer's instructions. Refer
to Architect's specification.

Painting; ceilings
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(44) STAIRS, RAMPS: FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

.

14.3  >300mm wide; horizontal 12.00 m2 0.00

Subtotal (carried forward): 0
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(45) CEILING FINISHES & (35) SUSPENDED CEILINGS

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

16.

(45) CEILING FINISHES & (35) SUSPENDED CEILINGS

Insulation, Ironmongery, Accessories and Sundries

WOODWORK

Insulation, Ironmongery, Accessories and Sundries

70mm thick rock mineral fibre board coated one side
with smoke + fire resistant ablative coating. R3efer to
Architets detail drawing 4105.

Insulation; Themal

16.1 >300mm wide; horizontal 228.00 m2 0.00

16.2 >300mm wide; sloping 227.00 m2 0.00

FLOOR, WALL AND CEILING FINISHINGS

12.5mm thick high density plasterboard; drilled and
screwed at 230mm centres on approved 25mm ceiling
battens to plasterboard manufacturers
recommendations; sealing as detailed; 3mm skim coat
plaster finish with 'Expamet' plasterboard stop & beads
or equivalent and as recommended by board
manufacturer; all in accordance with drawings and
specifications. Refer to Architects specification
document

Finishes; ceilings

16.3 >300mm wide; horizontal 228.00 m2 0.00

16.4 >300mm wide; sloping 227.00 m2 0.00

extra over

16.5 Moisture Board Bathroom 8.00 m2 0.00

16.6 30 min Fire rated board; horizontal 228.00 m2 0.00

16.7 30 min Fire rated board; sloping 227.00 m2 0.00
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(45) CEILING FINISHES & (35) SUSPENDED CEILINGS

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

16.

PAINTING AND DECORATING

Emulsion Paint to Skimmed Plasterboard Ceiling Soffits;
Prepare, make good, fill, sand and wash down surfaces,
caulking junctions; Apply one thinned base coat and
two finishing coats of washable matt vinyl emulsion,
low-VOC, Class 1 ISO 11998 scrub rating, or similar
approved; Allow for 5 no. 1m² sample panels; All in
accordance with the manufacturer's instructions. Refer
to Architect's specification.

Painting; ceilings

16.8  >300mm wide; horizontal 228.00 m2 0.00

16.9 >300mm wide; sloping 227.00 m2 0.00

Subtotal (carried forward): 0.00
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(47) ROOF FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

17.

(47) ROOF FINISHES

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Pricing Document No.1, General
Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification.

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonized standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party to
the Agreement on the European Economic Area, which
provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required.

item

Whether specifically stated or not, where debris arises
from demolitions and alterations in any or all of the
following the contractor is to include for the removal
from site to a licensed landfill.

note

(47) ROOF FINISHES 

ROOFING, CLADDING AND WATERPROOFING

Slate and Tile Coverings



Mcor Cost Consultants Page 81 of 99November 11, 2026

(47) ROOF FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

17.

Roof covering; natural slate; to Weighmaster's House
pitched roof; fixed to rafters at 400mm centres (taken
elsewhere); pitch 25 degrees; include for vapour
permeable underlay; laid taut with minimum 100mm
vertical laps and fixed with 20 x 3mm extra-large clout
head nails; include for 35 x 50mm battens fixed to rafters
with 65 x 3.35mm galvanised nails; Welsh slate type,
Heather Blue in colour; minimum 500 x 300mm slate size;
water absorption less than 0.25%; to BS EN 12326-1
standards; minimum headlap 100mm; slates
centre-nailed twice with copper or aluminium clout nails
to BS 1202; include for all fixings needed; as per
Architect’s specification Section H62

Coverings; H62/105

17.1 sloping: >25° <=45°; >300 wide; pitched roof (BOH) 164.00 m2 0.00

17.2 sloping: >25° <=45°; >300 wide; pitched roof (FOH) 97.00 m2 0.00

Clay ridge tiles (H62/105); existing tiles cleaned and
relaid, new to match where required; bedded and
pointed in scantle mix mortar (Z21/320 CA); all as per
Architect’s drawing 4115 & specification

17.3 Ridges and hips; <300mm girth 16.00 m 0.00

Verges to natural slate roof (H62/105); bedded and
pointed in scantle mix mortar (Z21/320 CA); all as per
Architect’s drawings 4104, 4120 & specification;

17.4 verges <= 150mm girth 21.00 m 0.00

Rigid Sheet Coverings and Decking

Special fittings

Proprietary in-line slate ventilator with insect mesh,
matched to slate (H62/105); at 1000mm centres above
eaves; all as per Architect’s drawings & specification

17.5 Vents 66.00 m 0

Flexible Sheet Metal Coverings

Lead flashing; milled sheet lead to comply with BS
12588, code Nr. 4; fixing with plugs to be fitted at 300mm
c/c; chase and flashing to be pointed with suitable
weatherproof selant; 2 nr. coats of patination oil
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(47) ROOF FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

17.

Flashing

17.6 girth 500mm; valley 13.00 m 0.00

Lead Flashing; (H71/470) to abutment; top course
head-nailed, slates cut and fixed close to upstand,
minimum 150mm wide, copper nailed; all as per
Architect’s drawing 4112 & specification; Abutments;
top edge

Flashings

17.7  Horizontal; girth >=150mm ;  rooflight upstand, West &
East side

56.00 m 0.00

Lead flashing; to chimney stack (H71/470); underlay
turned up 100mm; all as per Architect’s drawing 4104 &
specification

Flashings

17.8 Horizontal; girth 300mm;  chimney roof junction 13.00 m 0.00

Rolled lead sheet to IS EN 12588, Code 5 unless
otherwise stated (H71/470); lead welding (H71/515);
stainless steel clips generally at 300mm centres and at
laps (H71/715); complete with all accessories, fixings and
making good; all as per Architect’s drawings &
specification

Flashing

17.9 Horizontal; <=150mm girth; Code 5 lead flashings with
capping lead-welded to raised glazing bars; ridge
glazing (4112)

29.00 m 0.00

17.10 Raking; <=150mm girth; Code 5 lead flashings at glazing
ends and gable of skylights (4120)

7.00 m 0.00

17.11 Flashings; Stepped; <=150mm girth; Code 5 lead soakers
and stepped flashings; chimney and west abutment
(H71/440)

13.00 m 0.00

Aprons/sills
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(47) ROOF FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

17.

17.12 Aprons; Horizontal; <=150mm girth; Code 5 lead apron
and back gutter to chimney (H71/410)

13.00 m 0.00

Rolled lead sheet to IS EN 12588, Code 6 unless
otherwise stated (H71/470); stainless steel clips generally
at 300mm centres and at laps (H71/715); complete with
all accessories, fixings and making good; all as per
Architect’s drawings & specification

17.13 Flashing; stepping; 750mm girth; Code 6 lead flashing
roof to sides of dormer

4.00 m 0

17.14 Flashing; horizontal; 750mm girth; Code 6 lead flashing
roof to sides of dormer

4.00 m 0

Lead capping; bolted to hardwood wall plates and 203
x 102 UB23 ridge steel with M12 threaded rods in
staggered pattern; joints scarfed and glued over
supports; preservative treatment free of copper where
in contact with lead; all as per Architect’s drawings 4112
Detail 03 & 4120 and specification;

17.15 Ridge capping; <300mm girth 29.00 m 0.00

Insulation, Ironmongery, Accessories and Sundries

Mineral wool batts to EN 13162 (P10/125), 0.034 W/mK,
A1, 100mm thick, friction fitted between rafters with min.
50mm ventilation space above; diffusible air and
vapour control layer (P10/310) below rafters, joints
lapped 150mm and taped; complete with all
accessories, fixings and making good; all as per
Architect's drawings & specification

Insulation; roofs; sloping

17.16 100mm mineral wool between rafters 261.00 m2 0.00

PAINTING AND DECORATING

Painting

Special coating finish paint to historic timber trusses and
beams (M60/190 CA): clean, prepare and apply
coating system; complete with all accessories, fixings
and making good; all as per Architect's drawings &
specification

General surfaces; height >4.00m
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(47) ROOF FINISHES

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

17.

17.17 Roof truss type A 13.00 m2 0.00

17.18 Roof truss type B 26.00 m2 0.00

17.19 Roof truss type C 13.00 m2 0.00

17.20 Existing Truss Stay in location 5.00 m2 0.00

DRAINAGE

Disposal above Ground

Cast-iron half-round rainwater goods (R10/382; to match
drawing CA-TD-015), factory primed with two-pack
polyurethane topcoat to selected colour, stainless steel
fixings, gutters to falls (R10/615); complete with all
accessories, fixings and making good; all as per
Architect's drawings & specification

Gutters

17.21 <150mm girth half-round cast-iron gutter on brackets 66.00 m 0.00

17.22 extra over for stop end 4.00 nr 0.00

17.23 extra over for outlet 5.00 nr 0.00

Downpipes

17.24 100mm dia. cast-iron downpipe with flush fixing ears 30.00 m 0.00

17.25 extra over for shoe/connection to drainage 5.00 nr 0.00

17.26 extra over for new hopper 1.00 nr 0.00

Subtotal (carried forward): 0.00
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(50) MECHANICAL SERVICES INSTALLATION

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

18.

(5-) SERVICES (MAINLY PIPED & DUCTED GENERALLY)

MECHANICAL INSTALLATIONS

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Pricing Document No.1, General
Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification.

note

   All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agrement
Certificate or with an alternative national technical
specification of any state which is a contracting party to
the Agreement on the European Economic Area, which
provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required.

item

Whether specifically stated or not, where debris arises
from demolitions and alterations in any or all of the
following the contractor is to include for the removal
from site to a licensed landfill.

item

Mechanical Installations - Tender Sum

Tendered Sum for work to be executed by a Specialist
Contractor:

18.1    Tendered Sum for the Mechanical Services Installation
complete including Fire Stopping employing the services
of an approved Specialist Contractor forward from the
Summary of the Services Engineers separate Volume C:
Pricing Document 

1.00 item 0.00

18.2    Add for profit 1.00 item 0.00
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(50) MECHANICAL SERVICES INSTALLATION

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

18.

   Tendered Sum for the HVAC Services Installation
complete including Fire Stopping employing the services
of an approved Specialist Contractor forward from the
Summary of the Services Engineers separate Volume C:
Pricing Document 

18.3    Add for profit 1.00 item

Enter here the name of the Contractors selected
Mechanical Services Installation Specialist
Sub-contractor:

note

ATTENDANCES

General Attendance; in accordance with ARM5 Work
Section 02 Preliminaries 04 Contractor's genrealfacilities
and obligations (04):

18.4    As required 1 item

Special Attendance in accordance with ARM5 Work
Section :

   Lifting and craneage

   Special scaffolding additional to Main Contractors
standing scaffolding together with ladders, platforms,
any necessary moving, alterations and adaptations.

   Temporary access roads and hardstandings in
connection with heavy items of plant, equipment and
the like.

   Unloading, distributing, hoisting and placing in position
all sub-contractors materials.

   Covered and lockable storage and accommodation
including lighting and power thereto.

   Single and three phase power around the site.

   Marking the position of holes, chases etc.

   Maintaining humidity/temperature levels necessary to
protect the works.

18.5 BUILDERS WORK 1.00 item 0.00
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(50) MECHANICAL SERVICES INSTALLATION

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

18.

ARM 4 departure; builders work in conection with this
element has not been measured out in detail, the
Contractor is to examine the Services Engineers,
Architects and Structural Engineers  detailed design
drawings and specifications and to inculde for the cost
of all builders work to the following items based on the
examination of same.

note

Based on the Services Consultant's Design Layout
Drawings and Specification for the Mechanical Services
Installation plus the Architects and Structural Engineers
detailed design drawings and specifications, in which all
services are concealed allow for the following Builders
Work complete include for all cutting and trimming,
lintols, beams, structural framing to openings including
support gantries or secondary steelwork, special special
fabricated closer pieces, sleeves, foam/polypropylene
fillers, mastic pointing, sleeves, transition pieces, casings
to conceal conduit and trunking internally, builder
supplied grilles, cabinets, waterproofing and tanking,
insulation; decoration of exposed metal conduit and
trunking, insulated pipework, brackets, trays, concrete
bases and plinths, gantries, steelwork, etc:

New and Existing; Within Existing Building

18.6    Holes 1 item

18.7    Chases 1 item

18.8    Recesses 1 item

18.9    Opes for grilles and the like 1 item

18.10    Penetrations through Internal and External Walls 1 item

18.11    Penetrations through Floors 1 item

18.12    Penetrations through Roof 1 item

18.13    Encasings to trunking and conduit 1 item

18.14    Concrete bases and plinths under equipment 1 item

18.15    Brackets, support trays, suspension systems 1 item

18.16    Structural Steelwork 1 item
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Employer: Document:
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Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

18.

18.17    Insulation 1 item

18.18    Boxing out and encasings to verticl service runs and
across ceilings both horizontal and sloping

1 item

18.19    Painting and decorating of exposed items  (Note: All
exposed items at high level or back stage are to be
painted black)

1 item

18.20    All other Builders Work items necessary to leave the
building complete and fit for purpose

1 item

FIRESTOPPING

Based on the Services Consultant's Design Layout
Drawings and Specification for the Mechanical Services
Installation plus the Architects and Structural Engineers
detailed design drawings and specifications, in which all
services areconcealed, allow for the full Firestopping of
the Mechanical Services Installation complete by a
Specialist Firm:

To Contractors Design and in compliance with the Fire
Certificate

18.21    Generally 1 item 0

Subtotal (carried forward): 0.00
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(60) ELECTRICAL SERVICES INSTALLATION

Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

19.

(6-) SERVICES (MAINLY ELECTRICAL and TRANSPORT/LIFT)
GENERALLY

(6-) SERVICES (MAINLY ELECTRICAL) GENERALLY

INFORMATION

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Pricing Document No.1, General
Conditions and Preliminary Items. 

note

For detailed description of materials and workmanship
see specification.

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonised standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agrement
Certificate or with an alternative national technical
specification of any state which is a contracting party to
the Agreement on the European Economic Area, which
provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required.

item

Whether specifically stated or not, where debris arises
from demolitions and alterations in any or all of the
following the contractor is to include for the removal
from site to a licensed landfill.

item

Electrical Installations - Tender Sum

Tendered Sum for work to be executed by a Specialist
Contractor:

19.1    Tendered Sum for the Electrical Services Installation
complete including Fire Stopping employing the services
of an approved Specialist Contractor forward from the
Summary of the Services Engineers separate Volume C:
Pricing Document 

1.00 item 0.00

19.2    Add for profit 1.00 item 0.00
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Employer: Document:

Project: Butter Exchange & Weighmasters

Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

19.

Enter here the name of the Contractors selected
Mechanical Services Installation Specialist
Sub-contractor:

note

ATTENDANCES

General Attendance; in accordance with ARM5 Work
Section 02 Preliminaries 04 Contractor's genrealfacilities
and obligations (04):

19.3    As required 1 item

Special Attendance in accordance with ARM5 Work
Section :

   Lifting and craneage

   Special scaffolding additional to Main Contractors
standing scaffolding together with ladders, platforms,
any necessary moving, alterations and adaptations.

   Temporary access roads and hardstandings in
connection with heavy items of plant, equipment and
the like.

   Unloading, distributing, hoisting and placing in position
all sub-contractors materials.

   Covered and lockable storage and accommodation
including lighting and power thereto.

   Single and three phase power around the site.

   Marking the position of holes, chases etc.

   Maintaining humidity/temperature levels necessary to
protect the works.

19.4 BUILDERS WORK 1.00 item 0.00

ARM 4 departure; builders work in conection with this
element has not been measured out in detail, the
Contractor is to examine the Services Engineers,
Architects and Structural Engineers  detailed design
drawings and specifications and to inculde for the cost
of all builders work to the following items based on the
examination of same.

note
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Code Description Qty Unit Rate Total

19.

Based on the Services Consultant's Design Layout
Drawings and Specification for the Mechanical Services
Installation plus the Architects and Structural Engineers
detailed design drawings and specifications, in which all
services are concealed allow for the following Builders
Work complete include for all cutting and trimming,
lintols, beams, structural framing to openings including
support gantries or secondary steelwork, special special
fabricated closer pieces, sleeves, foam/polypropylene
fillers, mastic pointing, sleeves, transition pieces, casings
to conceal conduit and trunking internally, builder
supplied grilles, cabinets, waterproofing and tanking,
insulation; decoration of exposed metal conduit and
trunking, insulated pipework, brackets, trays, concrete
bases and plinths, gantries, steelwork, etc:

New and Existing; Within Existing Building

19.5    Holes 1 item

19.6    Chases 1 item

19.7    Recesses 1 item

19.8    Opes for grilles and the like 1 item

19.9    Penetrations through Internal and External Walls 1 item

19.10    Penetrations through Floors 1 item

19.11    Penetrations through Roof 1 item

19.12    Encasings to trunking and conduit 1 item

19.13    Concrete bases and plinths under equipment 1 item

19.14    Brackets, support trays, suspension systems 1 item

19.15    Structural Steelwork 1 item

19.16    Insulation 1 item

19.17    Boxing out and encasings to verticl service runs and
across ceilings both horizontal and sloping

1 item
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Mcor Ref: 26.027

Code Description Qty Unit Rate Total

19.

19.18    Painting and decorating of exposed items  (Note: All
exposed items at high level or back stage are to be
painted black)

1 item

19.19    All other Builders Work items necessary to leave the
building complete and fit for purpose

1 item

FIRESTOPPING

Based on the Services Consultant's Design Layout
Drawings and Specification for the Mechanical Services
Installation plus the Architects and Structural Engineers
detailed design drawings and specifications, in which all
services areconcealed, allow for the full Firestopping of
the Mechanical Services Installation complete by a
Specialist Firm:

To Contractors Design and in compliance with the Fire
Certificate

19.20    Generally 1 item 0

Subtotal (carried forward): 0.00
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Cork City Council WEIGHMASTERS HOUSE TBQ

Mcor Ref: 26.027

Code Description Qty Unit Rate Total

20.

(6-) SERVICES (MAINLY ELECTRICAL and TRANSPORT/LIFT)
GENERALLY

Transport and Lift - Tender Sum

Tendered Sum for work to be executed by a Specialist
Contractor:

20.1    Tendered Sum for theTransport and Lift Services
Installation complete including Fire Stopping employing
the services of an approved Specialist Contractor
forward from the Summary of the Services Engineers
separate Volume C: Pricing Document 

1.00 item 0.00

20.2    Add for profit 1.00 item 0.00

Enter here the name of the Contractors selected
Mechanical Services Installation Specialist
Sub-contractor:

note

ATTENDANCES

General Attendance; in accordance with ARM5 Work
Section 02 Preliminaries 04 Contractor's genrealfacilities
and obligations (04):

20.3    As required 1 item

Special Attendance in accordance with ARM5 Work
Section :

   Lifting and craneage

   Special scaffolding additional to Main Contractors
standing scaffolding together with ladders, platforms,
any necessary moving, alterations and adaptations.

   Temporary access roads and hardstandings in
connection with heavy items of plant, equipment and
the like.

   Unloading, distributing, hoisting and placing in position
all sub-contractors materials.

   Covered and lockable storage and accommodation
including lighting and power thereto.
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Code Description Qty Unit Rate Total

20.

   Single and three phase power around the site.

   Marking the position of holes, chases etc.

   Maintaining humidity/temperature levels necessary to
protect the works.

BUILDERS WORK

ARM 4 departure; builders work in conection with this
element has not been measured out in detail, the
Contractor is to examine the Services Engineers,
Architects and Structural Engineers  detailed design
drawings and specifications and to inculde for the cost
of all builders work to the following items based on the
examination of same.

note

Based on the Services Consultant's Design Layout
Drawings and Specification for the Mechanical Services
Installation plus the Architects and Structural Engineers
detailed design drawings and specifications, in which all
services are concealed allow for the following Builders
Work complete include for all cutting and trimming,
lintols, beams, structural framing to openings including
support gantries or secondary steelwork, special special
fabricated closer pieces, sleeves, foam/polypropylene
fillers, mastic pointing, sleeves, transition pieces, casings
to conceal conduit and trunking internally, builder
supplied grilles, cabinets, waterproofing and tanking,
insulation; decoration of exposed metal conduit and
trunking, insulated pipework, brackets, trays, concrete
bases and plinths, gantries, steelwork, etc:

New and Existing; Within Existing Building

20.4    Holes 1 item

20.5    Chases 1 item

20.6    Recesses 1 item

20.7    Opes for grilles and the like 1 item

20.8    Penetrations through Internal and External Walls 1 item

20.9    Penetrations through Floors 1 item

20.10    Penetrations through Roof 1 item
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Code Description Qty Unit Rate Total

20.

20.11    Encasings to trunking and conduit 1 item

20.12    Concrete bases and plinths under equipment 1 item

20.13    Brackets, support trays, suspension systems 1 item

20.14    Structural Steelwork 1 item

20.15    Insulation 1 item

20.16    Boxing out and encasings to verticl service runs and
across ceilings both horizontal and sloping

1 item

20.17    Painting and decorating of exposed items  (Note: All
exposed items at high level or back stage are to be
painted black)

1 item

20.18    All other Builders Work items necessary to leave the
building complete and fit for purpose

1 item

FIRESTOPPING

Based on the Services Consultant's Design Layout
Drawings and Specification for the Mechanical Services
Installation plus the Architects and Structural Engineers
detailed design drawings and specifications, in which all
services areconcealed, allow for the full Firestopping of
the Mechanical Services Installation complete by a
Specialist Firm:

To Contractors Design and in compliance with the Fire
Certificate

20.19    Generally 1 item 0

Subtotal (carried forward): 0.00
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Code Description Qty Unit Rate Total

21.

SANITARY PLUMBING INSTALLATION

Fittings, Equipment and Furniture

Allow for supply & installation of the following sanitary
ware; as per sanitary ware schedule; all sanitary fittings
installed as per manufacturers instructions including all
associated fixings, supports, sundries, accessories, trims,
etc.

Fittings; sanitary

21.1 White powdercoated stainless steel automatic hand
dryer, vandal resistant with IP13 protection rating,
brush-type motor, 1400W power output, 650W motor
power, 750W heating power, 15 sec drying time, air
speed 70 m/s, 122 m3/h air volume, filter included,
complete with 2-year warranty

2.00 nr 0.00

21.2 Satin-finish, grade 304 stainless steel wall-mounted soap
dispenser, with keylock top-opening; 1- litre capacity

2.00 nr 0.00

21.3 Top-mount single bowl kitchn sink in satin-steel finished
grade 304 stainless steel

1.00 nr 0.00

21.4 Single lever kitchen mxer tap, 'anthracite' finished
stainless steel

1.00 nr 0.00

21.5 White Vitreous China raised height close-coupled WC,
integrated seat, no cover. 4.5L single flush cistern with
secure cover fastener and spatula lever. Matching
wall-mounted 370mm washbasin with right righthand
taphole, no overflow or chainstay hole, single sequential
long lever themostatic mixer tap

2.00 nr 0.00

21.6 35mm dia. painted steel rails as follows: 1 x 450mm
horizontal door pull rail 3 x 600mm vertical grab rails 1 x
800mm hinged pull-down rail with toilet roll holder

1.00 nr 0.00

21.7 Wall-mounted, foldable changing table with
dampended gas spring folding operation, solid wood
cosntruction with stainless steel locks and hinges, table
front in high quality durable laminate, complete with
purpose-made pvc-free polyether foam changing mat

1.00 nr 0

Subtotal (carried forward): 0.00
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22.

(70) FITTINGS & FURNITURE

INFORMATION

Product data sheets and samples to be sumbitted for
approval before ordering.

note

This element of the works has been measured from the
Architect's, Engineers and Services Engineer's Drawings,
Specifications and other documents as per the
Appendix A to Bill of Quantities No.1 ie.. Volume A:
General Conditions and Preliminary Items.

note

For detailed description of materials and workmanship
see specification. 

note

All materials are to be "proper materials" meaning
materials which are fit for the use in which they are
intended and for the conditions in which they are to be
used, and includes materials which: (a) bear a CE
Marking in accordance with the provisions of the
Construction Products Regulation; (b) comply with an
appropriate harmonized standard or European
Technical Assessment in accordance with the provisions
of the Construction Products Regulation; or (c) comply
with an appropriate Irish Standard or Irish Agreement
Certificate or with an alternative national technical
specification of any state which is a contracting party
to the Agreement on the European Economic Area,
which provides in use an equivalent level of safety and
suitability. Allow for the full cost of this requirement
including testing as required. 

note

FITTINGS

Furniture, furnishings, details stated

Supply and install Built in units; approximately 4000mm
wide x 600mm deep x 2635mm high overall in three bays
(N11/310); carcasses with fixed shelving,fixed to walls
and floor; 18mm plywood counter top with high pressure
laminate to both faces, finish selected from
manufacturer’s range, 38 x 10mm solid oak lipping on 18
x 35mm solid timber block, varnished (N11/340,
M60/160); mastic seal to 3 edges of counter (N11/390) ;
12mm compact grade laminate plinth (K32/140) with
selected coloured mastic seal to floor; timber doorsets
(L20/415); complete with all accessories, fixings and
making good; all as per Architect’s drawing 4122 &
specification

internal furnishings
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22.

22.1 Built in units - 1st floor landing 1 nr 0

Supply and install; approximately 3800mm long x 600mm
deep x 950mm high to counter (N11/310); base unit
carcasses with internal shelf, 5 no. flush cupboard doors
and 1 no. 4-drawer unit on runners, selected oak door
knobs varnished (M60/160); 18mm plywood counter top
with high pressure laminate to both faces, finish selected
from manufacturer’s range, 38 x 10mm solid oak lipping
on 18 x 35mm solid timber block, varnished (N11/340,
M60/160); selected coloured mastic seal to 3 edges of
counter (N11/390); 12mm compact grade laminate
plinth (K32/140) with mastic seal to floor; units scribed
and fixed to walls and floor; complete with all
accessories, fixings and making good; all as per
Architect’s drawing 4123 & specification

22.2 Built in units- 2nd floor landing 1 nr 0

Supply and install oak stepped seating; framing is 75 x
50mm treated softwood struts at 400mm centres, each
double screw-fixed to wall plates, with 18mm plywood
to EN 636-2 screw-fixed to the frame at 400mm centres
as the substrate; Seats are 40mm solid oak bench tops
and the risers are 25mm solid oak, both screw-fixed
through the face into the plywood with countersunk
wood screws. All screw heads to be concealed with
matching oak pellets/plugs, grain aligned and sanded
flush; All cutting, jointing, mitres, fixings, wall plates and
making good to be included; ref dwg 3103; all as per
architects drawings & specifications

built-in seating

22.3 Oak Stepped Seating; N10/170; Two risers 550mm high x
7910mm long

1.00 nr 0

Supply and install a complete blackout curtain system in
accordance with EN 13773 Class 1. The item includes
heavyweight woven blackout fabric of at least 300
g/m², with an integral blackout coating or a separate
bonded or sewn blackout lining. Fabric and lining
colours are to be selected from the manufacturer’s full
solid-colour range. Make up with a wave heading,
double-turn side hems and a weighted bottom hem
with a concealed chain or weights. Fix to a heavy-duty
extruded aluminium track, factory curved to approx.
200 mm radius. Recess the track within the ceiling
batten zone so it finishes flush with the ceiling. Fit
ball-bearing or low-friction carriers for smooth hand
operation through the curves without snagging. Include
all brackets, fixings and accessories.
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22.

curtains or blinds

22.4 3800 × 3000 mm 1.00 nr 0.00

22.5 4200 × 2130 mm 1.00 nr 0.00

22.6 5800 × 2130 mm 1.00 nr 0.00

Subtotal (carried forward): 0.00


