PRELIMINARIES CLAUSES
PUBLIC WORKS CONTRACT

SHORT PUBLIC WORKS CONTRACT (PW-CF6)

Reference numbering is generally the same as that in the Preliminaries Section of the Agreed Rules of Measurement
(ARM4, Supplement 1, Issue 2 September 2016)

The Employer, prior to tender, should complete areas on this document highlighted in yellow.
Add, delete strikethrough or amend clauses as required for individual project.
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Work by Specialist Works Contractors, Work by Utility Providers and Work by Others
Engaged Directly by the Employer

Work by Specialist Works Contractors

(not used)

(not used)

Work by Utility Providers
Work by Statutory Authority, Public Undertaking, or Public or Private Utility Provider

Work by others Engaged Directly by the Employer
Others directly engaged by the Employer
Obligations and forbearances required of the Contractor including attendances

General facilities and obligations

Supervision and co-ordination of the Works

Plant, tools and vehicles

Scaffolding

Site administration including the provision and keeping of all statutory records

Security

Provision of clearly identifiable site perimeters and surroundings

Provisions for protection of the public from site operations and arrangements for protection of third parties and visitors to
the site in accordance with all statutory requirements

Transport for work people

Protecting the Works from inclement weather

Water for the Works

Temporary lighting and power for the Works

Temporary roads, hardstandings, crossing and similar items

Temporary accommodation for the use of the Contractor

Temporary storage areas including suitable and separate storage for dangerous materials or substances
Temporary telephones and data communications for the use of the Contractor

Traffic Regulations

Welfare facilities for work people

Safety, Health and Welfare at Work provisions

Disbursements arising from the employment of workpeople

Maintenance of public and private roads

Removing rubbish, protective casings and coverings and cleaning the Works on completion
Compliance with waste management statutory requirements

Drying the Works

Temporary fencing, hoardings, gates, doors, screens, fans, planked footways, guardrails, gantries, floor, stair, roof edge
protection and protection of openings, safety nets and similar items

Control of noise, pollution and compliance with statutory obligations

Protection of the Works

Any other general facilities and obligations

Covid-19

Covid-19 Mandatory Closure

Generally
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PRELIMINARIES

1.1
1.1a

1.1b

1l.1c

1.2
1.2a

1.2b

1.2¢

l1.2d

1.2¢

Preliminary Particulars

Note: The clause and schedule headings of the Form of Contract are included below for pricing. Unless specifically
itemised elsewhere in these Preliminaries, any costs for or in connection with any contractual requirements or obligations
arising from these clauses should be included under the clause and schedule headings. In accordance with the Agreed
Rules of Measurement, some items are listed separately for pricing.

All costs arising from or in connection with the following are deemed to be included in the tender.

Project, parties and consultants

Name of project
Universal Access Works Entrance & Public Counter works at Ferbane Garda Station Co
Offaly

Nature of project

| Universal Access Works Entrance & Public Counter |

Location of project

‘ Main Street, Ferbane, County Offaly, R42 RP70 \

General description of the Works
The Works consist of

Works consist of a new accessible entrance door, new universal access public counter
along with associated works to existing electrical lighting and fire alarm.

Names and addresses of Employer and Consultants

The Employer The Commissioners of Public Works in Ireland
Employer’s Representative Refer to Schedule

Acrchitect Anita Morrissey OPW

Assigned Certifier Anita Morrissey OPW

Quantity Surveyor -

Structural Engineer Malachi Cullen Consulting Engineers Ltd.
Services Engineer John Doyle OPW

Other consultants

The Employer may appoint others to the Design Team from time to time

Description of site (Lands made available for the Works)

The boundaries of the site are
as indicated in the documents in the contract and/or in any background information provided with this
tender

Means of access to the site and position of the Works
as indicated in the documents in the contract and/or in any background information provided with this
tender

Adjacent or abutting buildings
as indicated in the documents in the contract and/or in any background information provided with this
tender

Existing services on, under or over the site

Services known to exist are
as indicated in the documents in the contract and/or in any background information provided with this
tender

Visiting the site
The site may be inspected during the tender period by arrangement with the Employer.
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1.3
1.3a

1.3b

1.3c

2.1
2.1a

2.1b

2.1c

Drawings and other documents

Drawings and other documents used for the preparation of the Pricing Document and issued to
Tenderers

The following drawings and documents were issued to Tenderers

| Refer to the Schedule |

Drawings and documents not forming part of the Contract
The following drawings and documents do not form part of the Contract
| As listed (if any) in Appendix 3 of the Instruction to Tenderers (Information Pack)

Inspection of drawings and other documents not issued to Tenderers
Drawings and other documents not issued to Tenderers may be inspected at
| Not applicable

Contract

Form, type and Conditions of Contract

Form of Contract

The Form of Main Contract will be the ‘Short Public Works Contract’ (PW-CF6 v1.14) dated 19.07.2023
published on http://constructionprocurement.gov.ie/contracts/ on the date 10 days before the latest date for
submission of tenders (disregarding any amendments posted on that date).

Clause headings

Note: The clause headings of the Conditions of Contract are set out hereunder for pricing. Unless specifically
itemised elsewhere in these Preliminaries, any costs for or in connection with any contractual requirements or
obligations arising from these clauses shall be deemed included under these headings.
1. This Contract

2. The Site, starting and completing the Works

3. The Works

4. The Price and payment

5. Representations and communications

6. Contractor’s Personnel

7. Pay and condition of employment of workers

8. Loss of and damage to the Works

9. Indemnity for claims and damage

10. Insurance

11. Property

12. Termination

13. Ethics in Public Office

14. Project Supervisor for the Construction Stage

15. Law, jurisdiction and disputes

16. Covid-19 Mandatory Closure

17. Limit on Liability

18. Price Variation

1. Contract

The Schedule (Including Employer’s entries to the Schedule): Refer to completed Schedule.
Clause 1.1: Employer’s Representative

Clause 1.1: Time for Completion

Clause 1.3: Other documents in the contract

Clause 2.6: Rate of liquidated damages

Clause 2.8: Weather station

Clause 3.15: Defects Certificate issued
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2.2
2.2a

2.2b

2.3

24
2.4a

2.5

2.5a

2.5b

2.5¢

2.5d

Clause 4.1: Interim payment

Clause 4.1: Percentage of price to be paid after Employer certifies the Works are substantially complete

Clause 4.2: Time for payment

Clause 10.3: Minimum indemnity limit for public liability insurance

Clause 10.3: Minimum indemnity limit for employer’s liability insurance

Clause 10.4: Maximum levels of excess

Clause 12.3: Percentage of the unpaid portion of the Price to be paid if Employer terminates, Clause 12.2 does
not apply, and Employer appoints another Contractor within 12 months

Clause 14: Project Supervisor (for the Construction Stage)

Clause 15.2: Body to appoint conciliator, if not agreed

Clause 15.3: Person to appoint adjudicator, if not agreed

Contractor’s liability

Contractor’s liability for risk or injury to persons and property and for damage to the Works

The Contractor shall, subject to any other provision in the contract, be liable for risk or injury to persons and
property and for damage to the Works and shall indemnify the Employer in accordance with the Contract.

Requirement of Contractor to effect insurance
Where required, the Contractor shall effect insurance in respect of the Contractor’s liability for some/all of the
above risks. The relevant particulars will be detailed in the Schedule

(not used)

Local Authority Fees and Charges

Consents, notices, fees and charges

The Contractor shall pay all Local Authority fees and charges (including charges for connecting to services)
in connection with the Works and any costs in connection with obtaining any consents or complying with any
notices, other than those that the Employer undertakes to pay for and are listed in the contract documents.

Obligations and restrictions imposed by the Employer

Access to and possession or use of the site

The Contractor shall consult the convenience of anybody who may be affected by the work with regard to the

approaches to be used, suitable times for making deliveries and all other matters affecting them.

Parking of Contractor’s and operatives’ cars and other vehicles will be at the discretion of the Contractor and

any expense of same will be borne by the Contractor.

|S.pecific requirements in relation to access to and use of the site: |
None

Limitations of working space

The Contractor is to confine operations to within the site.

Specific requirements in relation to limitations of working space:

| None |

Limitations of working hours

Subject to any provision to the contrary contained in the Contract, no work shall be carried out during the night

or on Sundays without the permission in writing of the Employer’s Representative save when the work is

unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works in which

case the Contractor shall immediately advise the Employer’s Representative.

The Contractor shall comply with any restrictions imposed by the Planning Permission or the Law.

|Specific requirements in relation to limitations of working hours: |
None

Limitations on the operation of plant with respect to adjoining property
Noise, dust, vibration and pollution should be kept to a minimum.
Specific requirements in relation to operation of plant with respect to adjoining property:
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2.5e

2.5f

2.5¢

2.5h

2.5i

2.5]

| None

The use or disposal of any material found on the site
No materials found on the site may be re-used except those specifically listed here:
| None listed |

The Employer will retain title to the following materials from excavations and demolitions:
| None listed |

Hoardings, fences, screens, temporary roofs; temporary hame boards and advertising rights

The Contractor shall provide suitable secure hoardings and maintain them in a safe and proper manner.
Specific requirements in relation to hoardings:

| None |

The Contractor shall provide suitable secure hoardings and maintain them in a safe and proper manner. The
Contractor shall erect information signage to outer perimeter to inform public of the works, design to be
provided by the Architect. No other name-board(s) may be displayed on the site without the consent of the
Employer who shall have absolute control and discretion as to size, specification and location, etc.

The Contractor shall not take photographs, write articles for publication or cause to be issued or displayed any
advertisement about the Works or any product therein nor permit such acts by others, unless expressly
authorised in writing by the Employer.

The maintenance and protection of existing services on, under or over the site

The Contractor shall do everything necessary to avoid damage to any services on, under or over the site, which
are put at risk by the execution of the Works.

The Contractor shall protect and maintain all overground and underground services encountered during the
execution of the Works. The Contractor is to make good any damage at their own expense and pay any costs
or charges in connection therewith.

The Contractor shall formulate a contingency plan to ensure an immediate emergency response by the relevant
bodies in the event that any services are damaged. The contingency plan must be approved in advance by the
Employer’s Representative and will include the names and contact numbers to effect immediate responses to
restore and maintain services.

The Contractor will advise the relevant bodies, in advance of commencing excavation or opening up work, of
the dates on which such service may be at risk. Where deemed necessary the Services Engineer, a
representative of the relevant authority or an emergency crew as appropriate will be in attendance where any
particular service is at risk.

The execution or completion of the work in any specific order or in sections or phases
The Works are to be carried out in a single phase unless otherwise stated here:
| Not applicable |

The order of execution of the Works is at the discretion of the Contractor unless otherwise stated here:
| Not applicable |

Maintenance of specific temperature and humidity levels

The Contractor shall control the humidity of the Works (see also item for ‘Drying the Works’, sub-section 4w

below).

|Specific requirements in relation to temperature and humidity levels: |
None

Temporary accommodation and facilities for the use of the Employer
The Contractor shall provide suitable separate sanitary convenience for the Employer’s Personnel in
an appropriate place on the site and to the approval of the Employer’s Representative. This shall be

Preliminaries — Public Works Contract
PW-CF6: Short Public Works Contract Page 6 Rev 2: 06 October 2022



PRELIMINARIES CLAUSES
PUBLIC WORKS CONTRACT

SHORT PUBLIC WORKS CONTRACT (PW-CF6)

2.5k

2.5

2.5m

2.5n

2.50

2.5p

2.5q

maintained by the Contractor at all times in a clean and hygienic condition and removed on completion
of the Works, the site being made good and deodorised.

The Contractor shall provide a lockable office on the site for the Employer’s Personnel (Clerk of]
Works, Resident Engineer or Supervisory Representative) not less than 4.5 x 3.5 x 2.2m, substantially
made, weatherproof, draught-proof and with adequate ventilation and heating. The office shall be
furnished with a table, a drawing bench, a lockable drawer, chairs, shelves and presses. On completion,
the office shall be removed and the site made good.

The Contractor shall provide heating, lighting, furniture and attendance for the temporary
accommodation.

Other accommodation required:
| None |

Provision of connections to voice and data communications systems for use of the Employer
The Contractor shall include for the cost of the installation of and connections to temporary voice and data
communications for the use of the Employer.

Periodic usage and access charges on voice and data communication systems for use of the Employer
The Contractor shall include for any periodic usage and access charges on voice and data communication
systems for the use of the Employer and associated running costs.

Provision of Project Supervisor Construction Stage services by the Contractor under the Safety, Health
and welfare at Work (Construction) Regulations

If the Schedule states that the Contractor is to be appointed project supervisor for the construction stage, the
Contractor shall include for all costs for and in connection therewith.

Quality Assurance Procedures
The Contractor shall include for any costs for or in connection with the following, as required by the Works
Requirements:
inspections
following quality assurance procedures
items to be inspected or tested before delivery to the site
tests to be carried out
supplying and erecting samples
air tightness testing
|Specific requirements in relation to samples and/or tests:
None

Security Clearance
Site staff will be required to show their Safe-pass identity cards for access to the site.
The Contractor is to include for any specific requirements concerning security clearance of work-people as
detailed below.
Specific requirements in relation to security clearance:
The successful contractor will be required, upon appointment, to submit relevant information of all
employees (including those sub contracted) assigned to the project to a designated member of An
Garda Siochana for the purposes of security clearance.

Building Control Act
The Contractor shall include for all costs in connection with complying with and carrying out any requirements
of the Building Control Act 1990 and any Regulations and amendments to the Regulations

Performance Bond

A Performance Bond is not required
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2.5r

3.1

3.2

3.3
3.3a

3.4
3.4a

3.4b

If neither is deleted, this should be read as a performance bond is not required

If a performance bond is required, the Contractor shall, before the Starting Date, give the Employer a
performance bond in the form provided with the Invitation to Tender or, if there is none, in a form approved
by the Employer. The performance bond shall be executed by the Contractor and by a surety approved by the
Employer.

The amount of the performance bond (if required) shall be ............ % (if not stated 12.5%) of the

initial Contract Sum (including VAT) up to certification of Substantial Completion of the Works, and
............ % (if not stated 6.25%) of the initial Contract Sum (including VAT) for the subsequent period

stated in the form of bond in the documents in the contract. (If not stated, 15 months after

Substantial Completion).

Note: The amount for Bond (if required) is to be identified separately in the submitted tender.

Any other obligations or restrictions imposed by the Employer

The Contractor on completion of the said Contract Works is to issue a certificate in a form acceptable
to the Architect and Client confirming that all the Contract Works have been executed in accordance
with the requirements of the current Building Regulations

Work by Specialist Works Contractors, Work by Utility Providers and Work by
Others Engaged Directly by the Employer

Work to be carried out by Specialist Work Contractors

(not used)

(not used)

Work by Utility Providers

Work by Statutory Authority, Public Undertaking, Local Authority or Public or Private Utility
Provider

The Contractor shall include for the cost of any work to be undertaken by a Statutory Authority,
Public Undertaking, Local Authority or Public or Private Utility Provider (including charges for
connecting to the services) in connection with the project other than those (if any) that the Employer
undertakes to pay for in the contract documents.

Work by others Engaged Directly by the Employer
Others directly engaged by the Employer
The following works shall be carried out by others directly engaged by the Employer
Insert as appropriate.
Installation of Artworks under the Percent for Art scheme
I.T. Installations / AV Installations; PC installations and peripherals
Loose furniture Installations; desks, chairs, cabinets

Obligations and forbearances required of the Contractor including attendances with respect to work

by others engaged directly by the Employer

Facilitate taking delivery of and temporary storage of all the above goods and /or materials (referred to in

previous item) within the confines of the site. Allow use of welfare facilities. Provide for any additional

insurance premium that may be required in connection with the foregoing works by others engaged directly

by the Employer.

Specific requirements in relation to obligations and forbearances required of the Contractor including

|attendances with respect to work by others engaged directly by the Employer: |
None
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da

4b

4c¢

4d

4e

4f

49

4h

4i

4j

4K

4

General facilities and obligations

Supervision and co-ordination of the Works

The Contractor shall provide for the entire supervision and the coordination of the works in accordance with
the contract.

Plant, tools and vehicles

The Contractor shall bring to site, install and remove on completion all plant, tools and vehicles required for
the Works.

The Contractor shall maintain all the foregoing plant, tools and vehicles for the duration of the Works.

Scaffolding
The Contractor shall bring to site, erect and remove on completion all scaffolding required for the Works.
The Contractor shall adjust and maintain all scaffolding on site for the duration of the works.

Site administration including the provision and keeping of all statutory records

The Contractor shall be responsible for the entire administration of the site and the Works.

The Contractor shall be responsible for the provision and keeping of all statutory records pertaining to the site
and the Works.

Security

The Contractor shall provide for safeguarding the Works, materials and plant against damage and theft
including providing all necessary watching and lighting for the security of the Works and the protection of the
public, in accordance with all statutory requirements.

Specific requirements in relation to security

| None |

Provision of clearly identifiable site perimeters and surroundings
The Contractor shall provide clearly identifiable site perimeters and surroundings.

Provisions for protection of the public from site operations and arrangements for protection of third
parties and visitors to the site in accordance with all statutory requirements

The Contractor shall provide for protection of the public from site operations and shall provide arrangements
for the protection of third parties and visitors to the site in accordance with all statutory requirements.

Transport for work people
The Contractor shall provide transport to and from the site and in and about the Works as necessary.

Protecting the Works from inclement weather
The Contractor shall protect the Works against damage from inclement weather.

Water for the Works

The Contractor shall provide clean fresh water for use on the Works, and pay all costs and charges in
connection therewith, provide all temporary storage and plumbing services and clear away and make good on
completion.

Temporary lighting and power for the Works
The Contractor shall provide electricity for use on the Works and pay all costs and charges in connection
therewith. All temporary installations are to be cleared away and made good on completion.

Temporary roads, hardstandings, crossing and similar items

The Contractor shall provide all necessary temporary roads, entrances and gates, hardstandings, crossings and
the like, and shall maintain them during the course of the Contract and remove them and make good on
completion.
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am

4n

40

4p

4q

4r

Temporary accommodation for the use of the Contractor

The Contractor shall provide and maintain all necessary temporary office accommodation for their use
including an office for the Foreman or Site Agent in charge of the Works, with data and telephone, and remove
and make good on completion.

The Contractor shall provide suitable accommodation for the holding of site meetings with a table for up to
15 people and 15 chairs.

The Contractor shall clear away and remove from site on completion any temporary accommodation and make
good any areas disturbed.

Temporary storage areas including suitable separate storage for dangerous materials or substances
The Contractor shall provide watertight storage and external storage areas for materials and tools, including
suitable and separate storage for dangerous materials or substances, in positions to be agreed with the Project
Supervisor Construction Stage.

The Contractor shall clear away and remove from site on completion any temporary storage facilities, make
good any areas disturbed and deodorise the site where necessary including any reinstatement.

Temporary telephones and data communications for the use of the Contractor
The Contractor shall provide temporary telephones and data communication facilities for their own use and
so that they may be contacted on the site and pay all costs and charges in connection therewith.

Traffic Regulations

The Contractor shall ascertain and comply with any Traffic Regulations, Local Authority and or Garda
Restrictions affecting the execution of the Works including any road closure, alternative route restrictions, the
provision of signs and the effects of parking restrictions.

The Contractor shall pay all costs and charges in connection therewith.

Welfare facilities for work people

Welfare facilities for work people shall be in compliance with the Safety, Health and Welfare at Work
(Construction) Regulations.

Toilets for the use of the work people and welfare accommodation shall be placed in positions approved by
the Employer's Representative and the Contractor shall so manage them that they shall cause no nuisance. The
Contractor shall remove on completion and deodorise and disinfect to the Employer’s Representative’s
satisfaction.

Safety, Health and Welfare at Work provisions
The Contractor shall comply with all Health and Safety at Work provisions as required under the
contract.

The Contractor shall provide for the following
The operation of the requirements of the ‘Safe Pass’ and ‘Construction Skills Certificates’
schemes
Safety officers and all safety supervisors, first-aiders, inspectors and certifiers required
Tests and certificates on plant and equipment
Safety signs and signals
Provision of personal protective clothing and personal protective equipment
Provision and maintenance of emergency routes and exits and designated personnel
responsible for emergency procedures
Energy distribution installations
Temporary fire detection and fire fighting systems
Maintenance of appropriate working conditions and work-stations
Provision and maintenance of on-site traffic routes
Provision of first aid equipment and first aid room as appropriate
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4t

4u

4y

4w

4x

4y

The Contractor shall be responsible for the design of all Temporary Works and for all costs in connection
therewith.

The Contractor shall include for all costs associated with the provision of a final draft Safety File in
Hardcopy and Soft Copy formats. The final draft Safety File shall be submitted complete one month in
advance of substantial completion/handover. The final draft Safety File shall be fully indexed and set out
strictly as per the format specified in the appendix to the preliminary Safety & Health Plan, issued at tender.

Disbursements arising from the employment of workpeople
The Contractor shall comply with all the ‘Pay and Conditions of Employment’ clauses in the Form of Contract.

Maintenance of public and private roads

The Contractor shall record the condition of any public or private roads and footpaths adjacent to the site
insofar as affected by the Works.

The Contractor shall repair and make good any of these roads and footpaths damaged as a result of the works.

Removing rubbish, protective casings and coverings and cleaning the Works on completion

The Contractor shall from time to time as it accumulates remove any rubbish, protective casings and coverings
and the like, and on completion of the works remove all plant, surplus materials and rubbish from the premises
and shall leave the premises in a clean and proper state throughout with floors and windows clean and with
eaves, gutters and downpipes clear.

Skips shall be properly protected against wind dispersal of materials and be clearly marked to avoid creation
of a hazard either by day or night. They shall be removed and replaced whenever filled.

Compliance with waste management statutory requirements

The Contractor shall include for complying with all waste management statutory requirements and shall
include for all levies and charges in connection therewith.

Prior to commencement on site, the Contractor shall submit a Waste Management Plan for removal, disposal
and management of all waste arising from demolitions (if any), for the written approval of the Employer’s
Representative.

Such plan shall include, inter alia: list of wastes and quantities likely to arise as a result of the demolition
works, into the following categories: (1) Non-hazardous, non re-usable wastes, (2) Hazardous wastes,
including asbestos, (3) Non-hazardous, recyclable / re-usable waste.

The Contractor shall supply the following

(a) Details, including name and address of all proposed waste removal contractors, including a copy of each
contractor's waste collection permit

(b) Details (address) of disposal / recovery locations, authorised in accordance with the Waste Management
Acts

(c) A method statement for the removal and disposal of asbestos-containing materials, if any.

Producers and suppliers of all electrical equipment, fittings and accessories must be WEEE registered for
handling and disposal of waste electrical materials. An up-to-date list of all such producers and suppliers may
be found on the website www.weeeregister.ie/

Drying the Works

The Contractor shall provide for all equipment and fuel for drying and controlling the humidity of the building.
The heating plant may be used for this purpose but if so used the Contractor shall pay for all fuel used and
have the installation tested and recommissioned and shall hand it over in perfect condition on Substantial
Completion of the work.

Temporary fencing, hoardings, gates, doors, screens, fans, planked footways, guardrails, gantries, floor,
stair, roof edge protection, and protection of openings, safety nets and similar items
The Contractor shall provide all necessary items and remove on completion.

Control of noise, pollution and compliance with statutory obligations
The Contractor shall comply with all statutory obligations in relation to the control of noise and pollution.
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The Contractor shall take all necessary precautions to avoid the dispersal of dust and pollution to other areas
within the property not directly involved with construction works. The Contractor is to install, maintain for
the duration of the Works and remove on completion, all dust proof screens necessary or as required for the
Works. The Contractor shall be deemed to have ascertained all local conditions and restrictions likely to affect
the execution of the Works in this regard.

Protection of the Works

The Contractor shall provide for protecting the completed Works from any damage whatsoever including
providing, maintaining and subsequently removing any necessary protective casings or the like and shall leave
the Works clean, undamaged and fit for immediate occupation to the satisfaction of the Employer's
Representative.

Any other general facilities and obligations

General Clean:

All areas used by the contractor as a work compound and or access are to be made good on
completion of the works, all to the satisfaction of the Architect.

On completion the contractor is to insure that the works are completely cleaned including the
windows internally and externally, all to the satisfaction of the Architect.

Covid-19 Required Site Control Measures

Covid 19: Required Site Control Measures

Contractors must comply with the latest version of “Construction Sector C-19 Pandemic Standard
Operating Procedures” issued by the Construction Industry Federation.

Contractors should refer to and comply with the latest public health advisories issued by HSE,

Gov.ie and other Government Agencies.

Covid-19 Mandatory Closure

Covid 19 Mandatory Closure

This item refers to Clause 16 of the Form of Contract PW-CF6 V1.14 for Short Public Works. The
contractor’s attention is drawn to the “Site Closure Costs Supplement” (MF 1.31 dated 29/07/2021),
referred to in the “Capital Works Management Framework” (see Appendix 1 attached to this
document). The contractor must take cognizance of and allow for this supplement when preparing
his tender submission.

Generally

Maintaining temporary works, adapting, clearing away and making good shall be deemed to be included with
the items.

Notices and fees to Statutory Authorities or Public or Private Utility Providers or Undertakings related to the
preceding Items shall be deemed to be included with those Items.
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