Martin Peters Associates
Consulting Engineers
Ormonde Road, Kilkenny, R95 AHX8 | T: +353 56 7702761 | E: info@mpa.ie | W: www.mpa.ie

VOLUME C – PRICING DOCUMENT

WATERFORD & WEXFORD EDUCATION & TRAINING BOARD

Proposed Carpark Upgrades & Alterations

at Waterford Training Centre,

Cork Road,

Waterford.

Document No.	**261049-MPA-X-X-X-XXX-PD-SE-0004 – Pricing Document**	
Revision	**Date**	**Comment** (*project specific revision*)
00	16.10.2026	P8 – Tender Issue

Authorised for issue by: _____ Date: 16.10.2026

(C.Eng./ Project Director)

ELEMENT		SUB TOTAL		TOTAL
(06 & 07) PRELIMINARIES & INSURANCE				
(08) OUT OF HOURS WORKS & MANAGEMENT				
(-0) SITE WORKS				
(10) PREPARED SITE				
(20) CONCRETE FOOTPATHS				
(30) SITE ENCLOSURES & FENCING (INC SHELTERS)				
(40) CONCRETE ISLANDS & PAVING				
(41) TARMAC OVERLAY & SURFACING				
(50) SITE SERVICES (MAINLY PIPED & DUCTED)				
(60) STORMWATER CONNECTIONS				
(61) STORMWATER & CHAMBERS				
(63) WATERMAIN, CHAMBERS & CONNECITONS				
(70) DEMOLITION & DISPOSAL EXISTING SITE STRUCTURES				
(80) LINE MARKING,				
(81) TRAFFIC BOLLARDS & RAMPS				
(90) SUMMARY: SITE				
(1-) SUBSTRUCTURE				
(11) GROUND, EARTH SHAPES				
(12) DEMOLITIONS & ALTERATIONS TO EXISTING SITE				
(13) PAD FOUNDATIONS, CONCRETE & REINFORCEMENT				
(19) SUMMARY: SUBSTRUCTURE				
TOTAL PAGE 1 BF				

ELEMENT		SUB TOTAL		TOTAL
(79) MISCELLANEOUS (79) EXISTING DRAINAGE STORMWATER & COMBINED SEWER CLEANING & INVESTIGAITON (750m) - JETTING & CLEANING Main Sewer Gully Connections - CCTV SURVEY & FOOTAGE Main WASTEWATER Sewer Main STORMWATER Sewer Main COMBINED Sewer Gully Connections				
TOTAL PAGE 2 BF				

ELEMENT		SUB TOTAL		TOTAL
TOTAL PAGE 1 TOTAL PAGE 2 SUB TOTAL AMOUNT FOR CARRYING OUT THE ROLE OF PSCS VAT @ 13.5% VAT @ 21%				
PROJECT TOTAL				